



BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

February 23, 2009

STATE PROJECT NOS. 001-08-0036 and 744-31-0009
FEDERAL AID PROJECT NO. 3104(509)
RUSTON DOWNTOWN DISTRICT REVITALIZATION
ROUTE US 167
LINCOLN PARISH

SUBJECT: ADDENDUM NO. 2 (CONSTRUCTION PROPOSAL REVISION)

Gentlemen:

The following proposal revisions dated 02/23/09 on the captioned project for which bids were most recently scheduled to be received on Wednesday, February 25, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the Notice to Contractors. (1 page)
2. Revised the special provision entitled **Contract Time**. (1 page)

This project has been postponed from the letting of February 25, 2009, and rescheduled for the letting of March 18, 2009.

Please note these revisions in the proposal previously furnished you and bid accordingly. Your electronic bid must be resubmitted to Bid Express for the new letting date via www.bidx.com.

Very truly yours,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. John Kelly
Mr. Jeffery Schapiro
Ms. Val Horton
Ms. Margaret Thompson
Mr. Ed Wedge
Mr. Masood Rasoulain
City of Ruston

NOTICE TO CONTRACTORS (11/08)

Electronic bids and electronic bid bonds for the following project will be downloaded by the Department of Transportation and Development (DOTD) on **Wednesday, March 18, 2009**. **Paper bids and paper bid bonds will not be accepted.** Electronic bids and electronic bid bonds must be submitted through www.bidx.com prior to the electronic bidding deadline. Beginning at 10:00 a.m., all bids will be downloaded and posted online at <http://www.dotd.la.gov/cgi-bin/construction.asp>. No bids are accepted after 10:00 a.m.

DBE GOAL PROJECT

STATE PROJECT NOS. 001-08-0036 and 744-31-0009

FEDERAL AID PROJECT NO. 3104(509)

DESCRIPTION: RUSTON DOWNTOWN DISTRICT REVITALIZATION

ROUTE: US 167

PARISH: LINCOLN

LENGTH: 0.179 mile.

TYPE: CONCRETE SIDEWALKS, DECORATIVE STREET LIGHTING, NEW WATER MAIN INSTALLATION AND RELATED WORK.

LIMITS: State Project No. 001-08-0036: LOCATED ON ROUTE US 167 FROM PARK AVE to ALABAMA AVE.

LIMITS: State Project No. 744-31-0009: LOCATED ON ROUTE US 167 FROM PARK AVE TO ALABAMA AVE.

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT FOR: CITY OF RUSTON.

ESTIMATED COST RANGE: \$1,000,000 to \$2,500,000

PROJECT ENGINEER: HUNT, GUILLOT & ASSOCIATES, L.L.C.; P. O. Box 580, Ruston, LA 71273-0580, (318)255-6825.

DOTD COORDINATOR: SHAPIRO, JEFFERY; (318) 342-0220.

PROJECT MANAGER: HORTON, VALERIE.

Bids must be prepared and submitted in accordance with Section 102 of the 2006 Louisiana Standard Specifications for Roads and Bridges as amended by the project specifications, and must include all information required by the proposal.

CONTRACT TIME (03/05): The entire contract shall be completed in all details and ready for final acceptance in accordance with Subsection 105.17(b) within **one hundred (100) working** days.

Prior to assessment of contract time, the contractor will be allowed 30 calendar days from the date stipulated in the Notice to Proceed to commence with portions of the contract work including but not limited to assembly periods, preparatory work for materials fabrications such as test piles, or other activities which hinder progress in the beginning stages of construction. Prior to issuance of the Notice to Proceed, the Department will consider extending the assembly period upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the assembly period. During the assembly period, the contractor will be allowed to do patching and other maintenance work necessary to maintain the roadway with no time charges when approved by the engineer.

If the contractor begins regular construction operations prior to expiration of the assembly period, the assessment of contract time will commence at the time construction operations are begun.