



KATHLEEN BABINEAUX BLANCO  
GOVERNOR

STATE OF LOUISIANA  
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
P.O. Box 94245  
Baton Rouge, Louisiana 70804-9245  
www.dotd.louisiana.gov



JOHNNY B. BRADBERRY  
SECRETARY

TELEPHONE NUMBER (225) 379-1485

April 12, 2007

**STATE PROJECT NOS. 015-04-0039, 015-05-0034 AND 022-04-0036**  
**GEORGETOWN - TULLOS**  
**ROUTE US 165**  
**GRANT AND LASALLE PARISHES**

**SUBJECT: ADDENDUM NO. 2 (CONSTRUCTION PROPOSAL REVISIONS)**  
**ELECTRONIC BIDDING AMENDMENT NO. 1**

Gentlemen:

Attached are the construction proposal revisions dated 04/11 /07 on the captioned project for which bids will be received on Wednesday, April 25, 2007.

The following changes were made:

1. Revised the following Special Provisions:
  - a. Contractor's Right of Entry Agreement and Union Pacific Railroad Minimum Requirements under Special Notices to Contractor. (1 page)
  - b. Railway-Highway Provisions. (1 page)
  - c. Cooperation with Utilities. (4 pages)
2. Revised the Schedule of Items as follows: (25 pages)
  - a. Added Item 203-02, Drainage Excavation.
  - b. Revised the quantity of Item 805-01-B, Class A Concrete (Box Culvert Headwalls).
  - c. Added Item 805-12-A, Reinforced Concrete Box Culverts (1200 mm x 900 mm)
  - d. Revised the quantity of Item 806-01, Deformed Reinforcing Steel.
  - e. Added Item 814-01-J, Drilled Shaft (1650 mm).
  - f. Deleted Item 302-02-C-01, Class II Base Course (250 mm)(Stone or Recycled PCCP), under Alternate A-2.
  - g. Added Item 302-02-E-01, Class II Base Course (200 mm)(Stone or Recycled PCCP), under Alternate A-2.

**FOR INFORMATION ONLY**

AN EQUAL OPPORTUNITY EMPLOYER  
A DRUG-FREE WORKPLACE  
02 53 2010

Please note these revisions and substitute the construction proposal returnables (pages L-9 thru L-33) in the proposal previously furnished you and bid accordingly. If bidding electronically, this amendment must be downloaded to this project prior to placing the on-line bid with Bid Express.

Very truly yours,

A handwritten signature in black ink that reads "Randal Sanders". The signature is fluid and cursive, with a long horizontal line extending to the right.

Randal Sanders

Contracts and Specifications Engineer Administrator

**Attachments**

pc. (letter only)

Mr. Brian Buckel

Mr. Wayne Marchand

Mr. William Dean

Mr. Theodore Johnson

Mr. Lloyd E. Porta, Jr.

Mr. Bill Grice

LA TIMED MANAGERS

FOR INFORMATION ONLY

**CONTRACTOR'S RIGHT OF ENTRY AGREEMENT AND UNION PACIFIC RAILROAD MINIMUM REQUIREMENTS:** The Right of Entry Agreement between the contractor and Union Pacific Railroad Company and the Union Pacific Railroad Minimum Requirements (Exhibit C) are included elsewhere herein. For any instances where these requirements are in conflict with the 2000 Standard Specifications for Roads and Bridges, Supplemental Specifications and Special Provisions thereto, the Union Pacific Railroad Minimum Requirements (Exhibit C) shall govern.

**RAILWAY-HIGHWAY PROVISIONS:** Subsection 107.08 of the 2000 Standard Specifications is amended to include the following.

The Department shall be reimbursed by the Contractor for train delay costs and lost revenue claims due to any delays or interruption of train operations resulting from the contractor's construction work or other activities.

Heading (n) is amended to include the following. The required Railroad Protective Liability Insurance shall be purchased on behalf of the Union Pacific Railroad. The contact person for the railroad is Paul Rathgeber, Manager of Public and Industry Projects, Engineering, Room 280N, 24125 Aldine Westfield, Spring, TX 77373, phone: (281) 350-7671.

The ratio of the estimated cost of operations within the Railway's property to the total estimated project cost is 3.5 percent. No direct payment will be made for providing the required insurance coverages.

**COOPERATION WITH UTILITIES:** Subsection 105.06 of the Standard Specifications is amended to include the following.

Utility facilities will be removed, relocated, adjusted or abandoned in accordance with agreements between the Department and utility owners listed below. The expected date of each utility being completed is shown. In the event of delays beyond the utility's control, including, but not limited to excess adverse weather days, the dates may be extended. The contractor will be notified as soon as such delays are known.





UTILITY OWNER	Date of Utility Relocation Completion
Page Development P. O. Box 142 Calvin, LA 71410 Phone: (318) 534-6121 Attn.: Kenny Cox	Completed
Plains Pipeline P. O. Box 1199 Ferriday, LA 71334 Phone: (601)807-9191, Ext. 118 Attn.: Mike Green	Completed



LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 9

GENERAL ITEMS				
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
203-01	243,840	CU. METER	GENERAL EXCAVATION	
				DOLLARS
				CENTS
203-02	4,940	CU. METER	DRAINAGE EXCAVATION	
				DOLLARS
				CENTS
203-03	957	CU. METER	MUCK EXCAVATION	
				DOLLARS
				CENTS
203-04	650,743	CU. METER	EMBANKMENT	
				DOLLARS
				CENTS
203-05	8,241	CU. METER	NONPLASTIC EMBANKMENT	
				DOLLARS
				CENTS
204-02	240	EACH	TEMPORARY HAY OR STRAW BALES	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 10

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
204-05-A	326	EACH	TEMPORARY SEDIMENT CHECK DAMS (HAY)	DOLLARS CENTS
204-05-B	5	EACH	TEMPORARY SEDIMENT CHECK DAMS (STONE)	DOLLARS CENTS
204-06	23,575	LIN. METER	TEMPORARY SILT FENCING	DOLLARS CENTS
204-07	3	EACH	TEMPORARY STONE CONSTRUCTION ENTRANCE	DOLLARS CENTS
302-01-01	2,964.7	CU. METER	CLASS II BASE COURSE (STONE OR RECYCLED PCOP)	DOLLARS CENTS
304-01	1,385.22	MEGAGRAM	LIME	DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 11

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
304-03-D	91,615	SQ. METER	LIME TREATMENT (TYPE C) (300 mm THICK)		DOLLARS CENTS
305-01-D	183,232	SQ. METER	SUBGRADE LAYER (300 mm THICK)		DOLLARS CENTS
401-02	1,010	CU. METER	AGGREGATE SURFACE COURSE (ADJUSTED VEHICULAR MEASUREMENT)		DOLLARS CENTS
402-01	1,100.0	CU. METER	TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT)		DOLLARS CENTS
502-01-A-01	573.0	MEGAGRAM	SUPERPAVE ASPHALTIC CONCRETE DRIVES, TURNOUTS AND MISCELLANEOUS (SIDE ROADS)		DOLLARS CENTS
502-01-01	2,298.9	MEGAGRAM	SUPERPAVE ASPHALTIC CONCRETE (SIDE ROADS)		DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 12

GENERAL ITEMS			PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
701-01-I	101.3	LIN. METER	CROSS DRAIN PIPE (600 mm RCP/PCP)	DOLLARS CENTS
701-01-K	53.7	LIN. METER	CROSS DRAIN PIPE (750 mm RCP/PCP)	DOLLARS CENTS
701-01-M	118.4	LIN. METER	CROSS DRAIN PIPE (900 mm RCP/PCP)	DOLLARS CENTS
701-01-O	214.1	LIN. METER	CROSS DRAIN PIPE (1200 mm RCP/PCP)	DOLLARS CENTS
701-02-D	43.0	LIN. METER	CROSS DRAIN PIPE ARCH (600 mm EQUIV. RCPA)	DOLLARS CENTS
701-03-G	1,000.5	LIN. METER	STORM DRAIN PIPE (450 mm RCP/PCP)	DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 13

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
701-04-B	58.6	LIN. METER	STORM DRAIN PIPE ARCH (450 mm EQUIV. RCPA)		DOLLARS CENTS
701-05-G	777.1	LIN. METER	SIDE DRAIN PIPE (450 mm)		DOLLARS CENTS
701-05-I	210.8	LIN. METER	SIDE DRAIN PIPE (600 mm)		DOLLARS CENTS
701-05-K	19.5	LIN. METER	SIDE DRAIN PIPE (750 mm)		DOLLARS CENTS
701-10-I	15.5	LIN. METER	REINFORCED CONCRETE PIPE (EXTENSION) (600 mm)		DOLLARS CENTS
701-10-K	37.0	LIN. METER	REINFORCED CONCRETE PIPE (EXTENSION) (750 mm)		DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 14

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
702-02-A	1	EACH	MANHOLES (MH-06)		DOLLARS CENTS
702-02-B	1	EACH	MANHOLES (R-CB-11)		DOLLARS CENTS
702-03-A	41	EACH	CATCH BASINS (CB-01M)		DOLLARS CENTS
702-03-B	2	EACH	CATCH BASINS (CB-02M)		DOLLARS CENTS
702-04-A	4	EACH	ADJUSTING MANHOLES		DOLLARS CENTS
702-07-A	3	EACH	CROSS DRAIN SAFETY END (TYPE 1)		DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 15

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
702-08-A	18	EACH	SIDE DRAIN SAFETY END (TYPE 1)		DOLLARS CENTS
704-01-A	297.18	LIN. METER	GUARD RAIL (SINGLE THREE BEAM) (950 mm POST SPACING)		DOLLARS CENTS
704-03	1,383.04	LIN. METER	BLOCKED OUT GUARD RAIL		DOLLARS CENTS
704-08-A	228.58	LIN. METER	GUARD RAIL TRANSITIONS (SINGLE THREE BEAM)		DOLLARS CENTS
704-11-A	33	EACH	GUARD RAIL END TREATMENT (FLARED)		DOLLARS CENTS
705-01	5,952	LIN. METER	BARBED WIRE FENCE		DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

DATE: 04/12/07 06:51 PAGE: 16

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
705-02	2,199	LIN. METER	COMBINATION MESH & BARBED WIRE FENCE DOLLARS CENTS
705-04	10	EACH	SINGLE SWINGING DRIVEWAY GATES DOLLARS CENTS
705-05	1	DOUBLE GATE	DOUBLE SWINGING DRIVEWAY GATES DOLLARS CENTS
705-06-A	94	LIN. METER	CHAIN LINK FENCE (1200 mm HEIGHT) DOLLARS CENTS
705-07-A	1	EACH	4.0-METER SINGLE GATES FOR CHAIN LINK FENCE (1200mm HEIGHT) DOLLARS CENTS
705-08-A	1	DOUBLE GATE	4.0-METER DOUBLE GATES FOR CHAIN LINK FENCE (1200mm HEIGHT) DOLLARS CENTS



LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 17

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
706-02-C	1,145.6	SQ. METER	CONCRETE DRIVE (150 mm THICK)		DOLLARS CENTS
706-03-A	9,865.0	SQ. METER	INCIDENTAL CONCRETE PAVING (100 mm THICK)		DOLLARS CENTS
706-03-C	499.0	SQ. METER	INCIDENTAL CONCRETE PAVING (150 mm THICK)		DOLLARS CENTS
708-01	187	EACH	RIGHT-OF-WAY MONUMENT		DOLLARS CENTS
708-02	187	EACH	RIGHT-OF-WAY MONUMENT WITNESS POST		DOLLARS CENTS
711-01-D	4,256	SQ. METER	RIPRAP (25 kg, 675 mm THICK)		DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 18

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
711-01-H	700	SQ. METER		RIPRAP (455 kg, 1200 mm THICK)	DOLLARS CENTS
711-04	8,426	SQ. METER		GEOTEXTILE FABRIC	DOLLARS CENTS
712-01-A	3,500	SQ. METER		CONCRETE CAST-IN-PLACE REVEITEMENT (100 mm THICK)	DOLLARS CENTS
713-01	LUMP	LUMP SUM		TEMPORARY SIGNS & BARRICADES	DOLLARS CENTS
713-03-A	20,820	LIN. METER		TEMPORARY PAVEMENT MARKINGS (100 mm WIDTH)	DOLLARS CENTS
716-01-A	16.2	HECTARE		MULCH (VEGETATIVE)	DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 19

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
720-01-A	127,929	SQ. METER	EROSION CONTROL SYSTEM, SLOPE PROTECTION (TYPE A)		DOLLARS CENTS
720-01-C	6,170	SQ. METER	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE C)		DOLLARS CENTS
720-01-D	3,627	SQ. METER	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE D)		DOLLARS CENTS
720-01-E	150	SQ. METER	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE E)		DOLLARS CENTS
722-02	2	EACH	PROJECT SITE LABORATORY (EQUIPPED)		DOLLARS CENTS
724-01-B	825	SQ. METER	PAVEMENT PATCHING (300 mm MINIMUM THICKNESS)		DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 20

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
725-01	885.8	LIN. METER	TEMPORARY DETOUR ROADS		DOLLARS CENTS
726-01	454.3	CU. METER	BEDDING MATERIAL		DOLLARS CENTS
727-01	LUMP	LUMP SUM	MOBILIZATION		DOLLARS CENTS
729-01-A	1.16	SQ. METER	SIGN (TYPE A) (R1-1) (0.762 m x 0.762 m)		DOLLARS CENTS
729-16-C	30	EACH	OBJECT MARKER ASSEMBLY (TYPE 3)		DOLLARS CENTS
729-21	2	EACH	U-CHANNEL POST (12-FOOT)		DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 21

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
731-01	3,277	EACH	NONREFLECTORIZED RAISED PAVEMENT MARKERS	
				DOLLARS
				CENTS
731-02	4,075	EACH	REFLECTORIZED RAISED PAVEMENT MARKERS	
				DOLLARS
				CENTS
732-02-A	58.438	KILOMETER	PLASTIC PAVEMENT STRIPING (SOLID LINE) (100 mm WIDTH)	
				DOLLARS
				CENTS
732-02-C	0.491	KILOMETER	PLASTIC PAVEMENT STRIPING (SOLID LINE) (200 mm WIDTH)	
				DOLLARS
				CENTS
732-04-A	13	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ARROW)	
				DOLLARS
				CENTS
732-04-C	13	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ONLY)	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 22

GENERAL ITEMS			PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	REMOVAL OF EXISTING MARKINGS	
732-05	9.077	KILOMETER		DOLLARS CENTS
735-01	46	EACH	MAILBOXES	DOLLARS CENTS
735-02	46	EACH	MAILBOX SUPPORTS (SINGLE)	DOLLARS CENTS
736-01	10	LIN. METER	TRENCHING AND BACKFILLING	DOLLARS CENTS
736-04-B	4	EACH	SIGNAL SUPPORT (9.1 m STRAIN POLE)	DOLLARS CENTS
736-05-B	4	EACH	SIGNAL HEAD (1-SECTION Y) (LED)	DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 23

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
736-05-C	4	EACH	SIGNAL HEAD (1-SECTION R.) (LED)	DOLLARS CENTS
736-06-A	1	EACH	SIGNAL SERVICE (POLE MOUNTED FOR FLASHER SWITCH ASSEMBLY)	DOLLARS CENTS
736-11-A	10	LIN. METER	CONDUIT (76.2 mm SCH. 80)	DOLLARS CENTS
736-12-A	10	LIN. METER	CONDUCTOR, 3C (POWER)	DOLLARS CENTS
739-01	89.6	HECTARE	HYDRO-SEEDING	DOLLARS CENTS
740-01	LUMP	LUMP SUM	CONSTRUCTION LAYOUT	DOLLARS CENTS

FOR INFORMATION ONLY

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 24

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	GENERAL ITEMS PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
740-02	LUMP	LUMP SUM	UTILITY OVERSIGHT AND COORDINATION DOLLARS CENTS
744-01	LUMP	LUMP SUM	TRAFFIC CONTROL MANAGEMENT DOLLARS CENTS
804-01-B	368.0	LIN. METER	PRECAST CONCRETE PILES (350 mm) DOLLARS CENTS
804-01-C	2,264.0	LIN. METER	PRECAST CONCRETE PILES (400 mm) DOLLARS CENTS
804-01-D	560.0	LIN. METER	PRECAST CONCRETE PILES (450 mm) DOLLARS CENTS
804-01-F	4,213.2	LIN. METER	PRECAST CONCRETE PILES (600 mm) DOLLARS CENTS

FOR INFORMATION ONLY



LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 25

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
804-01-H	624.0	LIN. METER		PRECAST CONCRETE PILES (900 mm)	DOLLARS CENTS
804-05	7	EACH		PRECAST CONCRETE TEST PILES	DOLLARS CENTS
804-09	7	EACH		LOADING TEST PILES	DOLLARS CENTS
804-10	7	EACH		RELOADING TEST PILES	DOLLARS CENTS
804-11	7	EACH		REDRIVING TEST PILES	DOLLARS CENTS
804-12	7	EACH		LOADING PERMANENT PILES	DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 26

GENERAL ITEMS			PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	
804-17	7	EACH	DYNAMIC MONITORING DOLLARS CENTS
805-01-B	139.23	CU. METER	CLASS A CONCRETE (BOX CULVERT HEADWALLS) DOLLARS CENTS
805-01-F	1,115.95	CU. METER	CLASS A CONCRETE (BENTS) DOLLARS CENTS
805-03	3,759.36	CU. METER	CLASS AA CONCRETE DOLLARS CENTS
805-08-C	4,366.75	LIN. METER	PRECAST-PRESTRESSED CONCRETE GIRDERS (TYPE III) DOLLARS CENTS
805-08-D	1,399.42	LIN. METER	PRECAST-PRESTRESSED CONCRETE GIRDERS (TYPE IV) DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 27

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
805-11	216.00	LIN. METER	STRIP SEAL JOINTS		DOLLARS CENTS
805-12-A	32.42	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1200 mm x 900 mm)		DOLLARS CENTS
805-12-B	91.97	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1200 mm x 1200 mm)		DOLLARS CENTS
805-12-F	85.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1500 mm x 1200 mm)		DOLLARS CENTS
805-12-I	158.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1500 mm x 1500 mm)		DOLLARS CENTS
805-12-J	67.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1800 mm x 1500 mm)		DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 28

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
805-12-L	31.40	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (2400 mm x 1500 mm)
			DOLLARS
			CENTS
805-12-M	60.30	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1800 mm x 1800 mm)
			DOLLARS
			CENTS
805-12-O	41.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (2400 mm x 1800 mm)
			DOLLARS
			CENTS
805-12-S	110.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (2400 mm x 2400 mm)
			DOLLARS
			CENTS
806-01	610,302	KILOGRAM	DEFORMED REINFORCING STEEL
			DOLLARS
			CENTS
807-06	LUMP	LUMP SUM	STRUCTURAL METALWORK
			DOLLARS
			CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 29

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
810-01	2,487.94	LIN. METER	CONCRETE RAILING (BARRIER)	
				DOLLARS
				CENTS
813-01	1,742.40	SQ. METER	CONCRETE APPROACH SLABS	
				DOLLARS
				CENTS
814-01-J	252.00	LIN. METER	DRILLED SHAFT (1650 mm)	
				DOLLARS
				CENTS
814-04	9	EACH	CROSSHOLE SONIC LOGGING (1650 mm)	
				DOLLARS
				CENTS
S-001	24.2	KILOMETER	RUMBLE STRIPS (GROUND-IN)	
				DOLLARS
				CENTS
S-002	LUMP	LUMP SUM	REMOVAL OF 015-04-0038 TRANSITION ROAD (STA. 110+600.000 TO STA. 111+125.880)	
				DOLLARS
				CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036  
DATE: 04/12/07 06:51 PAGE: 30

GENERAL ITEMS			PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	
S-003	LUMP	LUMP SUM	REMOVAL OF 015-04-0035 TRANSITION ROAD (STA. 40+727.600 TO STA. 41+260.000) DOLLARS CENTS
S-004	1	EACH	FLASHER SWITCH (FLASHER ASSEMBLY, 2 CIRCUIT, POLE MOUNTED CABINET) DOLLARS CENTS
S-005	LUMP	LUMP SUM	SPECIAL PRECAUTIONS REGARDING WATER SUPPLY DOLLARS CENTS
S-101	LUMP	LUMP SUM	RETROREFLECTIVE SHEETING PANELS DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/12/07 06:51 PAGE: 31

PAVEMENT ALTERNATES

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	ALTERNATE A1 ITEMS	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
302-02-A-01	59,884.0	SQ. METER	CLASS II BASE COURSE (150 mm THICK) (STONE OR RECYCLED PCCP)	DOLLARS CENTS
302-02-C-01	123,928.3	SQ. METER	CLASS II BASE COURSE (250 mm THICK) (STONE OR RECYCLED PCCP)	DOLLARS CENTS
502-01	48,410.8	MEGAGRAM	SUPERPAVE ASPHALTIC CONCRETE	DOLLARS CENTS
502-01-A	6,057.1	MEGAGRAM	SUPERPAVE ASPHALTIC CONCRETE DRIVES, TURNOUTS AND MISCELLANEOUS	DOLLARS CENTS
732-03-A	25.051	KILOMETER	PLASTIC PAVEMENT STRIPING (BROKEN LINE) (100 mm WIDTH)	DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036  
DATE: 04/12/07 06:51 PAGE: 32

PAVEMENT ALTERNATES		ALTERNATE A2 ITEMS		PORTLAND CEMENT CONCRETE PAVEMENT	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	DOLLARS	CENTS
302-02-A-01	59,884.0	SQ. METER	CLASS II BASE COURSE (150 mm THICK) (STONE OR RECYCLED PCCP)		
302-02-B-01	123,928.3	SQ. METER	CLASS II BASE COURSE (200 mm THICK) (STONE OR RECYCLED PCCP)		
502-01	13,450.8	MEGAGRAM	SUPERPAVE ASPHALTIC CONCRETE		
601-01-G	92,519.3	SQ. METER	PORTLAND CEMENT CONCRETE PAVEMENT (200 mm THICK)		
601-02-G	22,398.7	SQ. METER	PORTLAND CEMENT CONCRETE PAVEMENT (200 mm THICK) (CROSSOVERS & TURNOUTS)		
601-04	143	EACH	PORTLAND CEMENT CONCRETE PAVEMENT CORING		

FOR INFORMATION ONLY



LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036  
PAVEMENT ALTERNATES

DATE: 04/12/07 06:51 PAGE: 33

ALTERNATE A2 ITEMS		PORTLAND CEMENT CONCRETE PAVEMENT	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
732-03-A-01	25.051	KILOMETER	PLASTIC PWT STRIPING(BROKEN LINE) (100mmWIDTH) PREFORMED MARKING TAPE (TYPE V)
			DOLLARS
			CENTS

FOR INFORMATION ONLY