




KATHLEEN BABINEAUX BLANCO
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.louisiana.gov
225-379-1485



JOHNNY B. BRADBERRY
SECRETARY

June 29, 2007

STATE PROJECT NO. 023-06-0060
NORTH HODGE - QUITMAN
ROUTE US 167
JACKSON PARISH

**SUBJECT: ADDENDUM NO. 7 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1**

Gentlemen:

Attached are the construction proposal revisions dated 06/29/07 on the captioned project for which bids will be received on Wednesday, July 11, 2007.

The following changes have been made:

- 1). Revised the special provision entitled **MAINTENANCE OF TRAFFIC**. (1 page)
- 2). Revised the Schedule of Items as follows: (22 pages)
 - a). Deleted Items 304-05, 510-01-B and 711-02-C.
 - b). Added Items 304-04-D and 711-01-C.
 - c). Revised the quantities of Items 510-01-C, 804-01-B, 804-01-D, 804-17 and S-101.
 - D). Revised the description of Item 804-05.

Please note these revisions and substitute the construction proposal returnables; J-1 thru J-22; in the proposal previously furnished you and bid accordingly. If bidding electronically, all amendments must be downloaded to this project prior to placing the on-line bid with Bid Express.

Very truly yours,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

pc: Mr. Brian Buckel
Mr. John Kelly
Mr. Gene Taylor
Mr. Jeff Burst
Mr. John Oglesby
Mr. Masood Rasoulilian

FOR INFORMATION ONLY

MAINTENANCE OF TRAFFIC: Subsection 104.03 of the 2006 Standard Specifications is amended to include the following requirements.

During the Sequence of Construction, the existing US 167 will only be allowed to be closed to traffic and a detour utilized for up to 4 weeks and with prior approval from the Project Engineer.

The contractor shall provide for and maintain through and local traffic at all times and shall conduct his operations in such manner as to cause the least possible interference with traffic at junctions with roads, streets and driveways.

In order to maintain traffic, the contractor shall construct temporary detours as required by the contract.

The contractor shall conduct his paving operations on one side of the roadway at a time. The side of the roadway, including shoulder, that is open to traffic shall be clear at all times.

When the plans show asphaltic concrete pavement layers to be placed in thicknesses of 2 inches (50 mm) or less, the contractor will be permitted to pave in one lane for a full day; the adjacent lane may be paved the following workday. When pavement layers are greater than 2 inches (50 mm) thickness, the contractor shall place approximately 1/2 of each day's production in one lane and the remainder in the adjacent lane.

At the end of each day's paving operations, temporary pavement markings shall be in place and proper signs and barricades displayed. During the period that all lanes are open to traffic, the contractor shall neither store material nor park equipment on roadway shoulders.

When asphaltic concrete pavement is cold planed to a depth of 2 inches (50 mm) or less, the contractor will be permitted to cold plane in one lane for a full day; the adjacent lane may be cold planed the following workday. When the depth of cold planing is greater than 2 inches (50 mm), the contractor shall cold plane approximately 1/2 of each day's production in one lane and the remainder in the adjacent lane.

All asphaltic concrete pavement new construction, overlays, and shoulder surfacing operations open to traffic shall be conducted in accordance with the following requirements.

1. Shoulder Subgrade Preparation: Any required embankment widening shall be completed before placement of the asphaltic concrete overlay. All vegetation shall be removed from existing shoulders before beginning temporary or final shoulder construction.

2. Temporary Shoulder Construction: Temporary shoulder construction described herein shall be completed at the end of each day's operations for all asphaltic concrete courses except the final wearing course. There shall be no drop-off from the pavement edge to the shoulder. The contractor shall blade and shape existing shoulder material against, and approximately level with, the top of the pavement surfacing to form a temporary shoulder with a uniform slope from the pavement edge to the existing shoulder line, or to a point 10 feet (3 m) from the pavement edge. If existing shoulder materials are insufficient, the contractor shall furnish, place and shape additional shoulder surfacing materials to form the temporary shoulder. Existing and/or additional materials for temporary shoulders shall be to the satisfaction of the engineer. Compaction shall be by approved methods.

No direct payment will be made for constructing and subsequently reshaping temporary shoulders, except payment for additional materials under appropriate pay items.

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/29/07 09:47 PAGE: 1

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
201-01	LUMP	LUMP SUM	CLEARING & GRUBBING DOLLARS CENTS
202-01	LUMP	LUMP SUM	REMOVAL OF STRUCTURES & OBSTRUCTIONS DOLLARS CENTS
202-02-A-01	1	EACH	REMOVAL OF BRIDGES (ALONG EXISTING US 167) DOLLARS CENTS
202-02-A-02	1	EACH	REMOVAL OF BRIDGES (ALONG EXISTING US 167) DOLLARS CENTS
202-02-B-01	1	EACH	REMOVAL OF CONCRETE BOX CULVERTS (STA. 382+08.59; 1-2' X 2' X 61') DOLLARS CENTS
202-02-B-02	1	EACH	REMOVAL OF CONCRETE BOX CULVERT (STA. 628+20.00; 4' X 5' W/SAFETY ENDS) DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/29/07 09:47 PAGE: 2

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
202-02-B-03	1	EACH	REMOVAL OF CONCRETE BOX CULVERT (STA. 641+00.00; 6' X 6' W/SAFETY ENDS) DOLLARS CENTS
202-02-B-04	1	EACH	REMOVAL OF CONCRETE BOX CULVERT (STA. 664+91.90; 2' X 2' W/HEADWALLS) DOLLARS CENTS
202-02-C	785	SQUARE YARD	REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT DOLLARS CENTS
202-02-E	175.0	LINEAR FOOT	REMOVAL OF CONCRETE CURBS DOLLARS CENTS
202-02-G	44,470.4	SQUARE YARD	REMOVAL OF SURFACING & STABILIZED BASE DOLLARS CENTS
202-02-H	500	LINEAR FOOT	REMOVAL OF GUARD RAIL DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 3

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
202-02-I	1	EACH	REMOVAL OF BRICK HOME (70'x30') @ STA. 616+30 LT. DOLLARS CENTS
202-02-J	1	EACH	REMOVAL OF WOOD STORAGE SHED (15'x15') @ STA. 619+00 LT. DOLLARS CENTS
202-02-K	1	EACH	REMOVAL OF WOOD SIGN (8'x4') @ STA. 611+65 LT. ("RAMADA INN 18 MILES AHEAD") DOLLARS CENTS
202-02-L	1	EACH	REMOVAL OF FENCED AREA (40'x30') @ STA. 614+00 LT. DOLLARS CENTS
202-02-M	1	EACH	REMOVAL OF WOOD STORAGE BLDG (16'x12') @ STA. 614+40 LT. DOLLARS CENTS
202-02-N	1	EACH	REMOVAL OF METAL STORAGE BLDG (18'x 100') @ STA. 629+60 LT. DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 4

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED) DOLLARS CENTS
202-02-0	1	EACH	REMOVAL OF 6' CHAIN LINK FENCE @ STA. 622+80 RT. DOLLARS CENTS
202-02-X	1	EACH	REMOVAL OF 15" CONCRETE PIPE AND PLUG LAST JOINT DOLLARS CENTS
203-01	305,253	CUBIC YARD	GENERAL EXCAVATION DOLLARS CENTS
203-02	2,245	CUBIC YARD	DRAINAGE EXCAVATION DOLLARS CENTS
203-03	672,034	CUBIC YARD	EMBANKMENT DOLLARS CENTS
203-04	9,683	CUBIC YARD	NONPLASTIC EMBANKMENT (STONE) DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 5

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
204-02	300	EACH	TEMPORARY HAY OR STRAW BALES _____ DOLLARS _____ CENTS
204-03	3,960	LINEAR FOOT	TEMPORARY SLOPE DRAINS _____ DOLLARS _____ CENTS
204-05-A	69	EACH	TEMPORARY SEDIMENT CHECK DAMS (HAY) _____ DOLLARS _____ CENTS
204-05-B	68	EACH	TEMPORARY SEDIMENT CHECK DAMS (STONE) _____ DOLLARS _____ CENTS
204-06	67,895	LINEAR FOOT	TEMPORARY SILT FENCING _____ DOLLARS _____ CENTS
204-07	2	EACH	TEMPORARY STONE CONSTRUCTION ENTRANCE _____ DOLLARS _____ CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 6

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
302-01	279.2	CUBIC YARD	CLASS II BASE COURSE (VARYING THICKNESS) DOLLARS CENTS
302-01-A	23,157.3	CUBIC YARD	CLASS II BASE COURSE (4" THICK) (CRUSHED STONE OR RECYCLED PCCP) DOLLARS CENTS
302-01-B	46,315.8	CUBIC YARD	CLASS II BASE COURSE (8" THICK) (SOIL CEMENT) DOLLARS CENTS
302-01-C	9,682.7	CUBIC YARD	CLASS II BASE COURSE (5" THICK) (CRUSHED STONE OR RECYCLED PCCP) (SHOULDERS) DOLLARS CENTS
304-01	830.31	TON	LIME DOLLARS CENTS
304-04-D	58,576	SQUARE YARD	LIME TREATMENT (TYPE D) (12" THICK) DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/29/07 09:47 PAGE: 7

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
401-02	578	CUBIC YARD	AGGREGATE SURFACE COURSE (ADJUSTED VEHICULAR MEASUREMENT) DOLLARS CENTS
502-01	13,682.1	TON	SUPERPAVE ASPHALTIC CONCRETE DOLLARS CENTS
502-01-A	400.0	TON	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS DOLLARS CENTS
509-01	61,368	SQUARE YARD	COLD PLANING ASPHALTIC PAVEMENT DOLLARS CENTS
509-02	-3,409	CUBIC YARD	CONTRACTOR RETAINED RECLAIMED ASPHALTIC PAVEMENT DOLLARS CENTS
510-01-C	280	SQUARE YARD	PAVEMENT PATCHING (17" MINIMUM THICKNESS) DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 8

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
601-01-K	787.8	SQUARE YARD	PORTLAND CEMENT CONCRETE PAVEMENT (10" THICK) DOLLARS CENTS
701-01-I	1,320	LINEAR FOOT	CROSS DRAIN PIPE (24" RCP/PCP) DOLLARS CENTS
701-01-M	340	LINEAR FOOT	CROSS DRAIN PIPE (36" RCP/PCP) DOLLARS CENTS
701-03-F	235	LINEAR FOOT	STORM DRAIN PIPE (15" RCP/PCP) DOLLARS CENTS
701-03-G	100	LINEAR FOOT	STORM DRAIN PIPE (18" RCP/PCP) DOLLARS CENTS
701-03-I	394	LINEAR FOOT	STORM DRAIN PIPE (24" RCP/PCP) DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 9

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
701-05-G	734	LINEAR FOOT	SIDE DRAIN PIPE (18") DOLLARS CENTS
701-05-I	344	LINEAR FOOT	SIDE DRAIN PIPE (24") DOLLARS CENTS
702-03-A	10	EACH	CATCH BASINS (CB-01) DOLLARS CENTS
702-04-A	4	EACH	ADJUSTING SEWER MANHOLES DOLLARS CENTS
702-04-B	1	EACH	ADJUSTING CATCH BASINS DOLLARS CENTS
704-03	325.0	LINEAR FOOT	BLOCKED OUT GUARD RAIL DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/29/07 09:47 PAGE: 10

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
704-08-B	100.0	LINEAR FOOT	GUARD RAIL TRANSITIONS (DOUBLE THRIE BEAM) DOLLARS CENTS
704-11-A	4	EACH	GUARD RAIL END TREATMENT (FLARED) DOLLARS CENTS
705-01	3,206	LINEAR FOOT	BARBED WIRE FENCE DOLLARS CENTS
705-04	2	EACH	SINGLE SWINGING DRIVEWAY GATES DOLLARS CENTS
707-01	175.0	LINEAR FOOT	CONCRETE CURB DOLLARS CENTS
708-01	137	EACH	RIGHT-OF-WAY MONUMENT DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 11

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
708-02	137	EACH	RIGHT-OF-WAY MONUMENT WITNESS POST _____ DOLLARS _____ CENTS
710-01	100	CUBIC YARD	FLOWABLE FILL _____ DOLLARS _____ CENTS
711-01-C	3,766	SQUARE YARD	RIPRAP (30 LB) _____ DOLLARS _____ CENTS
711-04	6,689	SQUARE YARD	GEOTEXTILE FABRIC _____ DOLLARS _____ CENTS
712-04	2,200	SQUARE YARD	FLEXIBLE REVETMENT _____ DOLLARS _____ CENTS
713-01	LUMP	LUMP SUM	TEMPORARY SIGNS & BARRICADES _____ DOLLARS _____ CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 12

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
713-03-A-01	11.100	MILE	TEMPORARY PVMT. MARKINGS (BROKEN LINE) (4" W) (4' L) (TYPE I REMOVABLE) DOLLARS CENTS
713-04-A-01	23.100	MILE	TEMPORARY PVMT. MARKINGS (SOLID LINE) (4" W) (TYPE I REMOVABLE) DOLLARS CENTS
713-06	1,465	EACH	TEMPORARY REFLECTORIZED RAISED PAVEMENT MARKERS DOLLARS CENTS
716-01-A	265.9	TON	MULCH (VEGETATIVE) DOLLARS CENTS
717-01	7,978	POUND	SEEDING DOLLARS CENTS
718-01	132,950	POUND	FERTILIZER DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 13

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
720-01-C	43,959	SQUARE YARD	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE C) DOLLARS CENTS
720-01-D	4,283	SQUARE YARD	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE D) DOLLARS CENTS
722-02	1	EACH	PROJECT SITE LABORATORY (EQUIPPED) DOLLARS CENTS
725-01	2,852.4	SQUARE YARD	TEMPORARY DETOUR ROADS DOLLARS CENTS
726-01	1,450.9	CUBIC YARD	BEDDING MATERIAL DOLLARS CENTS
727-01	LUMP	LUMP SUM	MOBILIZATION DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 14

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
729-16-C	8	EACH	OBJECT MARKER ASSEMBLY (Type 3) DOLLARS CENTS
729-19-A	3	EACH	DEAD END ROAD INSTALLATIONS (TYPE A) DOLLARS CENTS
731-02	2,428	EACH	REFLECTORIZED RAISED PAVEMENT MARKERS DOLLARS CENTS
732-01-C	525	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (8" WIDTH) DOLLARS CENTS
732-02-A	36.534	MILE	PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH) DOLLARS CENTS
732-03-A-01	17.702	MILE	PLASTIC PVMT STRIPING (BROKEN LINE) (4"WIDTH) PREFORMED MARKING TAPE (TYPE 5) DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/29/07 09:47 PAGE: 15

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

GENERAL ITEMS				
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
732-04-A	4	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ARROW)	DOLLARS CENTS
732-04-C	4	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ONLY)	DOLLARS CENTS
732-05	0.500	MILE	REMOVAL OF EXISTING MARKINGS	DOLLARS CENTS
735-01	27	EACH	MAILBOXES	DOLLARS CENTS
735-02	27	EACH	MAILBOX SUPPORTS (SINGLE)	DOLLARS CENTS
740-01	LUMP	LUMP SUM	CONSTRUCTION LAYOUT	DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/29/07 09:47 PAGE: 16

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
804-01-B	1,990	LINEAR FOOT	PRECAST CONCRETE PILES (14")	DOLLARS CENTS
804-01-D	6,225	LINEAR FOOT	PRECAST CONCRETE PILES (18")	DOLLARS CENTS
804-05	1	EACH	PRECAST CONCRETE TEST PILES (1-18" PILE @ 60 FT.)	DOLLARS CENTS
804-09	1	EACH	LOADING TEST PILES	DOLLARS CENTS
804-10	1	EACH	RELOADING TEST PILES	DOLLARS CENTS
804-11	1	EACH	REDRIVING TEST PILES	DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 17

GENERAL ITEMS

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
804-12	1	EACH	LOADING PERMANENT PILES _____ DOLLARS _____ CENTS
804-17	3	EACH	DYNAMIC MONITORING _____ DOLLARS _____ CENTS
805-01-B	92.15	CUBIC YARD	CLASS A CONCRETE (BOX CULVERT HEADWALLS) _____ DOLLARS _____ CENTS
805-01-F	376.58	CUBIC YARD	CLASS A CONCRETE (BENTS) _____ DOLLARS _____ CENTS
805-03	1,340.29	CUBIC YARD	CLASS AA CONCRETE _____ DOLLARS _____ CENTS
805-06	93.00	CUBIC YARD	CLASS R CONCRETE _____ DOLLARS _____ CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 18

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
805-08-B	6,151.0	LINEAR FOOT	PRECAST-PRESTRESSED CONCRETE GIRDERS (TYPE II)	
				DOLLARS
				CENTS
805-11	412.00	LINEAR FOOT	STRIP SEAL JOINTS	
				DOLLARS
				CENTS
805-12-E	595.0	LINEAR FOOT	REINFORCED CONCRETE BOX CULVERTS (4' X 4')	
				DOLLARS
				CENTS
805-12-G	267.0	LINEAR FOOT	REINFORCED CONCRETE BOX CULVERTS (6' X 4')	
				DOLLARS
				CENTS
805-12-I	2,026.0	LINEAR FOOT	REINFORCED CONCRETE BOX CULVERTS (5' X 5')	
				DOLLARS
				CENTS
806-01	525,431	POUND	DEFORMED REINFORCING STEEL	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/29/07 09:47 PAGE: 19

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
807-08	LUMP	LUMP SUM	STRUCTURAL METALWORK	DOLLARS CENTS
810-01	2,528.48	LINEAR FOOT	CONCRETE RAILING (BARRIER)	DOLLARS CENTS
813-01	764.42	SQUARE YARD	CONCRETE APPROACH SLABS	DOLLARS CENTS
S-001	683.8	TON	TRAFFIC MAINTENANCE SUPERPAVE ASPHALTIC CONCRETE	DOLLARS CENTS
S-002	215	LINEAR FOOT	SAWCUT P.C.C. PAVEMENT	DOLLARS CENTS
S-003	737	LINEAR FOOT	SAWCUT EXISTING PAVEMENT (ASPHALTIC CONCRETE OVERLAY AND P.C.C. PAVEMENT)	DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

GENERAL ITEMS				
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
S-004	LUMP	LUMP SUM	REMOVAL OF EXISTING BERMS IN ROADWAY	DOLLARS CENTS
S-005	21.659 MILE	MILE	RUMBLE STRIPS (GROUND-IN)	DOLLARS CENTS
S-101	3	EACH	DYNAMIC ANALYSIS	DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 21

ALTERNATE A1 ITEMS SUPERPAVE ASPHALTIC CONCRETE PAVEMENT			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
203-07-A	15,460	CUBIC YARD	BORROW (VEHICULAR MEASUREMENT) (SELECTED SOILS) DOLLARS CENTS
302-01-D	11,623.6	CUBIC YARD	CLASS II BASE COURSE (6" THICK) (SOIL CEMENT) (SHOULDERS) DOLLARS CENTS
502-01-A-01	6,165.7	TON	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS DOLLARS CENTS
502-01-01	58,267.1	TON	SUPERPAVE ASPHALTIC CONCRETE DOLLARS CENTS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-06-0060
OTHER PROJECTS:

DATE: 06/29/07 09:47 PAGE: 22

ALTERNATE A2 ITEMS PORTLAND CEMENT CONCRETE PAVEMENT

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
302-01-E	15,507.6	CUBIC YARD	CLASS II BASE COURSE (8" THICK) (SOIL CEMENT) (SHOULDERS) DOLLARS CENTS
601-01-G	176,569.2	SQUARE YARD	PORTLAND CEMENT CONCRETE PAVEMENT (8" THICK) DOLLARS CENTS
601-02-G	18,681.9	SQUARE YARD	PORTLAND CEMENT CONCRETE PAVEMENT (8" THICK) (CROSSOVERS & TURNOUTS) DOLLARS CENTS
601-04	255	EACH	PORTLAND CEMENT CONCRETE PAVEMENT CORING DOLLARS CENTS

FOR INFORMATION ONLY