




BOBBY JINDAL  
GOVERNOR

STATE OF LOUISIANA  
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

P.O. Box 94245  
Baton Rouge, Louisiana 70804-9245  
www.dotd.la.gov  
225-379-1485



WILLIAM D. ANKNER, Ph.D.  
SECRETARY

February 5, 2009

STATE PROJECT NO. 177-30-0021  
LA 131 RELOCATION (1 MILE N. OF JCT. LA 15)  
ROUTE LA 131  
CONCORDIA PARISH

**SUBJECT: ADDENDUM NO. 3 (CONSTRUCTION PROPOSAL REVISION)  
ELECTRONIC BIDDING AMENDMENT NO. 1**

Gentlemen:

The following proposal revisions dated 02/5/09 on the captioned project for which bids will be received on Wednesday, February 25, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the special provision entitled **Contract Time**. (1 page)
2. In the Schedule of Items: Added item 203-03; deleted item 203-04. (1 page)

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via [www.bidx.com](http://www.bidx.com) for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.  
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel  
Mr. Ricky Moon  
Mr. Chris Roussell  
Mr. Nick Rabalais  
Mr. Ed Wedge  
Mr. Masood Rasoulian

**CONTRACT TIME (03/05):** The entire contract shall be completed in all details and ready for final acceptance in accordance with Subsection 105.17(b) within **ninety (90) working days**.

Prior to assessment of contract time, the contractor will be allowed 30 calendar days from the date stipulated in the Notice to Proceed to commence with portions of the contract work including but not limited to assembly periods, preparatory work for materials fabrications such as test piles, or other activities which hinder progress in the beginning stages of construction. Prior to issuance of the Notice to Proceed, the Department will consider extending the assembly period upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the assembly period. During the assembly period, the contractor will be allowed to do patching and other maintenance work necessary to maintain the roadway with no time charges when approved by the engineer.

If the contractor begins regular construction operations prior to expiration of the assembly period, the assessment of contract time will commence at the time construction operations are begun.

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 177-30-0021  
OTHER PROJECTS:

DATE: 02/05/09 07:46 PAGE: 1

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
201-01	LUMP	LUMP SUM	CLEARING & GRUBBING  DOLLARS CENTS
202-01	LUMP	LUMP SUM	REMOVAL OF STRUCTURES & OBSTRUCTIONS  DOLLARS CENTS
202-02-G	16,333.3	SQUARE YARD	REMOVAL OF SURFACING & STABILIZED BASE  DOLLARS CENTS
203-01	5,044	CUBIC YARD	GENERAL EXCAVATION  DOLLARS CENTS
203-03	23,981	CUBIC YARD	EMBANKMENT  DOLLARS CENTS
204-05-A	10	EACH	TEMPORARY SEDIMENT CHECK DAMS (HAY)  DOLLARS CENTS