



KATHLEEN BABINEAUX BLANCO  
GOVERNOR

STATE OF LOUISIANA  
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

P.O. Box 94245  
Baton Rouge, Louisiana 70804-9245  
www.dotd.louisiana.gov  
225-379-1485



JOHNNY B. BRADBERRY  
SECRETARY

June 11, 2007

**STATE PROJECT NOS. 216-03-0032, 424-02-0081, 828-12-0017 and 828-39-0022**  
**FEDERAL AID PROJECT NO. 2803(509)**  
**AMBASSADOR CAFFERY PARKWAY (VEROT SCHOOL RD. – US 90)**  
**ROUTES LA 89, US 90, LA 339 and LA 3037**  
**LAFAYETTE PARISH**

---

**SUBJECT: ADDENDUM NO. 2 (CONSTRUCTION PROPOSAL REVISION)**

Gentlemen:


Attached is the construction proposal revision dated 06/11/07 on the captioned project for which bids will be received on Wednesday, June 27, 2007.

The following change has been made:

1. Revised the special provision entitled **CONTRACT TIME**. (1 page)

Please note this revision in the proposal previously furnished you and bid accordingly.

Very truly yours,



RANDAL D. SANDERS, P. E.  
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

pc: Mr. Brian Buckel  
Mr. Bill Fontenot, Jr.  
Mr. Jeff Faust  
Mr. Chad Winchester  
Ms. Margaret Thompson  
Mr. John Oglesby  
Mr. Masood Rasoulia

**FOR INFORMATION ONLY**

**CONTRACT TIME (03/05):** The entire contract shall be completed in all details and ready for final acceptance in accordance with Subsection 105.17(b) within eight hundred fifty (850) working days.

Prior to assessment of contract time, the contractor will be allowed 30 calendar days from the date stipulated in the Notice to Proceed to commence with portions of the contract work including but not limited to assembly periods, preparatory work for materials fabrications such as test piles, or other activities which hinder progress in the beginning stages of construction. Prior to issuance of the Notice to Proceed, the Department will consider extending the assembly period upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the assembly period. During the assembly period, the contractor will be allowed to do patching and other maintenance work necessary to maintain the roadway with no time charges when approved by the engineer.

If the contractor begins regular construction operations prior to expiration of the assembly period, the assessment of contract time will commence at the time construction operations are begun.

FOR INFORMATION ONLY