STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov
BOBBY JINDAL WILLIAM 0. ANKNER, Ph.D.
225.379-1485 SECRETARY

GOVERNCGR

August 6, 2009

STATE PROJECT NO. 407-04-0041
FEDERAL ATD PROJECT NO. 2508(506)
ST. CHARLES BRIDGE — LA 20
ROUTE LA 308

LAFOURCHE PARISH

SUBJECT: ADDENDUM NQ. 1 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:
The following proposal revisions dated 08/06/2009 on the captioned project for which bids will be received on

Wednesday, August 26, 2009 have been posted on hitp://www.dotd. la.gov/cegibin/construction.asp.

1. Revised the Special Provision entitled Contraet Time. (1 page)
2. Plan Revision No. 1. (5 pages)
3. Revised the quantity for item 702-04-00200 in the Schedule of Items. (1 page)

Please note these revisions in the propesal and bid accordingly. Mandatory electronic bidding is required for this
project, and electronic bids and electronic bid bonds must be submitted viawww.bidx.com for this letting date.

Sincerely,

R§DKL D. SANDERS, P. E.

CONTRACTS & SPECIFICATIONS ENGINEER

Attachments
ec: Mr. Brian Buckel
Mr. Michael Siack
Mr. Christopher Rogers
Mr. Lyle Leblanc
Mr. Eric Burges
Mr. Masood Rasoulian

AN EQUAL OFPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE
02 53 2010



CONTRACT TIME: The entire contract shall be completed in all details and ready for final acceptance in
accordance with Subsection 105.17(b) within one hundred five (105) working days.

Prior to assessment of contract time, the contractor will be allowed 30 calendar days from the date
stipulated in the Notice to Proceed to commence with portions of the contract work including but not limited to
assembly peniods, preparatory work for materials fabrications such as test piles, or other activities which hinder
progress in the beginning stages of construction. Prior to issuance of the Notice to Proceed, the Department will
consider extending the assembly period upon written request from the contractor justifying the need for
additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the assembly period.
During the assembly period, the contractor will be allowed to do patching and other maintenance work
necessary to maintain the roadway with no time charges when approved by the engineer.

If the contractor begins regular construction operations prior to expiration of the assembly period, the
assessment of contract time will commence at the time construction operations are begun.
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8/6/2009

Proposal Schedule of Items Page: 2

ConfractiD: 407-04-0041 Project(s): 407-04-0041
SECTION: 1 GENERAL ITEMS

0009 510-01-00200 Pavement Patching (12" Minimum Thickness) 2,500,000 SQYD

Dollars

L mp00 ;'_.E_A_CH.E o

0011 707-01-0100 Concrete Curb 50.000 LNFT

Dallars

Cenls

0012 . :713-01-00100 . Temporary Signs and Baricades . - S E';;ZE:LUMPSUM_:E

— 7 Dollars

Cenis

- 0013 713-02-00300 Temporary Pavement Markings {8” Width} 600,000 LNFT

Dollars

0014 7130200500 . Temporary Pavement Markings (24" Width) 288000 LNFT

015 713-03-01000 Temporary Pavement Markings (Broken Ling) (4" Width) (4' 13.100 MILE
Length)

Dollars

Cents

0016 - 713-03-02000 . ° “Temporary Pavement Markings (Broken Line) (4 Width) (10~ " 6510 MILE
i : : Length):ﬁ- R : : : T ; :

- Dollars

' ';: :'Cents :

L-2
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