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NOTICE TO CONTRACTORS (11/08)

Electronic bids and electronic bid bonds for the following project will be downloaded by the
Department of Transportation and Development (DOTD) on Wednesday, August 26, 2009.
Paper bids and paper bid bonds will not be accepted. Electronic bids and electronic bid
bonds must be submitted through www.bidx.com prior to the electronic bidding deadline.
Beginning at 10:00 am., all bids will be downloaded and posted online at
http://www.dotd.la.gov/cgi-bin/construction.asp. No bids are accepted after 10:00 a.m.

DBE GOAL PROJECT

STATE PROJECT NO. 417-01-0024 and 417-02-0024

FEDERAL AID PROJECT NO. 0602(006)

DESCRIPTION: VERNON PARISH LINE — JUNCTION LA 121

ROUTE: LA 28

PARISHES: VERNON and RAPIDES

LENGTH: 8.435 miles.

TYPE: GRAD, DRAIN STRUCT, LIME TRMT, CL.ASS II BC, SUPERPAVE ACP, TYPE IV
GIRDERS, SLAB SPAN BRIDGES AND RELATED WORK.

LIMITS: State Project No. 417-01-0024: LOC ON RT LA 28 FROM 1650’ W OF ITS JCT
WITH THE RAPIDES PH LINE to ITS JUNCTION WITH THE RAPIDES PARISH LINE.
LIMITS: State Project No. 417-02-0024: LOC ON TR LA 28 FROM ITS JCT WITH THE
VERNON PARISH LINE to ITS JUNCTION WITH RT LA 121.

ESTIMATED COST RANGE: $30,000,000 to $50,000,000

PROJECT ENGINEER: ROUSSELL, TROY; 12 Calvert Drive, Alexandria, LA 71303, (318)
487-5717.

PROJECT MANAGER: MOORE, DARREL.

Bids must be prepared and submitted in accordance with Section 102 of the 2006 Louisiana
Standard Specifications for Roads and Bridges as amended by the project specifications, and
must include all information required by the proposal.

C-1



NOTICE TO CONTRACTORS (CONTINUED)

Paper plans and/or proposals may be obtained in Room 101-A of the DOTD Headquarters
Administration Building, 1201 Capitol Access Road in Baton Rouge, or by contacting the
DOTD; Email: sharonknight@dotd.la.gov, Phone (225) 379-1111, FAX: (225) 379-1714, or by
written requests sent to the Louisiana Department of Transportation and Development, Project
Control Section, P. O. Box 94245, Baton Rouge, LA 70804-9245. Proposals will not be issued
later than 24 hours prior to the time set for opening bids. All Addenda, Amendments, Letters of
Clarification, and Withdrawal Notices will be posted online. Paper notices will not be
distributed.  Construction proposal information may be accessed via the Internet at
www.dotd.la.gov. From the LA DOTD home page, select the following options: Doing
Business with DOTD, then Construction Letting Information. Once the Construction
Letting Information page appears, find the Notice to Contractors box. From the drop down
menu, select the appropriate letting date and press the “Go To button to open the page, which
provides a listing of all projects to be let and a Construction Proposal Documents link for each
project. All project specific notices are found here. It will be the responsibility of the bidder
to check for updates. If paper copies of the proposal are desired, the proposal cost is $25.00. If
paper copies of the plans are desired, the cost of the plans is $70.00 for complete plans. The
purchase price for paper plans and proposals is non-refundable. Additionally, plans and
specifications may be seen at the Project Engineer's office or in Room 101-A of the DOTD's
Headquarters Administration Building in Baton Rouge. Upon request, the Project Engineer will
show the work.

All questions concerning the plans shall be submitted via the Electronic Plans Distribution
Center known as Falcon. Questions submitted within 96 hours of the bid deadline may not be
answered prior to bidding. Falcon may be accessed via the Intemet at www.dotd.la.gov. From
the home page, select Doing Business with DOTD from the left-hand menu, then select
Construction Leitting Information on the pop-up menu. On the Construction Letting
Information page, select the link, DOTD’s Plan Room. Login to Falcon (or request an ID if a
first-time user). Once logged in, you will have access to view Project Information, submit a
question concerning the project, and view the plans. All submitted questions will be forwarded
by email to the Project Manager and the Project Engineer for a response.

The U. S. Department of Transportation (DOT) operates a toll free "Hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid rigging,
bidder collusion, or other fraudulent activities should call 1-800-424-9071. All information will
be treated confidentially and caller anonymity will be respected.

C-2



STATE PROJECT NOS. 417-01-0024 and 417-02-0024
SPECIAL PROVISIONS

GENERAL BIDDING REQUIREMENTS (08/06): The specifications, contract and bonds
governing the constiuction of the work are the 2006 Edition of the Louisiana Standard
Specifications for Roads and Bridges, together with any supplementary specifications and special
provisions attached to this proposal.

Bids shall be prepared and submitted in accordance with Section 102 of the Standard
Specifications.

The plans herein referred to are the plans approved and marked with the project number,
route and Parish, together with all standard or special designs that may be included in such plans.
The bidder declares that the only parties interested in this proposal as principals are those named
herein; that this proposal is made without collusion or combination of any kind with any other
person, firm, association, or corporation, or any member or officer thereof; that careful
examination has been made of the site of the proposed work, the plans, Standard Specifications,
supplementary specifications and special provisions above mentioned, and the form of contract
and payment, performance, and retainage bond; that the bidder agrees, if this proposal is
accepted, to provide all necessary machinery, tools, apparatus and other means of construction
and will do all work and furnish all material specified in the contract, in the manner and time
therein prescribed and in accordance with the requirements therein set forth; and agrees to accept
as full compensation therefore, the amount of the summation of the products of the quantities of
work and material incorporated in the completed project, as determined by the engineer,
multiplied by the respective unit prices herein bid. ‘

It is understood by the bidder that the quantities given in this proposal are a fair
approximation of the amount of work to be done and that the sum of the products of the
approximate guantities multiplied by the respective unit prices bid shall constitute gross sum bid,
which sum shall be used in comparison of bids and awarding of the contract.

The bidder further agrees to perform all extra and force account work that may be
required on the basis provided in the specifications.

The bidder further agrees that within 15 calendar days after the contract has been
transmitted to him, he will execute the contract and furnish the Department satisfactory surety
bonds.

If this proposal is accepted and the bidder fails to execute the contract and furnish bonds
as above provided, the proposal guaranty shall become the property of the Department;
otherwise, said proposal guaranty will be returned to the bidder; all in accordance with
Subsection 103.04.

MANDATORY ELECTRONIC BIDS AND ELECTRONIC BID BONDS SUBMISSION
(10/08): This project requires mandatory electronic bidding. All Specifications, whether
Standard, Supplemental or Special Provisions, are hereby amended to delete any references
regarding paper bids and the ability to submit paper bid forms.

The contractor shall register online to be placed on the Louisiana Department of
Transportation and Development (LA DOTD) prospective bidders list or for information only

list.
Modifications to proposal documents will be posted on the Department’s website at the

following URL address: www.dotd.la.gov/cgi-bin/construction.asp.
LLA DOTD shall not be responsible if the bidder cannot complete and submit a bid due to

failure or incomplete delivery of the files submitted via the internet.
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STATE PROJECT NOS. 417-01-0024 and 417-02-0024
SPECIAL PROVISIONS

DBE PARTICIPATION IN FEDERAL AID CONSTRUCTION CONTRACTS (02/07):
This project is a DBE goal project. In accordance with the Required Contract Provisions for
DBE Participation in Federal Aid Construction Contracts elsewhere herein, the DBE goal for
approved subcontracting work on this project is ten (10.0) percent of the total contract bid price.
The contractor shall submit DOTD Form OMF-1A (Request to Sublet) and have it approved by
the Department before any subcontract work is done on the project. Only those businesses
certified by the Department as Disadvantaged Business Enterprises (DBEs) may be utilized in
fulfillment of the DBE goal requirement. Such businesses are those certified by the Louisiana
Unified Certification Program on the basis of ownership and control by persons found to be
socially and economically disadvantaged in accordance with Section 8(a) of the Small Business
Act, as amended and Title 49, Code of Federal Regulations, Part 26 (49 CFR 26).

PARTICIPATION IN JOB TRAINING (07/08): If the contractor desires to participate in job
training, as provided by Supplemental Specifications elsewhere herein, he/she shall submit a
written request to the project engineer with a copy to the Compliance Program Section.
According to the design formula, the number of potential trainees has been established as
thirteen. For the purposes of reimbursement, this number of trainees has been translated into an
estimated thirteen thousand trainee hours. The pay item for Trainee Reimbursement; will be
established in the contract in accordance with the Supplemental Specifications for On-The-Job
Training and the above hours.

Should the design formula not indicate that the contract could support training; a
contractor may still train upon the approval of the Department.

BUY AMERICA PROVISIONS (03/95): Pursuant to the "Buy America Provisions" of the
Surface Transportation Assistance Act (STAA) of 1982 as promulgated by current FHWA
regulation 23 CFR 635.410 and the Intermodal Surface Transportation Efficiency Act of 1991
(ISTEA) amendment to (STAA), all steel and iron materials permanently instalied on this project
shall be manufactured, including application of a coating, in the United States, unless a waiver of
these provisions is granted. Coating includes all processes which protect or enhance the value of
the material to which the coating is applied. The request for waiver must be presented in writing
to the Department by the contractor. Such waiver may be granted if it is determined that:

(1) The application of Buy America Provisions would be inconsistent with the public
interest or

(2)  Such materials are not produced in the United States in sufficient and reasonably
available quantities and of a satisfactory quality.

Minimal use of foreign steel and iron materials will be allowed without waiver provided
the cost of these materials does not exceed 0.1 percent of the total contract cost or $2,500,
whichever is greater; however, the contractor shall make written request to the DOTD
Construction Engineering Administrator for permission to use such foreign materials and shall
furnish a listing of the materials, their monetary value, and their origin and place of production.

The burden of proof for the origin and place of production and any request for waiver is
the responsibility of the contractor.

Prior to the use of steel and iron materials in the project, the contractor shall furnish Mill
Test Reports to the engineer for such steel and iron materials, accompanied by a notarized
certification stating that the Mill Test Reports represent the steel and iron materials to be
furnished and that such materials were produced and fabricated in the United States.

Pig iron and processed, pelletized, and reduced iron ore are exempt from the Buy

America Provisions.
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STATE PROJECT NOS. 417-01-0024 and 417-02-0024
SPECIAL PROVISIONS

COST-PLUS-TIME BIDDING PROCEDURE (A + B METHOD)(08/06): The 2006
Standard Specifications and Supplemental Specifications, as amended elsewhere herein, are
further amended as follows:

General. The process for bidding and the award of this project will take into account not
only the contract amount bid but also the bidder’s stated contract time in which the project will
be completed to final acceptance. This method will only be used to determine the successful
bidder. It will not be used to determine the award amount nor final payment to the contractor.

Definition of Terms. For this project the following definitions apply:

(a) Calendar Day — Refer to Subsection 101.03.

(b) Contract Amount ~ The summation of the products of the quantities shown in the
Schedule of Items multiplied by the unit bid prices.

(c) Contract Time — The number of calendar days stated in the successful bidders
proposal to complete the project to final acceptance as adjusted by authorized
extensions.

(d) Daily Road User Cost — The amount which represents the average daily cost of
interference and inconvenience to the road user. The Department has assigned a daily
road user cost of $3,000 per calendar day for this project.

(e) Final Acceptance — Refer to Subsection 105.17(b).

Preparation of Proposal. In addition to all other bidding requirements of the project
specifications, the bidder shall state his required completion time in the space provided on the
“CONTRACT TIME" form contained elsewhere herein. The proposed completion time shall be
based on the construction phases shown in the plans in their respective order and will be a factor
used int considering bids for award. The stated number of calendar days required for completion
will be the contract time for this project should the bidder be successful. The total number of
days stated by the bidder to complete the project shall not exceed the maximum allowable
contract time stated on the “CONTRACT TIME” form contained elsewhere herein. Bids not
including a contract time, or showing time to completion in excess of the maximum amount will
be considered irregular and will be rejected.

Consideration of Bids. After bids are opened and read, they will be compared based on
the Total Bid Amount as determined by the following formula. In case of equal total bid
amounts between qualified bidders, award will be made to the bidder proposing the lowest
contract tirne.

Total Bid Amount =A + B

Where:

A = the contract amount as defined herein.

B = the product of the number of calendar days of contract time stated by the
bidder and the daily road user cost contained herein.

Conditional Notice to Proceed/Notice to Proceed. If this A + B project is awarded
during the months of September, October or November, the Department will consider issuing a
Conditional Notice to Proceed with an expiration date of March 1 of the following calendar year,
whereupon a Notice to Proceed will become effective. Such request for delay from the
contractor shall be in writing with justification for the delay. If a Conditional Notice to Proceed
is 1ssued then any assembly period, as provided in the special provision “Contract Time”, is
negated.

Late Completion. Should the contractor fail to complete the project to final acceptance
prior to expiration of the contract time, stipulated damages will be charged an amount equal to
the daily road user cost stated herein.



STATE PROJECT NOS. 417-01-0024 and 417-02-0024
SPECIAL PROVISIONS

INTENT OF CONTRACT (11/95): Subsection 104.01, Intent of Contract, is amended to
include the following.

(a) Covenant of Good Faith and Fair Dealing.

This contract imposes an obligation of good faith and fair dealing in its performance and
enforcement.

The contractor and the Department agree from the beginning to focus on creative
cooperation, to avoid adverse confrontation, and to foster mutual respect, along with a positive
commitment to honesty and integrity, and agree to the following mutual duties.

(1) Each will function within the laws and statutes applicable to their duties and
responsibilities.

(2) Each will communicate in an open and candid manner.

(3) Each will assist in the other's performance.

(4) Each will avoid hindering the other's performance.

(5) Each will proceed to fulfill its obligations diligently.

(6) Each will cooperate in the common endeavor of the contract.

(b) Voluntary Partnering.

The Louisiana Department of Transportation and Development intends to encourage the
foundation of a cohesive partnership with the contractor and its principal subcontractors and
suppliers. This partnership will be structured to draw on the strengths of each organization to
identify and achieve reciprocal goals. The objective is a cooperative approach to contract
management that will reduce costs, litigation, and "stress" while completing the project in
accordance with the plans and specifications.

This partnership will be bilateral in makeup, and participation in partnering will be totally
voluntary and is not a requirement of the contract.

A partnering conference is to be implemented and held prior to beginning construction.
The contractor's management personnel and the Project Engineer will initiate a partnering
development conference. They, working with the assistance of the District Construction
Engineer, will make arrangements to determine the facilitator, the attendees at the conference,
agenda of the conference, duration, and location. Persons required to be in attendance will be the
Project Engineer and key project personnel; the contractor's on-site project manager and key
project supervision personnel of both the prime and principal subcontractors and suppliers. The
project design engineers, FHWA, key company representatives, and key local government
personnel will also be invited to attend as necessary. The contractor and DOTD will also be
required to have Regional/District and Corporate/State level managers on the project team.

Any cost associated with effectuating this partnering will be agreed to by both parties and
will be shared equally and will be paid for in accordance with Subsection 109.04. The
contractor, DOTD, FHWA and all others invited to the partnering conference will be responsible
for any expenses incwrred by their respective employees which includes salaries, travel, and
lodging.

Follow-up conferences may be held periodically throughout the duration of the contract
as agreed by the contractor and the DOTD.

The establishment of a partnership charter on a project will not change the legal
relationship of the parties to the contract nor relieve either party from any of the terms of the
contract. This partnership charter is intended only to establish an environment of cooperation
and communication between all parties involved with the completion of the project.
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STATE PROJECT NOS. 417-01-0024 and 417-02-0024
SPECIAL PROVISIONS

MAINTENANCE OF TRAFFIC (11/13/08): Subsection 104.03 of the 2006 Standard
Specifications is amended to include the following requirements.

The contractor shall provide for and maintain through and local traffic at all times and
shall conduct his operations in such manner as to cause the least possible interference with traffic
at junctions with roads, streets and driveways.

Between October 1 and January 31, the contractor shall maintain the highway in a
condition suitable for large scale sugar cane hauling operations and prior thereto shall perform
only those items which will not interfere with the condition of the highway for heavy hauling
operations. During this period, the contractor shall provide all equipment and material necessary
to keep the highway in satisfactory condition. If the contractor does not properly maintain the
highway, the Department reserves the right to maintain same with its own equipment, labor and
material and deduct costs of such maintenance from payments for the work. If it becomes
necessary to suspend construction operations for heavy hauling during the sugar cane season,
contract time will not be assessed for said period of suspension; however, maintenance of traffic
shall be continued by the contractor during such period of suspension.

The contractor shall conduct his paving operations on one side of the roadway at a time.
The side of the roadway, including shoulder, that is open to traffic shall be clear at all times.

When the plans show asphaltic concrete pavement layers to be placed in thicknesses of
2 inches (50 mm) or less, the contractor will be permitted to pave in one lane for a full day; the
adjacent lane may be paved the following workday. When pavement layers are greater than
2 inches (50 mm) thickness, the contractor shall use a Wedged Joint and will be permitted to
pave in one lane for a full day; the adjacent lane shall be paved the following day or place
approximately 1/2 of each day's production in one lane and the remainder in the adjacent lane.

At the end of each day's paving operations, temporary pavement markings shall be in
place and proper signs and barricades displayed. During the period that all lanes are open to
traffic, the contractor shall neither store material nor park equipment on roadway shoulders.

All asphaltic concrete pavement new construction, overlays, and shoulder surfacing
operations open to traffic shall be conducted in accordance with the following requirements.

1. Shoulder Subgrade Preparation: Any required embankment widening shall be
completed before placement of the asphaltic concrete overlay. All vegetation shall be removed
from existing shoulders before beginning temporary or final shoulder construction. When the
Shoulder Wedge is required, the contractor shall blade and shape existing shoulder material to
form a uniform surface under the wedge prior to placement of the asphaltic concrete overlay.

2. Temporary Shoulder Construction: Temporary shoulder construction described herein
shall be completed at the end of each day's operations for all asphaltic concrete courses except
the final wearing course. There shall be no drop-off from the pavement edge to the shoulder.
The contractor shall blade and shape existing shoulder material against, and approximately level
with, the top of the pavement surfacing to form a temporary shoulder with a uniform slope from
the pavement edge to the existing shoulder line, or to a point 10 feet (3 m) from the pavement
edge. If existing shoulder materials are insufficient, the contractor shall furnish, place and shape
additional shoulder swrfacing materials to form the temporary shoulder. Existing and/or
additional materials for temporary shoulders shall be to the satisfaction of the engineer.
Compaction shall be by approved methods.

No direct payment will be made for constructing and subsequently reshaping temporary
shoulders, except payment for additional materials under appropriate pay items.
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STATE PROJECT NOS. 417-01-0024 and 417-02-0024
SPECIAL PROVISIONS

PUBLIC CONVENIENCE AND SAFETY (09/05): Subsection 107.07 of the Standard
Specifications is amended to include the following.

The procurement of police officers for public safety during construction shall be in
accordance with the Department’s Policy for Use of Police Officers in Construction/Maintenance
Work Zones. The DOTD project engineer shall determine the need for police officers to assist in
controlling traffic in a particular work zone. The number of officers needed, the tasks they will
perform, and their location within the work zone will vary as a function of the zone type. Police
officers shall be placed at strategic locations at times during construction as determined by the
DOTD project engineer.

The three types of law enforcement services are Police Presence, Police Enforcement and
Police Traffic Control. Police Presence is defined as the use of police officers at the beginning
of the active work zone area utilizing their blue lights to gain the attention of drivers. Police
Enforcement is utilized when enforcement is required to enhance the safe operation of the work
zone. Police Traffic Control is to be used in detour / diversion situations.

The DOTD project engineer will extend an invitation to the appropriate Louisiana State
Police (LSP) Troop Commander to attend the pre-construction conference.

Prior to commencing the work on the project, the contractor shall contact the LSP Troop
Commander to obtain law enforcement services of police officers during construction. If the
LSP Troop is unable to provide law enforcement services for the project work zone, the LSP
Troop Commander or the contractor will extend the invitation to the appropriate local law
enforcement authorities.

Police officers will report directly to the contractor. However, the contractor will not
have the authority to direct the placement of the police officer or the patrol vehicle in situations
that are contrary to established procedures and/or could endanger the police officer. The DOTD
project engineer will make the final determination on all issues regarding police officer
responsibility in work zones.

Prior to the beginning of the shift, the contractor shall provide a daily work zone briefing
to the police officer. For major changes in traffic patterns, advanced notification shall be
provided to the police agency working the detail. This information should also be provided to
the motoring public through the DOTD district and / or the LSP Troop.

The contractor shall pay for law enforcement services provided by the police officers
based on the hourly wage and vehicle rate fee schedule below. The Department will reimburse
the contractor monthly for the incurred cost. The contractor shall fumnish time record
documentation with the request for reimbursement. The provisions of Subsection 109.04 shall
not apply to this reimbursement.

The agreed upon fee schedule for police officers in the work zone is as follows:
$25 per vehicle per day - vehicle use fee
$40 per hour per officer (one officer per vehicle) (minimum 2 hours).

NAVIGABLE WATERS AND WETLANDS (07/05): Subsection 107.09 of the Standard
Specifications is amended to include the following.
In accordance with the provisions of this Subsection, the Department has obtained the

required U.S. Army Corps of Engineers permit.
Bidders shall comply with the permit requirements. Bidders may obtain a copy of these
permits by contacting the Department's Environmental Section at (225) 379-1317.
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STATE PROJECT NOS. 417-01-0024 and 417-02-0024
SPECIAL PROVISIONS

ENVIRONMENTAL PROTECTION (08/06): Subsection 107.14 of the 2006 Standard
Specifications is amended to include the following paragraphs at the end of this subsection.

The Notice of Intent (NOI) will be submitted by the Department to the I.ouisiana
Department of Environmental Quality (LADEQ) prior to the project letting. The project
engineer will complete and submit the Notice of Termination (NOT) to the LADEQ after final
stabilization of the site, in accordance with the terms of the permit.

The use of erosion control features or methods other than those in the contract shall be as
directed.

The Storm Water Pollution Prevention Plan shall be comprised of Section 204 of the
standard specifications along with applicable supplemental specifications and special provisions,
and Standard Plan EC-01, "Temporary Erosion Control Details."

SUBLETTING OF CONTRACT (01/83): In accordance with Subsection 108.01 of the
Standard Specifications, the following items are designated as "Specialty Items™:

Item 704-03-00100, Blocked Out Guard Rail

Item 704-08-00200, Guard Rail Transitions (Double Thrie Beam)

Item 704-11-00100, Guard Rail End Treatment (Flared)

Item 705-02-00100, Combination Mesh & Barbed Wire Fence

Item 729-16-00200, Object Marker Assembly (Type 2)

Item 729-16-00300, Object Marker Assembly (Type 3)

Item 731-01-00100, Nonreflectorized Raised Pavement Markers

Item 731-02-00100, Reflectorized Raised Pavement Markers

Item 732-01-01060, Plastic Pavement Striping (300 mm Width) (Thermoplastic 90 mil)

Item 732-02-02000, Plastic Pavement Striping (Solid Line) (100 mm Width)

(Thermoplastic 90 mil)
Item 732-02-02040, Plastic Pavement Striping (Solid Line) (200 mm Width)
(Thermoplastic 90 mil)
Item 732-03-02000, Plastic Pavement Striping (Broken Line) (100 mm Width)
(Thermoplastic 90 mil}

Item 732-04-01080, Plastic Pavement Legends and Symbols (Arrow — Left Turn)
Item 732-04-15020, Plastic Pavement Legends and Symbols (Only)

Item 732-05-00100, Removal of Existing Markings

Item NS-500-00200, Rumble Strips (Ground-In)

Item NS 700-00180, Impact Attenuator (Construction Zone)

CRITICAL PATH METHOD (CPM) FOR CONSTRUCTION PROGRESS
SCHEDULING (12/08): Critical Path Methods (CPM) as described and with terms as defined
in the Associated General Contractors of America (AGC) publication, Construction Planning
and Scheduling, latest edition, shall be used in construction scheduling, establishing the critical
items of work, and measuring progress of the work. In case of discrepancy between these
specifications and Construction Planning and Scheduling, these specifications shall govern.

Section 108, Prosecution and Progress of the 2006 Standard Specifications and the
Supplemental Specifications thereto is amended as follows.

Subsection 108.03, Construction Progress Schedule: This subsection is deleted and the

following substituted.
The contractor shall submit to the project engineer for approval, CPM Construction
Schedules, Summary of Activities tabulations, and Scheduled Eamings tabulations, all as
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STATE PROJECT NOS. 417-01-0024 and 417-02-0024
SPECIAL PROVISIONS

described hereinafter, and altogether defined as "Construction Progress Schedule" or
"Construction Schedule”. The Construction Progress Schedule shall be based on the planned and
specified finished work, the maintenance of traffic restrictions, and other design requirements
given in the plans and specifications. Each sheet or page of each submittal shall be identified
with the contractor's company name, state project number, project name, date prepared, revision
dates, and sheet or page number. If the submittals are not prepared by the contractor's own staff,
the company name of the preparer shall be shown on each sheet or page.

The critical activities as shown on the approved Construction Schedule will be considered
in establishing the controlling item of work. If the Construction Schedule has not been
approved, the engineer will establish the controlling work item and charge the contract time
accordingly. Scheduled Earnings will be the basis for measurement of contractor's progress.

Approved Construction Progress Schedules and approved associated data shall become
part of the contract documents. Un-approved Construction Progress Schedules and associated
data shall not be considered relevant or applicable for any purposes during or after completion of
the project and shall not be binding on the Department. The sequence of work as represented on
the Construction Progress Schedule and subsequent updates shall be interpreted as being the
mntention of the contractor at the time that the schedule was made.

(a) Construction Schedule: The Construction Schedule shall be a Critical Path Method
(CPM) graphic diagram, computer prepared, utilizing the Precedence Diagramming Method
(PDM). For the calendar day contract, the Gregorian calendar shall be used.

The schedule shall show and describe the various activities of work required to complete
the contract in sufficient detail so that all activities are readily identifiable and progress on the
activities can be readily measured. Sufficient detail in bridge work means each element of work
(piles, footings, columns, caps, rebar, cure time, etc.) of individual bents; each element of work
in individual spans (girders, strip seal joints, Class AA, rebar, cure time, etc.); individual
approach slabs; railings; rebar for all of the above as separate activities; and, miscellaneous other
bridge work. Sufficient detail in road work means individual runs of pipe in drainage structures;
individual box culverts; individual detour roads; the embankment, excavation, base and paving
layers within definable geometric limits (e.g., from station to station, within a single ramp, etc.).
Physical locations of activities within definable geometric limits (e.g., from station to station,
within a single ramp, individual bents, individual spans, etc.) shall be included in the activity
description or shown in activity codes relative to each activity. It shall include submittals and
approvals of critical samples, shop drawings, procedures, order lists (pilings for example), or
other things that could have a significant schedule impact.

Relatively minor items of work, similar or non-similar, may be grouped together into one
activity (or more). Activities to be performed by subcontractors shall be included and identified.
The schedule shall show the sequence in which the activities are to be accomplished and their
dependency relationships. The estimated contract earnings and pay item quantities associated
with each activity shall be included, and the sum of the estimated earnings shall equal the current
contract amount.

The duration of activities shall be in whole calendar days and no activity shall have
duration of less than one calendar day or more than 30 calendar days. The ending event of the
schedule shall be a finish milestone identified as “Contract Completion Date”. Its sole
predecessor shall be “Reserved Float”. The sole predecessor of “Reserved Float” shall be “Final
Inspection” which shall be a finish milestone and shall have as predecessors all of the activities
that must be completed prior to the Department’s final inspection of the work. The duration of
“Reserved Float” is the difference between *“Final Inspection” and “Contract Completion Date”.
“Reserved Float” is defined as that part of the shared float reserved exclusively for the
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contractor’s use. The contract date for stipulated damages will be adjusted by change order to
the beginning date of the activity “Reserved Float”.

The Construction Schedule shall be computer plotted on sheets not larger than 22 inches
X 36 inches and shall show a continuous flow of information from left to right with no arrows
from right to left and shall be drawn to a time scale of calendar days. The critical path shall be
clearly identified. Resource constraints shall be identified, as shall scheduled starts or
completions imposed on the schedule by the contractor.

The contractor shall submit color-coded graphics in the required multiple copies. The
choice of the color coding must remain in effect for the life of the contract.

The contractor shall provide the Department with the means to electronically translate the
Construction Schedule data into a configuration that can be read and processed by the
Department or its consultants' hardware and Primavera software. If the contractor elects to use
SureTrak Project Manager software, the following defaults must be placed: (1) resources shall be
non-driving; (2) default activity type shall be "Task"; (3) activity type shall not be
"Independent"; (4) duration display style shall be "Day (d}"; (5) float style shall be "Days"; and,
(6) dates time format shall be "Don't show time". The revenue feature in SureTrak Project
Manager does not translate to Primavera Project Planner (P3), so in SureTrak Project Manager
the earnings must be entered as cost data. In both the SureTrak Project Manager and in the
Primavera Project Planner (P3) "Back up" menu selection, the contractor will ensure that the
option "Remove access list during backup" is checked. In addition, the project must be saved in
SureTrak as a "Concentric P3" Type project.

(b) Summary of Activities: The Summary of Activities shall be a tabulation of all
activities shown on the Construction Schedule, and shall accurately reflect the data used in
preparation of the Construction Schedule. The summary shall be computer generated and
sequenced by activity number. Each activity shall include as a minimum the following, in
calendar days:

Activity numbers.

Activity description.

Estimated duration of activity.
Early start.

Late start.

Constrained start, if constrained.
Early finish.

Late finish.

Constrained finish, if constrained.
10. Status (whether critical).

11.  Free float.

12.  Total float.

13.  Monetary value of the activity.
14.  Remaining duration and calendar days used.

e e

(c) Scheduled Earnings: The Scheduled Earnings shall be a product of the software
creating the Construction Schedule and shall be a tabulation of accumulated scheduled contract
earnings, based on late starts, measured in accurnulated dollars for all activities, for each monthly
partial estimate. The tabulation shall be prepared from the Construction Schedule and shall be
computer generated. The Schedule of Earnings will not include advanced payments for
stockpiled materials.

(d) Cash Management Document: When designated as a Cash Management Project, prior
to the issuance of the Notice to Proceed, the contractor shall provide to the Department and
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obtain approval from the Department of the Scheduled Earnings report as described above,
except that it shall be based on early starts. The Department will use this report for its cash
management purposes. Failure of the contractor to provide and obtain approval of the Scheduled
Earnings Report will result in withholding of any funds due the contractor.

(e) Submittal: Prior to or at the preconstruction conference the contractor shall submit to
the project engineer for approval, in triplicate, a Construction Schedule giving a proposed
schedule of operations that provides for completion of the work, a Summary of Activities
tabulation, a Scheduled Earnings tabulation, and a Forty-Five Day Look-Ahead task list. The
contractor shall also submit the Construction Schedule data electronically capable of being
processed with the hardware and software being used by the Department or its consultants.

Within 7 calendar days after receipt of the submittal, the project engineer and contractor
shall meet and review the proposed schedules and tabulations. Any revisions resulting from the
review shall be submitted, in triplicate, for approval within 7 calendar days after the meeting.
This procedure will be repeated as necessary. The approved final schedule shall be called the
“Baseline Schedule”.

Failure to have obtained approval of a Baseline Schedule and tabulations within 20
calendar days after the Notice to Proceed will result in withholding twenty-five percent of the
amount of partial estimates until such schedules and tabulations are submitted and approved.
Failure to have obtained approval of a Baseline Schedule and tabulations within the third
estimate period may result in the Department’s determination that the contractor is in default
under the provisions of Subsection 108.09.

(f) Construction Schedule Updates: The contractor shall update and submit each month,
within 7 calendar days after the partial estimate is submitted, the Construction Schedule critical
path diagram, Summary of Activities tabulation, Scheduled Earnings tabulation, a Forty-Five
Day Look-Ahead task list, and a current Turnaround Document as follows:

(1) The updated Construction Schedule critical path diagram will be in the same form
as that submitted in (e¢) Submittal. It will be updated for progress through the
estimate closing date, recalculated and plotted. The contractor will revise, adjust,
and recalculate the schedule so that the difference in the work completion date
calculated by the Retained Logic Method shall not be more than one-half an
estimate period different from the work completion date calculated by the
Progress Override Method. The Construction Schedule critical path diagram will
show both the look ahead critical path for the duration of the project and the look
back critical path as reported in the prior months.

(2)  The updated Summary of Activities and Scheduled Earnings tabulation will be in
the same form as that submitted in (e) Submittal. It will be updated for progress
through the estimate closing date, recalculated and printed.

3) The Forty-Five Day Look-Ahead task list will show all incomplete activities
which the logic has determined either should be or may be active during the next
forty-five days. It will be plotted in a graphic form similar to that of the
Construction Schedule critical path diagram.

(4 The Turnaround Document will be a listing of the log record of a new activity
added monthly to the schedule for the purpose of keeping a current presentation
of the following information:
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a. The original contract completion date presented as actual calendar date.

b. The number of days added to the contract by approved change order (if
any, if none, so state).

c. The present computed completion date presented as an actual calendar
date and as a workday number, if applicable.

d. A list of activities deleted and added (if any, if none, so state), including
their descriptions.

e. A list of logic changes and the reasons for the changes (if any, if none, so
state).

f. A list of budget changes and the reasons for the changes (if any, if none,
so state).

g. A narrative description of any other changes to the Construction Schedule
critical path diagram.

Failure to submit the monthly updates of the Construction Progress Schedules within 7
calendar days after the partial estimate was submitted will result in withholding of twenty-five
percent of the amount of partial estimate payments until such schedules are submitted and
approved. Failure to have obtained approval of three consecutive monthly updates of the
Construction Progress Schedule may result in the Department’s determination that the contractor
is in default under the provisions of Subsection 108.09.

(g) CPM Reviews: The project engineer will designate the time and location for review
of construction progress. The contractor's representative designated under Subsection 105.05
will be required to attend the construction progress review or a contractor's representative
directed by the project engineer shall attend. The current approved Construction Schedule,
Summary of Activities and Scheduled Earnings tabulations shall be reviewed, and required or
desired changes discussed and documented.

As a minimum the following shall be discussed: centractor's compliance with approved
schedules and tabulations, delays, proposed and approved contract quantity increases and
decreases, proposed and approved extra work, actual starts, durations and finishes, and actual
contract earnings.

If requested by the project engineer, within 7 calendar days following the review meeting
the contractor shall submit to the project engineer for approval, in triplicate, a revised
Construction Schedule, Summary of Activities tabulation, and Scheduled Earnings tabulation,
and Forty-Five Day Look-Ahead, all in accordance with paragraph (e) Submittal, and all brought
up to date to reflect agreements made at the review meeting. Failure to submit the revision of the
Construction Progress Schedules within 7 calendar days after the request will result in
withholding of twenty-five percent of the amount of partial estimate payments until such
schedules are submitted and approved. Failure to have obtained approval of three consecutive
monthly updates of the Construction Progress Schedule may result in the Department’s
determination that the contractor is in default under the provisions of Subsection108.09,

(h) The CPM Construction Schedule will be provided at no direct pay.

Subsection 108.04, Prosecution of Work: Heading (b), Disqualification, is deleted and
the following is substituted.

(b) Disqualification. The contractor's progress will be determined monthly at the time of
each partial estimate, and will be based on the total amount of money earned by the contractor,
excluding advanced stockpiled material, as shown by the partial estimate compared to scheduled
earnings as shown by the approved Scheduled Earnings tabulation, as of the end of the partial
estimate period. If the contractor's progress is more than 10 percent behind scheduled earnings,
the contractor may be notified that he is not prosecuting the work in an acceptable manner. If
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requested by the Department, the contractor must meet with and provide the project engineer
with an acceptable written plan which details how the contractor will re-gain lost progress and
prosecute remaining work. If the contractor's progress is more than 20 percent behind the
elapsed contract time, the contractor and the surety will be notified that he is not prosecuting the
work in an acceptable manner. The contractor must meet with and provide the project engineer
with an acceptable written plan which details how the contractor will re-gain lost progress and
prosecute remaining work.

A contractor who is in default in accordance with Subsection 108.09 (a) (1) and actual
earnings versus scheduled earnings are 5.0 percent or more, the contractor shall be immediately
disqualified. The contractor shall remain disqualified until the project has received a final
inspection and has been recommended for final acceptance. Should the surety or the Department
take over prosecution of the work, the contractor shall remain disqualified for a period of one
year from the completion of the project, unless debarment proceedings are instituted.

During the period of disqualification, the contractor will not be permitted to bid on
contracts nor be approved as a subconiractor on contracts. Any bid submitted by the contractor
during the period of disqualification will be considered irregular.

Subsection 108.07, Determination and Extension of Contract Time: This subsection is
amended as follows.

The third and fourth paragraphs are deleted and the following substituted.

The contract time for the work as awarded is based on the original quantities as defined in
Subsection 102.05 and includes time to procure material, equipment and an adequate labor force
to complete the work. If satisfactory fulfillment of the contract requires performance of work in
greater quantities than those specified, or requires performance of extra work in accordance with
Subsection 104.02 and the contractor requests additional contract time, the contractor shall
submit a proposed CPM schedule based on the latest approved CPM schedule showing the
increased time and revised completion date for approval by the Department. When the contract
is altered in accordance with Subsection 104.02 and the engineer determines that a reduction in
contract time is warranted due to decreased effort, the contractor shall submit a proposed CPM
schedule based on the latest approved CPM schedule showing the reduced time and revised
completion date for approval by the Department. A CPM schedule will be required for the
engineer to process a change order that either increases or decreases the contract time.

If the contractor finds it impossible, for reasons beyond the contractor's control, to
complete the work within the contract time as specified or as extended in accordance with the
provisions of this subsection, the contractor shail, at the time the delay occurs make a written
request to the engineer for an extension of time setting forth therein the reasons which justify
granting the request. Such written request shall conform to the requirements of EDSM
IL1.1.28. If the request does not so conform, the contractor hereby agrees to and shall be
deemed to have expressly waived any claim for such additional time. The contractor's plea that
insufficient time was specified is not a valid reason for extension of time. If the engineer finds
that the work was delayed because of conditions beyond the control and without the fanlt of the
contractor, the engineer may extend the contract time in such amount as conditions justify. The
contractor’s written request to the engineer for an extension of contract time shall include a
proposed CPM schedule based on the latest approved CPM schedule update showing the
increased time and revised completion date for approval by the Department. This CPM schedule
document will be required for the engineer to process a change order that changes the contract

time.
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DETERMINATION AND EXTENSION OF CONTRACT TIME (12/08): Subsection
108.07, Determination and Extension of Contract Time, is amended to include the following.

The contractor shall document for each month of scheduled construction, the occurrence
of adverse weather conditions having an impact on controlling items of work. An adverse
weather day is a previously scheduled or normally scheduled work day on which rainfall, wet
conditions or cold weather will prevent construction operations on the controlling work activity
from proceeding for at least 5 continuous hours of the day or 65 percent of the normal work day,
whichever is greater, with the normal working force engaged in performing the controlling item
of work. If the contractor submits a written request for additional contract time due to adverse
weather conditions, the contractor’s request will be considered only after the Department agrees
with the days and then only for adverse weather days in excess of the allowable number of days
per month stated below. Adverse weather days will be documented by the Engineer and agreed
upon monthly. Adverse weather days will be prorated for partial months when a work order or
final inspection is issued other than the first or last of the month and agreed to by the
Department. If the contractor is being considered for disqualification by the Department, an
equitable adjustment in contract time may be made at the end of the original contract period,
including all days added by approved change orders. Contract time will be adjusted by
comparing the actual number of adverse weather days to the statistical number of adverse
weather days over the specific time period per the table below. The resulting number of adverse
weather days will be multiplied by 1.45 to convert to calendar days. Adjustments for adverse
weather cannot result in a contract time reduction. Once adjusted, a new adverse weather day
accounting will begin using the adverse weather conditions having an impact on the controlling
items of work, in excess of the allowable number of days per month stated below. A second and
final contract time adjustment will then be done at the final acceptance of the project. An
adjustment in the contract time due to adverse weather will not be cause for an adjustment in the
contract amount. There will be no direct or indirect cost reimbursement for excess adverse
weather days.

The following are anticipated adverse weather days that the contractor shall include in
each month of his calendar day construction schedule.

January 10 days May 5 days September 4 days
February 9 days June 6 days October 3 days
March 8 days July 6 days November 7 days
April 7 days August 5 days December 7 days

PAYMENT ADJUSTMENT (12/08): Section 109, Measurement and Payment of the 2006
Standard Specifications and the supplemental specifications thereto, is amended to add the

following.

This project is designated for payment adjustment for asphalt cements and fuels in
accordance with Subsection 109.09 as follows.

109.09 PAYMENT ADJUSTMENT (ASPHALT CEMENTS AND FUELS).

(a) General: Payment for contract items indicated herein will be adjusted to compensate
for cost differentials of Performance Graded (PG) asphalt cements, gasoline, and diesel fuel
when such costs increase or decrease more than 5 percent from the Department's established base
prices for these items. The base price indices for asphalt cements and fuels will be the monthly
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price indices in effect at the time bids are opened for the project. The base price indices for
asphalt cements will be as stated in paragraph (b) below. The base price index for fuels will be
as stated in paragraph (c) below.

Payment adjustments will be made each monthly estimate period when a price index for
this period varies more than 5 percent from its respective base price index. The monthly price
indices to be used with each monthly estimate will be the price indices for the month in which
the estimate period begins.

If the project is placed in default, payment adjustments will be based on the monthly
price indices used for the last monthly estimate period prior to the project being placed in
default, unless a monthly price index decreases in which case the lower monthly price index will
be used.

If it is determined after completion of work on any eligible item that the total quantity
paid to date must be adjusted to reflect more accurate quantity determinations, the Department
will prorate the additional quantity to be added or subtracted over all previous estimate periods in
which the item of work was performed in order to determine additional payment adjustments. If
payment adjustments were made during any of these partial estimate periods, this added or
subtracted quantity that has been prorated will likewise have payment adjustments calculated and
included.

(b) Performance Graded (PG) Asphalt Cements: The base price index will be the
monthly price index in effect at the time of bid opening as shown elsewhere herein. The monthly
price indices will be the average, excluding the extreme outliers, of the unit prices for PG 64-22,
the average, excluding the extreme outliers, of the unit prices for PG 70-22m, and the average,
excluding the extreme outliers, of the unit prices for PG 76-22m. The monthly prices for each of
these asphalt materials will be F.O.B. refinery or terminal as determined from the quoted prices
effective on the first calendar day of each month from suppliers of these materials. Suppliers
considered are those who have requested to participate in the liquid asphalt index determination
and have supplied materials on DOTD projects within the past twelve months. These suppliers
and materials shall be listed on the Department's Qualified Products List (QPL 41) and must be
marketed in Louisiana. For Asphalt Cements not listed above, the following shall be considered
equivalent for payment adjustments:

Pay Item Equivalents Eligible for Asphalt Pay Adjustment

Performance Graded Asphalt Equivalent PG Asphalt Cement
Cement for Payment Adjustment
PG 58-28 PG 64-22
PG 64-22 PG 64-22
PG 70-22m PG 70-22m
PG 76-22m PG 76-22m
PG 82-22rm PG 64-22

Payment adjustments will be made in accordance with the following formulas:

If Monthly Price Index exceeds Base Price Index,
P,=(A-105B)xCxDx(1.00+T)

If Base Price Index exceeds Monthly Price Index,
P,=(09B-A)xCxDx(1.00+T)
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= Price adjustment (increase or decrease) for asphalt cement.

Monthly Price Index for respective PG 64-22, PG 70-22m, or PG 76-22m
in dollars per ton/megagram.

Base Price Index for respective PG 64-22, PG 70-22m, or PG 76-22m in
dollars per ton/megagram.

Tons/megagrams of asphaltic concrete.

Percent of respective asphalt cement, per job mix formula, in decimals.
Louisiana sales tax percentage, in decimals. '

(Note: Local tax is not considered)

HOnN W »d
:
4]

[
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The engineer will furnish the weights (mass) of asphaltic concrete placed during the
monthly estimate period with the respective asphalt cement content, excluding the asphalt
content in reclaimed asphaltic pavement (RAP) as per job mix formula. If the asphalt cement
content changes during the estimate period, the respective weight (mass) of asphaitic concrete
produced at each cement content will be reported.

All contract pay items using PG 58-28, PG 64-22, PG 70-22m, PG 76-22m, and PG 82-
22rm shall be eligible for payment adjustments of asphalt materials; except no payment
adjustment will be made for contract pay items under Subsection 510-01, “Pavement Patching”,
Section 507, “Asphaltic Surface Treatment”, nor for any emulsions or cutbacks.

Item 510-02, Pavement Widening, and all contract pay items under Sections 502 and 508,
will be eligible for payment adjustments of asphalt materials. No payment adjustment will be
made for other asphalt materials, including emulsions and cutbacks.

The base price indices for asphalt cements and fuels will be posted on the DOTD internet
website  before the 10" calendar day of each month at the following URL:
www.dotd.louisiana.gov/lettings/lac_price index/priceindices.asp.

(c) Fuels: The base price index for this project will be the monthly price index in effect
when bids are opened for the project. The monthly price index will be the minimum price
quotations for unleaded gasoline and No. 2 diesel fuel listed for the New Orleans area in Plart's
Oilgram and Price Report effective on the first calendar day of each month.

Payment adjustment will be made in accordance with the following formulas:

If Monthly Price Index exceeds Base Price Index,
P,=(A-105B)xQxF

If Base Price Index exceeds Monthly Price Index,
P,=(095B-A)xQxF)

Price adjustment.

Monthly Price Index in dollars per gallon/liter.,
Base Price Index in dollars per gallon/liter,
Pay Item Quantity (Pay Units).

Fuel Usage Factor Gal (L)/Pay Unit.

O W >
:
| (']

| I [ |

The following is a listing of contract pay items that are eligible for payment adjustment
and the fue] usage factors that will be used in making such adjustment. Contract items that
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expand the items listed herein by use of letter or number designations are also eligible for fuel
price adjustments; for example:

Ttem 601-01-G, Portland Cement Concrete Pavement 8 inches (200 mm) thick.
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ELIGIBLE CONTRACT PAY ITEMS & FUEL USAGE FACTORS FOR FUEL
PAYMENT ADJUSTMENT’
ITEM NO. PAY ITEM UNITS MIN. ORIGINAL |FUEL USAGE FACTORS
CONTRACT
QUANTITY FOR
PAY Diescl®  Gasoline
ADJUSTMENT

203-01! General Excavation gal/cu yd 10,000 cu yd (.29 0.15
203-02 Drainage Excavation gal/cu yd 10,000 cu yd 0.29 0.15
203-03! Embankment gal/cuyd | 10,000cu yd 0.29 0.15
203-04 Nonplastic Embankment gal/cu yd 10,000 cu yd (.28 0.15
203-07 Borrow (Vehicular Measurement) gal/cu yd 10,000 cu yd (.29 0.15
301-01 Class I Base Course gal/cu yd 3,000 cu yd 0.88 0.57
301-02 Class I Base Course { " Thick) palfsg yd 50,000 sq yd 0.04 0.03
302-01 Class IT Base Course gal/cu yd 3,000 cu yd 0.88 0.57
302-02 Class I Base Course ( " Thick) gal/sq yd 50,000 5q vd 0.04 0.03
303-01 In-Place Cement Stabilized Base Course pal/sq yd 50,000 sq yd 0.04 0.03
304-02 Lime Treatment (Type B) gal/sq yd 50,000 sq yd 0.04 0.03
304-03 Lime Treatment (Type C) gal/sq yd 50,000 sq yd 0.04 0.03
304-04 Lime Treatment (Type D) gal/sq yd 50,000 sq yd 0.04 (.03
305-01 Subgrade Layer { " Thick) gal/sq yd 50,000 sq yd 0.04 0.03
308-01 In—Plaqe Cement Treated Base Course gal/sq yd 50,000 sq yd 0.04 0.03
401-01 Aggrepate Surface Course (Nel Section) gal/cu vd 3,000 cu yd 0.88 0.57
401-02 Agpregate  Surface Course (Adjusted| gal/cu yd 3,000 cu yd 0.88 0.57

Vehicular Measurement)
502-01 Superpave Asphaltic Concrete gal/ton 1000 ton 2.40° 0.2
502-02 Superpave Asphaltic Concrete gal/cu yd 300 cu vd 4.80" 0.4
502-03 Superpave Asphaltic Concrete gal/sq yd 10,000 sq yd 0.13%¢ 0.01°

{ *'Thick)
508-01 Asphaltic Concrete (SMA) gal/ton 1000 ton 2.40° 0.2
510-02 Pavement Widening gal/sq yd 3,000 sq yd 0.86 0.24

Portland Cement Concrete Pavement
601-01 (" Thick) gal/sq yd 15,000 sq yd 0.11 0.15

If project has botl 203-01 & 203-03, only the item with larger quantity is eligible.

For fuel adjustment purposes, the term "dicsel” shall represent No. 2 or No. 4 fuel oils or any of the liquified petroleumn
gases, such as propane or butane.

If natural gas or cual is used instead of diesel for aggregate drying and heating the fuei usage factor shall be 1.67 gal/ton.

If natural gas or coal is used instead of diesel for aggregate drying and heating the fuel usage [actor shall be 13.34 galfcu yd,

If natural gas or coal is used instead of diesel for aggregate drying and heating the fuel usage factor shall be 0.09 gal/sq yd.

Per inch of thickness.

No fuel adjustment will be allowed for waste oil.

o=
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ELIGIBLE CONTRACT PAY ITEMS & FUEL USAGE FACTORS FOR FUEL
PAYMENT ADJUSTMENT (METRIC)’

ITEM NO. PAY ITEM UNITS MIN. ORIGINAL FUEL USAGE FACTORS
CONTRACT
QUANTITY FOR
PAY Diesel*>  Gasoline
ADJUSTMENT

203-01" General Excavation I/m? 7,600 m* 1.44 0.74
203-02 Drainage Excavation im’ 7,600 m’ 1.44 0.74
203-03' Embankment I/m’ 7,600 m’ 1.44 0.74
203-04 Nonplastic Embankment /m? 7,600 m* 1.44 0.74
203-07 Borrow (Vehicular Measurement) Vm’ 7,600 m° .44 0.74
301-01 Class I Base Course Vm® 2,300 m’ 4.36 2.82
301-02 Class T Base Course (  mm Thick) m? 41,800 m* 0.18 0.14
302-01 Class IT Base Course ym’ 2,300 m*? 4.36 2.82
302-02 Class II Base Course (  mm Thick) 1/m? 41,800 m* 0.18 0.14
303-01 In-Place Cement Stabilized Base Course Im® 41,800 m* 0.18 0.14
304-02 Lime Treatment (Type B) I/m® 41,800 m* 0.18 0.14
304-03 Lime Treatment (Type C) l/m? 41,800 m* 0.18 0.14
304-04 . Lime Treatment (Type D) ik 41,800 m* 0.18 0.14
305-01 Subgrade Layer ( mm Thick) Vm® 41,800 m? 0.18 0.14
308-01 In-Place Cement Stabilized Base Course I/m’ 41,800 m* 0.18 .14
401-01 Agprepate Surface Course (Net Section) Vm® 2,300 m’ 4.36 2.32
401-02 Apgregate  Surface Course (Adjusted Ifm® 2,300 m’ 4.36 2.82

Vehicular Measurement)
502-01 Superpave Asphaltic Concrete Mg 900 Mg 10.01° 0.83
502-02 Superpave Asphaltic Concrete I/m’ 400 m’ 23.77 1.98

2. i 7

502-03 Superpave_AsphalUc Concrete /m? 8,400 m? 0.5956 0.45°

{ mm Thick)
508-01 Asphaltic Concrete (SMA) I/M_g 900 Mg 10.01° (.83
510-02 Pavement Widening /m* 2,500 m” 3.89 1.09
601-01 Portland Cement Concrete Pavement I/m? 12,500 m* 0.5 0.68

( mm Thick)
1 I project has both 203-01 & 203-03, only he item with larger quantity is eligible.
2 For fuel adjustment purposes, the term "diesel" shall represent No. 2 or No. 4 fuel oils or any of the liquified petroleum

gases, such as propane or butane.

~ WL R W
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If natural gas or coal is used instead of diesel for aggregate drying and heating the fuel usage factor shall be 6.97 [/mg.
Il natural gas or coal is used instead of diesel for aggregate drying and heating the fuel usage factor shall be 16.53 I/m°.
If natural gas or coal is used instead of diesel for aggregate drying and heating the fuel usage factor shall be 0.41 I/m™.
Per mm of thickness.

No fuel adjustment will be allowed for waste oil.
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SUPERPAVE ASPHALTIC CONCRETE MIXTURES (11/08): Section 502, Superpave
Asphaltic Concrete Mixtures of the 2006 Standard Specifications as amended by the
supplemental specifications thereto, is further amended as follows.

Subsection 502.04, Job Mix Formula Validation.

Delete the first sentence of the sixth paragraph and substitute the following.

A JMF is considered validated if the following parameters are 71 percent within limits of
the IMF and meet the specifications requirements.

Subsection 502.05, Plant Quality Control.

Delete the first paragraph and substitute the following.

For quality control purposes, the contractor shall obtain a minimurm of two (2) samples of
mixture from each sublot using a stratified random sampling approach. Test results for
theoretical maximum specific gravity (Guyy) and measured bulk specific gravity (Gpp) at Nyax
and percent Gpp at Nipyiar, on samples of each sublot shall be reported. Control charts may be
requested by the engineer if mixture problems develop. Quality control gyratory samples may be
aged or unaged at the contractor’s option, but the method chosen shall be used consistently
throughout the project. If aged samples are used, report the measured Gy at N, If unaged

samples are used, report the estimated Gy at Nppg,. One loose mix sample shall be taken from
each sublot after placement of the mix in the truck. The mix shall be tested by the contractor at
the plant for aggregate gradation, asphalt content and percent crushed aggregate. The mix shall
be tested in accordance with DOTD TR 309, TR 323 and TR 306. The lot average and standard
deviation shall be determined for aggregate gradation and asphalt content. The percent within
limits (PWL) shall be determined on the Nos. 8 and 200 (2.36 mm and 75 pm) sieves and for
Gmm. Corrective action shall be taken if these parameters fall below 71 PWL. For each lot, the
contractor shall report all quality control data to the DOTD Certified Plant Technician. The full
range of gradation mix tolerances will be allowed even if they fall outside the control points.
The District Laboratory Engineer may require re-validation of the mix when the average of the
Quality Control data indicates non-compliance with the specified limits or tolerances.

Subsection 502.15, Measurement.

Subheading (c), Surface Tolerance Incentive Measurement.

Delete the first paragraph and substitute the following.

At the completion of construction of the project, an independent certified profiler such as
that of a private company or the Materials and Testing Section, approved by the Department,
shall be used to measure a continuous profile from the start station to the end station of the
construction project for the purpose of determining qualification for incentive pay under
Subsection 502.16(e). Bridges and 300 feet (30 m) on each end of the bridge will be excluded
from measurements for surface tolerance incentive pay.

Delete Table 502-7A, Payment Adjustment Schedule for Plant Acceptance and substitute
the following.
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Table 502-7A
Payment Adjustment Schedule for Plant Accepiance
Air Voids PWL (90 AQL) Percent Payment
71-100 100
61-70 90
51-60 80
<50 50 or Remove'

'At the option of the Department after investigation.

Delete Table 502-7B, Payment Adjustment Schedule for Roadway Density and substitute
the following.

Table 502-78
Payment Adjustment Schedule for Roadway Density
Roadway Density PWL (90 AQL) Percent Payment
99-100 102
81-98 100
71-80 95
51-70 80
<50 50 or Remove'

‘At the option of the Department after investigation.

Delete Table 502-8A, Payment Adjustment Schedules for Longitudinal Surface
Tolerance, Maximum International Roughness Index, inches per mile (mm per km) and
substitute the following.

Table 502-8A
Payment Adjustment Schedules for Longitudinal
Surface Tolerance, Maximum International Roughness Index,
inches per mile (mm per km)

Percent of Contract Unit 50% or

Price (by Sublot)’ 102%” 100% 90% 80% Remove®
Category A
All  Interstates, Multi-Lit New <45 <65 65-75 NA >75
Construction and QOverlays of More (<710) {<1030) | (1030-1180) (>1180)
than two Lifts
Category B
One or Two Lift Overlays Over Cold <55 <75 75-89 NA =89
Planed Surfaces, and Two-Lift (<870) {<1180) | (1180-1400) (>1400)
Overlays Over Existing Surfaces®
Category C

<85 85-95 >95-110 =110

g[?r%iel_slﬂ Overlays Over Bxisting|  NA 1 13406} | (1340-1500) | (>1500-1740) | (>1740)
Longitudinal Surface Tolerance
Incentive Pay, Final Cornple’uon =45 (<710)
Average of All Travel Lanes®

1Or portion of sublot placed on the project.

*Maximum payment for sublots with exception areas, exclusions or grinding is 100 percent, unless
the excluded area s a bridge end.

At the option of the engineer.

* Existing surfaces include reconstructed bases without profile grade contral.

*Only Category A projects are eligible for incentive. However, any grinding except within 300 feet (80
m) of a bridge end will cause the roadway to be ineligible for surface tolerance incentive pay.
Measurements must be verified by an independent entity.
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Delete Table 502-8B, Individual Wheelpath Deficient Area Limits, Maximum
International Roughness Index, Inches per Mile (mm per km) and substitute the following.

Table 502-8B
Iindividual Wheelpath Deficient Area Limits
Maximum International Roughness Index, inches per mile (mm per km)

Any 0.05 Mile {0.08 km) Segment Wearing Course Binder Course
Categary A 89 (1400) 130 (2050)
Category B 99 (1560) 150 (2370)
Category C N/A N/A

TEMPORARY PRECAST CONCRETE BARRIERS (08/06): Subsection 713.05 of the
standard specifications is amended to include the following.

Temporary precast concrete barriers to be furnished by the Department are stored at 598
Alexandria Hwy. Leesville, LA.. The contractor shall load and transport the barrier units to the
work site as directed. After completion of the work the barrier units shall be retwrned to the
storage site by the contractor.

CONCRETE APPROACH SLABS (06/08): Section 813 of the 2006 Standard Specifications
and the supplemental specifications is amended as follows.
The third paragraph under Subsection 813.03, Embankment is deleted and the following

is substituted.

When specified, the approach slab shall be placed on a layer of bedding material in
accordance with plan details. Bedding material shall be placed and compacted as directed and
covered with approved polyethylene fiim of at least 6-mil (150 um) nominal thickness.

ASPHALT MATERIALS AND ADDITIVES (04/08): Section 1002 of the 2006 Standard
Specifications and the supplemental specifications thereto is amended as follows.

Subsection 1002.02, Asphalt Material Additives is amended as follows.

Table 1002-1, Performance Graded Asphalt Cements is deleted and the following
substituted.
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Table 1002-1
Performance Graded Asphalt Cements

AASHTO [pG82-22rm® | PG76-22m |PG70-22m| PG64-22 | PG58-28
Property Test
Method Spec. Spec. Spec. Spec. Spec.
Tests on Original Binder:
Rotational Viscosity @| T316 3.0 3.0 3.0 3.0 3.0
135°C, Pa-s '
Dynamic Shear, 10 rad/s, T 315 1.00+ - 1.00+ 1.00+ 1.30+ 1.00+
G*/Sin Delta, kPa @ §2°C @ 76°C @ 70°C | @ 64°C | @ 58°C
Flash Point, °C T 48 232+ 232+ 232+ 232+ 232+
Solubility, % = T 44 N/A 99.0+ 99.0+ 99.0+ 99.0+
Separation of Polymer, 163°C,| ASTM -—- 2- 2- - ——
48 hours, degree C difference| D 7173
in R & B from top to bottom > | AASHTO
T 53
Force Ductility Ratio (f»/f;,| T 300 -—- 0.30+ — - -—
4°C, 5 co/min., £ @ 30 cm
f:longation)3
Force Ductility, (4°C, 5| T300 -—- - 0.23+ - -
cm/min, 30 cm elongation,
kg)®
Tests on Rolling Thin Film| T 240
Oven Residue:
Mass loss, % T 240 1.00- 1.00- 1.00- 1.00- 1.00-
Dynamic Shear, 10 rad/s, T 315 2.20+ 2.20+ 2.20+ 2.20+ 2.20+
G*/Sin Delta, kPa @ 82°C @76°C @ 70°C | @ 64°C | @ 58°C
Elastic Recovery, 25°C, 10 cm| T 301 60+ 60+ 40+ -— -
elongation, % 4
Ductility, 25°C, 5 cm/min, cm T 51 — - -—- 100+ -
Tests on Pressure Aging| R 28
Vessel Residue:
Dynamic Shear, @ 25°C, 10} T 315 5000- 5000- 5000- 5000- 5000-
rad/s, G* Sin Delta, kPa @ 19°C
Bending Beam Creep| T 313 300- 300- 300- 300- 300-
Stiffness, S, MPa @ -12°C. @ -18°C
Bending Beam Creep Slope,|T 313 0.300+ ]0.300+ 0.300+ 0.300+ 0.300+
@ -18°C

m value,@ -12°C

"The rotational viscosity will be measured to determine product uniformity. The rotational
viscosity measured by the supplier shall be noted on the Certificate of Delivery. A binder having
a rotational viscosity of 3.0 Pas or less will typically have adequate mixing and pumping
capabilities. Binders with rotational viscosity values higher than 3.0 Pa-s should be used with
caution and only after consulting with the supplier as to any special handling procedures and

arantees of mixing and pumping capabilities.
“Not all polymers are soluble in the specified solvents. If the polymer modified asphalt digested
in the solvent will not pass the filter media, a sample of the base asphalt used in making the
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polymer medified asphalt should be tested for solubility. If the solubility of the base asphalt is at
least 99.0%, the material will be considered as passing.

JAASHTO T 300 except the second peak (2) is defined as the stress at 30 cm elongation.
"AASHTO T 301 except elongation shall be 10 cm.

*Prepare samples per ASTM D 7173. Determine softening point of top and bottom per
AASHTO T 53.

SThe quality assurance plan for this product will require the contractors who use this material to
submit written documentation of tank cleaning annually. Contractors must have tank mixers.
Written certificates of analysis from the asphait binder supplier confirming rubber source and
size distribution of rubber used shall be furnished to the Materials Laboratory.

Add the following Table 1002-12, Anionic Trackless Tack Coat Grade NTSS-1HM.

Table 1002-12
Anionic Trackless Tack Coat Grade NTSS-1HM

AASHTO Specification Deviation
Property Test ay or

Method 100% Pay ng}m}:)\fyel
Viscosity, Saybolt Furol @ 25°C, s T 59 15-100 -
Storage Stability, 24 Hour, % T 59 1.0- —
Settlement, 5 Days, % T 59 5.0- ——
Residue by Distillation, % T 59 50+ 49-
Qil Distillate, % T 59 1.0- -
Sieve Test’, (Retained on the 850 pm), % T59 0.3- -

Tests on Residue

Penetration @ 25°C, 100g, 5s, dmm T 49 20- o
Softening Point, Ring and Ball, °C T 53 65+ 64-
Solubility, % T 44 97.5+ -
DSR @ 25°C; G*Sin 6, 10 rad / s, kPa T 315 1.0+ —

At the option of Engineer.
z Sieve tests may be waived if no application problems are present in the field.

BASE COURSE AGGREGATES (07/08): Subsection 1003.03 of the 2006 Standard
Specifications is amended to include the following.

(e) Blended Calcium Sulfate: When blended calcium sulfate base course material is
allowed on the plans, it shall consist of calcium sulfate from a source approved by the Materials
and Testing Section and be blended with an approved aggregate or lime. The source shall have a
quality control program approved by the Materials and Testing Section. The source shall have
been given environmental clearance by the Department of Environmental Quality for the
intended wuse, and written evidence of such environmental clearance shall be on file at the
Materials and Testing Section. DOTD monitoring for compliance with environmental
regulations will be limited to the pH testing stated herein below. The blended material shall be
non-plastic and reasonably free from organic and foreign matter. The pH shall be a minimum of
5.0 when tested in accordance with DOTD TR 430. Re-evaluation will be required if the source
of the aggregate or lime that is blended with the calcium sulfate changes.

Blended calcium sulfate material used as base cowrse shall comply with the following
gradation requirements when tested in accordance with DOTD TR 113, moedified to include a
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maximum drying temperature of 140°F (60°C). Sampling shall be taken from an approved
stockpile at the point of origin.

U.S. Sieve Metric Sieve Percent Passing
1-1/2 inch 37.5 mm 60 - 100
1 inch 25.0 mm 40 - 80
3/4 inch 19.0 mm 30-70
No. 4 4.75 mm 20 - 65
No. 200 75 um 0-25

Blended calcium sulfate shall be sampled in accordance with the requirements for stone
n Section 302 of the Materials Sampling Manual.

CONCRETE CURING MATERIALS, ADMIXTURES AND SPECIAL FINISHES (04/09).
Section 1011 of the 2006 Standard Specifications is amended as follows.
Subsection 1011.01, Curing Materials is amended to delete paragraphs (b), (c), (d), and
(e) and substitute the following:
(b) Moist Cure Materials:
(1) Sheet materials for curing concrete shall meet the physical and performance
requirements of AASHTO M 171.
(2) Burlap Cloth made from Jute or Kenaf shall comply with AASHTO M 182,

Class 3.

COOPERATION WITH UTILITIES (07/07):  Subsection 105.06 of the Standard
Specifications is amended to include the following.

Utility facilities will be removed, relocated, adjusted or abandoned in accordance with
agreements between the Department and utility owners listed below. Starting dates for such
work will be determined by the engineer and may be different for each utility and may not be
underway concurrently with the contractor’s work or with other utility relocations. Ultility
relocations can be within the construction limits covered by this contract. The furnishing of the
following estimated completion times for utility work is for information purposes only and will
not relieve the contractor of any requirements of this subsection nor will it preclude the granting
of contract time credits in accordance with the provisions of this subsection. A utility company
calendar day shall be the same as defined in Subsection 101.03 of the standard specifications.
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Estimated Calendar Days After
UTILITY OWNER Right-Of-Way Is Clear
AT&T Louisiana 120
301 Catalpa Street
4™ Floor
Monroe, LA 71202
Cleco Power LLC 88
Atten: Mr. Russell Lohman
P.0O. Box 5000
Pineville, LA 71360
Gardner Community Water Association 0
Post Office Box 30
Gardner, LA 71431

NS RUMBLE STRIPS (GROUND-IN) (04/01): This item consists of cutting 1/2-inch
(13 mm) deep depressions into asphaltic concrete shoulders in accordance with plan details, this
special provision, and as directed.

The cutting tool shall be equipped with a rotary type cutting head and a power unit. The
cutting head shall have the cutting tips arranged in a pattern to provide a relatively smooth cut
(approximately 1/16 inch (1.5 mm) between peaks and valleys). The cutting head shall be
suspended independently from the power unit to allow the cutting head to self-align with the
slope of the shoulder and any irregularities in the shoulder surface. The cutting tool shall be
equipped with guides to provide a consistent alignment of each cut in relation to the roadway and
to provide uniformity and consistency throughout the project.

The rumble strips shall be cut into the finished shoulders after the final wearing course
has been placed.

Solid residue resulting from cutting operations shall be removed from pavement and
shoulder surfaces by the contractor before such residue is blown by traffic or wind.

The contractor shall demonstrate to the project engineer the ability to achieve the desired
surface inside each depression without tearing or snagging the asphalt prior to beginning the
work.

Acceptance measurements will be performed by the Department on a random basis to
ensure conformance with the specifications.

Rumble strips (ground-in) will be measured by the mile (km), plan quantity, constructed
and accepted in accordance with these specifications. The plan quantity is based on the roadway
length minus bridge lengths for each shoulder on which ground-in rumble strips are constructed.

Payment for rumble strips (ground-in) will be made at the contract unit price in
accordance with Subsection 109.02.

Payment will be made under:

Item No. Pay Item Pay Unit
NS-500-00200 Rumble Strips (Ground-in} Mile (km)
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NS IMPACT ATTENUATORS (CONSTRUCTION ZONE) (09/07):
DESCRIPTION. This item consists of furnishing, installing, maintaining and subsequently
removing the device shown on the plans in accordance with manufacturer's recommendations,

the directions of the engineer and the following requirements.

MATERIALS. Impact attenuators shall be either the Kinetic or the inertial type, as shown on the
plans. If the plans do not specify any particular type, either type may be installed, provided that
the physical conditions of the roadway allow their application.

CONSTRUCTION REQUIREMENTS. Attenuators must have been successfully crash tested
and conform to the requirements of NCHRP 350, Test Level 3. The contractor shall submit
information on the type, size and the manufacturer of the attenuator he intends to use to the
Project Engineer for forwarding to the Bridge Design Section for review and approval. Impact
attenuators shall be installed and maintained in good operational condition by qualified personnel
until they are no longer required on the project and the engineer approves their removal.

MEASUREMENT. All impact attenuators shall become the property of the contractor and
removed upon completion of the project.

PAYMENT. Payment for Impact Attenuator {Construction Zone) will be made at the contract
unit price per each.

Payment will be made under:

Item No. Pay Item Pay Unit
INS-700-00180 Impact Attenuator (Construction Zone) Each

CONTRACT TIME (03/05): The entire contract shall be completed in all details and ready for
final acceptance in accordance with Subsection 105.17(b) within the time specified by the
contractor, which shall not exceed the maximum allowable contract time stated on the “Contract
Time” form contained elsewhere herein.

Prior to assessment of contract time, the contractor will be allowed 30 calendar days from
the date stipulated in the Notice to Proceed to commence with portions of the contract work
including but not limited to assembly periods, preparatory work for materials fabrications such as
test piles, or other activities which hinder progress in the beginning stages of construction. Prior
to i1ssuance of the Notice to Proceed, the Department will consider extending the assembly
period, upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the
assembly period. During the assembly period, the contractor will be allowed to do patching and
other maintenance work necessary to maintain the roadway with no time charges when approved
by the engineer.

It the contractor begins regular construction operations prior to expiration of the
assembly period, the assessment of contract time will commence at the time construction
operations are begun.

The contractor is directed to the special provisions and the plans for any restrictions that
may affect work schedules.
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS

The 2006 Louisiana Standard Specifications for Roads and Bridges and supplemental
specifications thereto are amended as follows.

PART I - GENERAL PROVISIONS

SECTION 101 - GENERAL INFORMATION, DEFINITIONS, AND TERMS:
Subsection 101.03 — Definitions (07/07), Pages 3 —13.

Delele the definition for “Proposal/Bid Guaranty” and substitute the following.

Proposal / Bid Guaranty. The required security furnished with a bid. The only form of
security acceptable is a Bid Bond.

SECTION 102 - BIDDING REQUIREMENTS:
Subsection 102.09 — Proposal / Bid Guaranty (07/07), Page 19,

Delete the contents of this subsection and substitute the following.

PROPOSAL/BID GUARANTY. Each bid shall be accompanied by a proposal/bid
guaranty in an amount not less than five percent of the total bid amount when the bidder’s total
bid amount as calculated by the Department in accordance with Subsection 103.01 is greater than
$50,000. No proposal/bid guaranty is required for projects when the bidder’s total bid amount as
calculated by the Department is $50,000 or less. The official total bid amount for projects that
include alternates is the total of the bidder's base bid and all alternates bid on and accepted by the
Department. The proposal/bid guaranty submitted by the bidder shall be a bid bond made
payable to the contracting agency as specified on the bid bond form provided in the construction
proposal. No other form of security will be accepted.

The bid bond shall be on the "Bid Bond" form provided in the construction proposal, on a
form that is materially the same in all respects to the "Bid Bond" form provided, or on an
electronic form that has received Department approval prior to submission. The bid bond shall
be filled in completely, shall be signed by an authorized officer, owner or partner of the bidding
entity, or each entity representing a joint venture; shall be signed by the surety's agent or
attorney-in-fact; and shall be accompanied by a notarized document granting general power of
attorney to the surety's signer. The bid bond shall not contain any provisions that limit the face
amount of the bond.

The bid bond will be written by a surety or insurance company that is in good standing
and currently licensed to write surety bonds in the State of Louisiana by the Louisiana
Department of Insurance and also conform to the requirements of LSA-R.S. 48:253.

All signatures required on the bid bond may be original, mechanical reproductions,
facsimiles or electronic. Electronic bonds issued in conjunction with electronic bids must have
written Departmental approval prior to use. The Department will make a listing of approved
electronic sureties providers on the Bidx.com site.
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SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC:
Subsection 107.05 — Federal Aid Participation (04/08). Pages 57 and 58.
Delete the second paragraph.

SECTION 108 - PROSECUTION AND PROGRESS:
Subsection 108.04 — Prosecution of Work (03/05) Pages 74 and 75.

Add the following sentence to the third paragraph of Heading (b).

Should the surety or the Department take over prosecution of the work, the contractor
shall remain disqualified for a period of one year from the completion of the project, unless

debarment proceedings are instituted.
When the Department of Transportation and Development is not the contracting agency

on the project, the second paragraph under Heading (c) is deleted.

PART II - EARTHWORK

SECTION 202 - REMOVING OR RELOCATING STRUCTURES AND OBSTRUCTIONS:
Subsection 202.06 — Plugging or Relocating Existing Water Wells (03/04). Page 105.

Delete the first sentence and substitute the following.

All abandoned wells shall be plugged and sealed at the locations shown on the plans, or
as directed by the engineer, in accordance with the “Water Well Rules, Regulations, and
Standards, State of Louisiana.” This document is available at the Department of Transportation
and Development, Water Resources Section, P. O. Box 94245, Baton Rouge, Louisiana 70804-
9245. The Water Resource Section’s telephone number is (225) 274-4172.

PART III - BASE COURSES

SECTION 302 - CLASS II BASE COURSE:

Subsection 302.01 — Description (12/08), Page 150.

Add the following to the third paragraph:
(6) Blended Calcium Sulfate

Subsection 302.02 — Materials (12/08). Pages 150 and 151.
Add the following to the first paragraph:
Blended Calcium Sulfate 1003.01 & 1003.03 (e)

Subsection 302.04 — General Construction Requirements (12/08), Pase 152.
Add the following:
Blended calcium sulfate will be allowed in areas of new alignment, fill areas, and cut
areas less than one foot.
In cut areas greater than one foot (300 mm), an additional one foot (300 mm) of undercut
will be required prior to placement of BCS. The additional undercut area shall be replaced with
non-plastic sand embankment and encapsulated with a Class D geotextile fabric. The additional
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non-plastic material, geotextile fabric, and undercut shall be at no additional cost to the

Department.

Blended calcium sulfate will not be allowed in areas needed to facilitate traffic control or
when a soil cement base course is specified in the plans. Blended calcium sulfate shall not be
placed within 10 feet (3.0 m) of metal drainage structures. The contractor will be allowed to
substitute any untreated Class II base course material listed in Subsection 302.01. Flowable fill
under Section 710, or other approved backfill material in Section 701 shall be used to backfill the

drainage structure.

Subsection 302.05 — Mixing (08/06) (12/08), Pages 152 and 153.
Delete the first sentence of Subheading (b)(1), In-Place Mixing, and substitute the

following.
In-place mixing shall conform to Heading (a)(1) except that the percentage of Type I

portland cement required will be 6 percent by volume.

Add Heading (d) as follows:

(d) Blended Calcium Sulfate: Calcium sulfate shall be blended with an approved
aggregate or lime prior to placement. The blended calcium sulfate material shall be uniformly
mixed and sampled from dedicated stockpiles. Gradation sampling in accordance with
Subsection 1003.03 shall be taken from the dedicated stockpiles at the point of material origin.

Subsection 302.06 — Transporting and Placing on Subgrade (12/08). Papel54.
Add the following:
Water shall be added or other suitable means taken to prevent dust during the transporting

and placing of dry blended calcium sulfate.

Subsection 302.07 - Compacting and Finishing (12/08), Pages 154 and 155.

Add Heading (e) as follows:

(e) Blended Calcium Sulfate: Blended calcium sulfate shall be placed and spread on the
subgrade and compacted to produce layers not exceeding 12 inches (300 mm) compacted
thickness. During placement the material shall be thoroughly wetted by application of water to
maintain 2 to 4 percent above optimum moisture. After application of water, allow the moisture
to reach equilibrium in the base before applying rolling techniques. Rolling of BCS is required
to the edge of the embankment or subgrade. Each layer shall be compacted to at least 95 percent
of maximum dry density or compacted by an approved established rolling pattern determined by
the project engineer before the next layer is placed. Optimum moisture and maximum density
shall be determined in accordance with DOTD TR 418 Method G modified to include a
maximum drying temperature of 140°F (60°C).

Add Heading (f) as follows:
(f) Proof Rolling: Proof rolling shall be done by a load of 25 tons (25 Mg) in a 12 to 14
cubic yard (9 to 10.5 cubic meters) tandem dump truck with ten wheels or approved loaded truck
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determined by the project engineer. Proof rolling shall be a minimum of 5 passes in each
direction at the same locations and at a maximum vehicle speed of 3 mph (4.8 km/h).

All BCS base will be tested by proof rolling prior to placement of surfacing material,
including asphalt binder. Any irregularities or soft spots shall be corrected prior to placement of
the surfacing material. Any rain event on the project site between the proof rolling and
placement of the surfacing will require an additional proof rolling as noted above.

Subsection 302.09 — Protection and Curing (12/08). Page 155.
Add Heading (c) as follows:
(c) Blended Calcium Sulfate: Protection and curing of blended calcium sulfate shall be in

accordance with Subsection 302.09(b).

Subsection 302.12 — Acceptance Requirements (12/08), Pages 156 — 161.

Add the following to Heading (a):

The acceptance requirements for blended calcium sulfate base course shall be the same as
stone base course with the following modifications. Upon completion of compaction operations,
the density will be determined in accordance with DOTD TR 401 except that all moisture
content determinations for density calculations shall be conducted by oven drying the material
for 24 hours at 140°F (60°C). A forced draft type oven capable of maintaining the temperature
shall be provided by the contractor for field moisture content determination for density control.

SECTION 305 - SUBGRADE LAYER:
Subsection 305.06 — Payment (01/08). Page 184.

Delete this subsection and substitute the following.

305.06 Payment. Payment for subgrade layer will be made at the contract unit price
which includes lime, lime treatment, cement, cement treatment, water, stone, recycled portland
cement concrete, crushed slag, blended calcium sulfate, asphaltic concrete, and asphalt curing
membrane or prime coat, subject to the payment adjustment provisions of Section 1002 for
specification deviations of asphalt materials and Subsection 303.11(a) for density deficiencies of
cement treated materials. Adjustments in pay for increase or decrease in the percent cement
ordered by the engineer will be in accordance with Subsection 303.13. Adjustments in pay for
increase or decrease in the percent lime ordered by the engineer will be based on the price of
lime shown on paid invoices (total of all charges). The Materials and Testing Section will
provide the payment adjustment percentage for properties of asphalt materials.

Payment for geotextile fabric will be included in the contract unit price for subgrade
layer.

Payment will be made under:

Item No. Pay Item Pay Unit
305-01 Subgrade Layer in (mm) Thick Square Yard (Sq m)
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SECTION 307 - PERMEABLE BASES:
Subsection 307.02 — Materials (09/07), Pages 187 and 188.

Delete Heading (b), Asphalt and substitute the following.

(b) Asphalt: The asphalt for asphalt treated permeable base shall be an approved polymer
modified asphalt cement, PG 76-22m, or PG 82-22rm complying with Section 1002. The
percentage of asphalt cement shall be 2.0 percent to 4.0 percent by weight (mass) of the total
mixture. Asphalt cement content and mixing process shall be such that all aggregates are visibly
coated. The mixture shall retain 90 percent coating when tested in accordance with DOTD TR

317.

A job mix formula shall be submitted and approved in accordance with Section 502.

SECTION 308 — IN-PLACE CEMENT TREATED BASE COURSE:
All Subsections within Section 308 — (07/07). Pages 191 — 198,

Whenever the reference to “DOTD TR-432, Method D” is used, it shall mean “DOTD
TR-432".

PART V - ASPHALTIC PAVEMENTS

SECTION 502 — SUPERPAVE ASPHALTIC CONCRETE MIXTURES:
Subsection 502.02 — Materials (08/06) (11/07), Pages 210 — 213.

Delete Table 502-2, Superpave Asphalt Cement Usage under Subheading (a) and
substitute the following.

Table 502-2
Superpave Asphalt Cement Usage
Current Traffic Load Level Mixture Type Grade of Asphalt Cement
Wearing Course PG 70-22m
Level 1 Binder Course PG 70-22m
Base Course PG 64-22

Level 2 Wearing Course PG 76-22m
Binder Course PG 76-22m
Level A Incidental Paving PG 70-22m

Note: A PG 82-22 rm, Waste Tire Rubber Modified Asphalt, may be substituted for any
other grade of asphalt cement.
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Delete Table 502-3, Aggregate Friction Rating under Subheading (c)(1) and substitute the
following.

Table 502-3
Aggregate Friction Rating
Friction Rating Allowable Usage
I All mixtures
II All mixtures
I All mixtures, except travel lane wearing courses with plan
ADT greater than 7000
v All mixtures, except travel lane wearing courses”

! When plan current average daily traffic (ADT) is greater than 7000, blending of Friction Rating
I aggregates and Friction Rating I and/or II aggregates will be allowed for travel lane wearing
courses at the following percentages. At least 30 percent by weight (mass) of the total aggregates
shall have a Friction Rating of I, or at least 50 percent by weight (mass) of the total aggregate shall
have a Friction Rating of II. The frictional aggregates used to obtain the required percentages shall
not have more than 10 percent passing the No. 8 (2.36 mm) sieve.

2 When the average daily traffic (ADT) is less than 2500, blending of Friction Rating IV aggregates
with Friction Rating I and/or IT aggregates will be allowed for travel lane wearing courses at the
following percentages. At least 50 percent by weight (mass) of the total aggregate in the mixture
shall have a Friction Rating of I or I. The frictional aggregates used to obtain the required
percentages shall not have more than 10 percent passing the No. 8 (2.36 mm) sieve.

Subsection 502.14 — Lot Sizes (11/07), Pages 232 and 233.

Delete the first sentence of the first paragraph and substitute the following.

A lot is a segment of continuous production of asphaltic concrete mixture from the same
job mix formula produced for the Department at a specific plant, delivered to a specific DOTD
project.

SECTION 508 - STONE MATRIX ASPHALT:
Subsection 508.01 — Description (09/07), Page 274.

Delete this subsection and substitute the following,

508.01 DESCRIPTION. This work consists of furnishing and constructing Stone Matrix
Asphalt (SMA) which is a plant mixed asphalt concrete wearing course for high traffic
applications. This mixture is a rut resistant hot mix design with stone on stone contact. The
mixture shall be composed of a PG 76-22m, or PG 82-22rm asphalt cement and a gap graded
coarse aggregate structure. Mineral filler and/or fibers shall be used to control draindown. This
work shall be in accordance with these specifications, plan details, and as directed. All
requirements of Section 502 apply to Stone Matrix Asphalt, except as modified herein. All plant
and paving equipment and processes must meet the requirements of Section 503.

Mixture used for shoulder may be Stone Matrix Asphalt or any mixture type shown in
Table 502-5.
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Subsection 508.02 — Materials (09/07), Page 274.
Delete the contents of Subheading (a), Asphalt Cement and substitute the following.
(a) Asphalt Cement: Asphalt cement shall be PG 76-22m, or PG 82-22rm as listed on

QPL 41 and complying with Section 1002.

PART VI - RIGID PAVEMENT

SECTION 602 - PORTLAND CEMENT CONCRETE PAVEMENT
REHABILITATION:
Subsection 602.17 — Payment (09/07). Pages 341 — 344.

Delete the last paragraph of Subheadings (d), Full Depth Comer Patching of Jointed
Concrete Pavement, (e) Full Depth Patching of Jointed Concrete Pavement, and (g) Patching
Continuously Reinforced Concrete Pavement, and substitute the following.

Payment for deteriorated base course removed as directed by the engineer and replaced
with concrete will be made as follows: The value per inch (mm) thickness will be determined by
dividing the contract unit price per square yard (sq m) by the plan thickness. Thickness of
patches will be measured from the surface that exists at the time of patching. Payment for the
additional thickness wiil be made at 50 percent of the value per inch (mm) thus determined.

PART VII - INCIDENTAL CONSTRUCTION

SECTION 701 - CULVERTS AND STORM DRAINS:
All Subsections within Section 701 (08/07), Pages 347 — 358.
Delete Section 701, Culverts and Storm Drains and substitute the following.

SECTION 701
CULVERTS AND STORM DRAINS

701.01 DESCRIPTION. This work consists of furnishing, installing, and cleaning pipe, pipe
arch, storm drains and sewers, also referred to as culverts or conduit, in accordance with these
specifications and in conformity with lines and grades shown on the plans or established.
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701.02 MATERIALS. Materials shall comply with the following sections and subsections:

Usable Soil 203.06(a)
Selected Soil 203.06(b)
Plastic Soil Blanket 203.10
Mortar 702.02
Flowable Fill 710
Portland Cement Concrete 901
Reclaimed Asphaltic Pavement (RAP) 1003.01 & 1003.04(d)
Stone 1003.03(b)
Recycled Portland Cement Concrete 1003.03(c)
Granular Material 1003.07
Bedding Material 1003.08
Concrete Sewer Pipe 1006.02
Reinforced Concrete Pipe 1006.03
Reinforced Concrete Pipe Arch 1006.04
Gasket Materials 1006.06
Plastic Pipe 1006.07
Split Plastic Coupling Bands 1006.07(d)(4)
Plastic Yard Drain Pipe 1006.09
Bituminous Coated Corrugated Steel Pipe and

Pipe Arch 1007.02
Structural Plate for Pipe, Pipe Arch and Arch 1007.04
Corrugated Aluminum Pipe and Pipe Arch 1007.05
Coupling Bands 1007.09
Reinforcing Steel 1009
Geotextile Fabric 1019

(a) Side Drain Pipe or Side Drain Pipe Arch: When the item for Side Drain Pipe or Side
Drain Pipe Arch is included in the contract, the contractor has the option of furnishing reinforced
concrete pipe or reinforced concrete pipe arch, corrugated metal pipe or corrugated metal pipe
arch, or plastic pipe, as allowed by EDSM 11.2.1.1 or unless otherwise specified.

(b) Cross Drain Pipe or Cross Drain Pipe Arch: When the item for Cross Drain Pipe or
Cross Drain Pipe Arch is included in the contract, the contractor has the option of furnishing
reinforced concrete pipe or reinforced concrete pipe arch, corrugated metal pipe or corrugated
metal pipe arch, or plastic pipe, as allowed by EDSM 11.2.1.1 or unless otherwise specified.

(c) Storm Drain Pipe or Storm Drain Pipe Arch: When the item for Storm Drain Pipe or
Storm Drain Pipe Arch is included in the contract, the contractor has the option of furnishing
reinforced concrete pipe or reinforced concrete pipe arch, or plastic pipe, as allowed by EDSM
I1.2.1.1 or unless otherwise specified.

(d) Yard Drain Pipe: When the item for Yard Drain Pipe is included in the contract, the
contractor has the option of furnishing concrete sewer pipe, plastic yard drain pipe or plastic pipe
in accordance with Section 1006 unless otherwise specified.
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(e) Material Type Abbreviations:
(1) Reinforced Concrete Pipe:
RCP Reinforced Concrete Pipe
RCPA Reinforced Concrete Pipe Arch
(2) Corrugated Metal Pipe:
CAP Corrugated Aluminum Pipe
CAPA Corrugated Aluminum Pipe Arch
CMP Corrugated Metal Pipe
CMPA Corrugated Metal Pipe Arch
CSP Corrugated Steel Pipe
CSPA Corrugated Steel Pipe Arch
BCCSP Bituminous Coated Corrugated Steel Pipe
BCCSPA Bituminous Coated Corrugated Steel Pipe Arch
(3) Plastic Pipe:
PP Plastic Pipe
PVCP Polyvinyl Chloride Pipe
RPVCP Ribbed Polyvinyl Chloride Pipe
CPEPDW Corrugated Polyethylene Pipe Double Wall
(f) Joint Type Abbreviations:
T1 Type 1 Joint
T2 ‘ Type 2 Joint
T3 Type 3 Joint

(g) Quality Assurance for Pipe: Manufacturing plants will be periodically inspected for
compliance with specified manufacturing methods, and material samples will be randomly
obtained for laboratory testing for verification of manufacturing lots. Materials approved at the
manufacturing plant will be subject to visual acceptance inspections at the jobsite or point of
delivery.

701.03 EXCAVATION. For all pipe, when the sides of the trench are stable as evidenced by the
sides of the trench being able to maintain a vertical cut face, the minimum trench width at the
bottormn of the excavation will be 18 inches (460mm) on either side of the outside diameter of the
pipe. If the sides of the trench are unstable, the width of the trench at the bottom of the
excavation, for plastic or metal pipe, shall be a minimum width of at least 18 inches (460mm} or
one pipe diameter on each side of the outside diameter of the pipe, which ever is greater. Surplus
material or excavated material that does not conform to the requirements of Subsection 203.06(a)
shall be satisfactorily disposed of in accordance with Subsection 202.02. Moisture controls
including backfill materials selection and dewatering using sumps, wells, well points or other
approved processes may be necessary to control excess moisture during excavation, installation
of bedding, over-excavated trench backfilling, pipe placement and pipe backfill.

(a) Over-excavation: When unsuitable soils as defined in Subsection 203.04 or a stable,
non-yielding foundation cannot be obtained at the established pipe grade, or at the grade
established for placement of the bedding, unstable or unsuitable soils below this grade shall be
removed and replaced with granular material meeting the requirements of Subsection 1003.07,
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bedding materials meeting the requirements of Subsection 1003.08 or Type A backfill. All
granular, backfill materials placed below the established pipe or bedding grade shall be placed in
lifts not exceeding 8 inches (200 mm) thick and sufficiently compacted by hand or a dynamic
mechanical hand compaction device over the surface of each lift to form a stable, non-yielding
foundation at the surface of the established bedding or pipe grade.

When rock is encountered, it shall be removed below grade and replaced with material
complying with Subsection 1003.07, bedding materials meeting the requirements of Subsection
1003.08 or Type A backfill. The compacted earth cushion shall have a thickness under the pipe
of at least 1/2 inch per foot (40 mm/m) of fill height over the top of the pipe with a minimum
thickness of 8 inches (200 mm). All granular, backfill materials placed below the established
pipe or bedding grade shall be placed in lifts not exceeding & inches (200 mm) thick and
sufficiently compacted by hand or a dynamic mechanical hand operated compaction device over
the surface of each lift to form a stable, non-yielding foundation at the surface of the established
bedding or pipe grade.

Materials used to backfill in an over-excavated portion of a trench do not require
encasement in a Geotextile Fabric.

Density of approved materials placed in over-excavated trenches will not be measured or

determined.

701.04 FORMING PIPE BED. Bedding material, when specified, shall be constructed in
accordance with Section 726. Materials allowed for bedding shall be as specified in Subsection
1003.08 or may be Type A backfill materials. When bedding materials are specified, additional
excavation shall be performed below established pipe grade and the bedding material placed in
lifts not exceeding 8 inches (200 mm) thick and lightly compacted by hand or a dynamic hand
compaction device over the surface of each lift.

When the bottom of the pipe is not laid in a trench but is constructed above natural soils,
a uniform bed shall be constructed as specified for the bottom of a trench.

Density of approved bedding materials will not be measured or determined.

701.05 LAYING PIPE. Pipe laying shall begin at the downstream end of the line. The pipe
shall be in contact with the foundation throughout its length. Bell or groove ends of pipe and
outside circumferential laps of riveted metal pipe shall be placed facing upstream. Riveted seam
metal pipe shall be placed with longitudinal laps at sides. Pipes in each continuous line shall
have the same wall thickness. Metal pipes provided with lifting lugs shall be handled only by

these lugs.
After pipe has been laid and before backfill is placed, the engineer will inspect the pipe

for alignment, grade, integrity of joints, and coating damage.

701.06 JOINING PIPE.
(a) Joint Usage:
(1) Type 1 (T1) joints shall be used for side drains under drives and similar

installations.
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(2) Type 2 (T2) joints shall be used for cross drains under roadways, including
turnouts.

(3) Type 3 (T3) joints shall be used for closed storm drain systems, flumes and
siphons.

(b) Concrete Pipe: Concrete pipe may be either bell and spigot, or tongue and groove.
The method of joining pipe sections shall be such that ends are fully entered and inner surfaces
are flush and even.

An approved mechanical pipe puller shall be used for joining pipes over 36 inches (900
mm) in diameter. For pipe 36 inches (900 mm) or less in diameter, any approved method for
joining pipe may be used which does not damage the pipe.

Joints shall comply with Subsection 1006.05, and shall be sealed with gasket material
installed in accordance with the manufacturer's recommendations.

(c)} Metal Pipe: Metal pipe shall be firmly joined by coupling bands. Bands shall be
centered over the joint.

For Type 1 joints, approved gasket material shall be placed in one corrugation recess on
each side of the joint at the coupling band and on each band connection in such manner to
prevent leakage.

When Type 2 or 3 joints are specified, joining of metal pipe sections shall conform to the
following provisions:

(1) General: Band joints shall be sealed with gasket material. Gasket material
shall be placed in accordance with the plan details.

(2) Circular Section: Connecting bands shall be of an approved design and shall
be installed in accordance with plan details.

(3) Arch Section: Connecting bands shall be a minimum of 12 inches (300 mm)
wide for pipe arch less than 36 inches (900 mm) round equivalent diameter, and a minimum of
21 inches (525 mm) wide for 36 inches (900 mm) round equivalent diameter pipe arch and
greater. Bands shall be connected at the ends by approved angle or strap conmections.
Connecting bands used for 36 inches (900 mm) round equivalent diameter pipe arch and above
shall be 2-piece bands.

(d) Plastic Pipe: Joints for plastic pipe shall be either bell and spigot or split coupling
bands.

(1) Bell and Spigot Type Joint System: The method of joining pipe sections shall
be such that ends are fully entered and inner surfaces are flush and even.

Any approved method for joining pipe may be used which does not damage the pipe.

Joints shall be approved and shall be sealed with a gasket system utilizing gasket material
complying with Subsection 1006.06(a).

(2) Split Coupling Type Joint System: Split coupling bands shall comply with all
dimensional and material requirements of Subsection 1006.07. The bands shall be centered over
the joint. The split coupling band shall be secured to the pipe with a minimum of five stainless
steel or other approved corrosion resistant bands.

Joints shall be approved and shail be sealed with gasket material. Gasket material shall
be placed in the first two corrugation recesses on each side of the pipe connections. Gasket
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material shall also be placed on each band connection to prevent leakage. When flexible plastic
gasket material is used it shall be a minimum of 1/2 inch (13 mm) in size. The bands shall be
tightened to create overlap of the band and shall adequately compress the gasket material.

(e) Connections: Approved connections shall be used when joining new pipes to existing
pipes. When concrete collars are required in order to extend the ends of existing pipes that have
been damaged or to join different types or sizes of pipes, the concrete collars shall be constructed
in accordance with plan details, the applicable requirements of Section 901, and as directed.

(f) Geotextile Fabric, Pipe Joints: For concrete, metal and plastic pipes, Types 2 and 3
joints shall be wrapped with geotextile fabric for a minimum of 12 inches (300 mm) on each side
of joint for pipe 36 inches {900 mm) or less in diameter and a minimum of 18 inches (450 mm)
on each side of the joint for pipe greater than 36 inches (900 mm) in diameter. Ends of the fabric
shall be lapped at least 10 inches (250 mm). The edges and ends of fabric shall be suitably
secured for the entire circumference of the pipe.

701.07 RELAYING PIPE. If specified or directed, existing pipes shall be removed and suitable
sections relaid as specified for new pipes.

701.08 BACKFILLING.

(a) General: Prior to backfilling, pipes found to be damaged or out of alignment or grade
shall be removed and reinstalled, or replaced.

Type A backfill material shall be stone, recycled portland cement concrete, flowable fill,
or RAP.

Type B backfill materials are selected soils. Where Type B backfill materials are called
for, Type A backfill materials may be substituted.

When corrugated metal pipe is used, the backfill material shall be tested and shall have a
resistivity greater than 1500 ohm-cm and a pH greater than 5 when tested in accordance with
DOTD TR 429 and DOTD TR 430 respectively.

When Type A backfill material is used, geotextile fabric surrounding this backfill shail be
placed in accordance with Subsection 726.03 between the aggregate backfill material and all
other natural or placed soils in the trench or embankment. Care shall be taken to prevent damage
to geotextile fabric during placement of backfill material. For concrete pipe, the fabric shall
enclose not only the initial backfill but shall be wrapped over the top of the pipe with at least 12
inches (300 mm) of overlap.

When a trench box or trench sheeting is used in unstable soils and/or for worker safety,
and when moved during backfilling operations, filling and additional compaction of the
disturbed zone of backfill must take place immediately and in a manner acceptable to the
engineer.

Initial backfill is a structural backfill encasing the pipe from the bottom of the pipe to the
springline for concrete pipe and to a point one foot (0.3 m) above the top of the pipe for both
metal and plastic pipe. Final backfill is not a structural backfill and shall extend from the top of
the imitial backfill to the top of the natural ground or subgrade in cut areas or to the top of
existing ground in fill areas. Any fill required above the final backfill is considered and treated as
embankment.
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(b) Backfill Applications: For projects using A+B+C bidding method where rigid and
flexible pavement alternates are considered, backfill application (2) below, “Cross Drains Under
Flexible Pavements™, shall apply for either rigid or flexible pavements.

(1) Under Concrete Pavements: Type B backfill may be used as initial and final
backfill for all pipes, culverts or drains under concrete pavements. Placement and compaction
shall be as specified in Heading (d) below.

(2) Cross Drains Under Flexible Pavements: All reaches, exclusive of those
portions of the pipe which are under shoulders, of cross drains and all other culverts, pipes or
drains that cross the centerlines of the new roadway or centerlines of existing roadways, such as
intersections and are under flexible pavements shall receive an initial backfill of Type A
material. Type B backfill materials may be used as final backfill for all pipes. Placement and
compaction shall be as specified in Heading (c) and (d) below. Where the subgrade is above
existing ground, embankment material as specified for the remainder of the project shall be used
from the top of the final backfill to the top of the established embankment grade.

(3) Other Drains Under Flexible Pavements: All reaches of all culverts, pipes or
drains under flexible pavements that do not cross the centerlines of new roadway or centerlines
of existing roadways, and exclusive of those portions of the pipe which are totally under
shoulders, shall receive an initial and final backfill of Type B material. Placement and
compaction shall be as specified in Heading (d) below. Where the subgrade is above existing
ground, embankment material as specified for the remainder of the project shall be used from the
top of the final backfill to the top of the established embankment grade.

(4) Other Areas: All culverts, pipes or drains in nonpaved areas or paved areas
that serve as driveways or shoulders shall receive an initial and final backfill of Type B material.
Placement and compaction shall be as specified in Heading (d) below.

(5) Pipes Subject to Construction Traffic; The embankment or pipe backfill shall
be constructed to a minimum of 24 inches (600 mm) over the pipe before heavy construction
equipment is allowed to cross the installation. Where practical, installations with less than 24
inches (600 mm) of cover over the top of the pipe shall be constructed after heavy hauling is
completed over the pipe location. After completion of hauling operations, the contractor shall
remove excess cover material. Pipe damaged by hauling and backfilling operations shall be
removed and reinstalled, or replaced, at no direct pay.

(c) Placement and Compaction; Type A Backfill: For all pipes, culverts and conduits
under paved and nonpaved areas, where Type A backfill material is used, the Type A backfill
shall be thoroughly hand compacted under the pipe haunches and then dynamically compacted in
layers not exceeding 8 inches (200 mm) compacted thickness. Compaction under the haunches of
the pipe shall initially be by hand tamping or other acceptable means, until a level is reached that
the dynamic tamping can commence. Each lift shall be compacted by applying at least eight
passes of a hand operated, dynamic mechanical compaction device over the surface of each lift.
With approval of the engineer, layer thickness may be increased to 12 inches (300 mm) with
verification of satisfactory installation and performance. If flowable fill is used it shall be
furnished, placed and consolidated in accordance with Section 710. The contractor shall control
placement operations during initial backfill operations so as not to damage protective coatings on
metal pipes. The contractor shall repair damaged coatings at no additional pay.
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(d) Placement and Compaction; Type B Backfill: For all pipes, culverts and conduits,
where Type B backfill is allowed, the Type B material shall be placed in layers not exceeding 8
inches (200 mm) compacted thickness. Compaction shall be with suitable mechanical equipment.
With approval of the engineer, layer thickness may be increased to 12 inches (300 mm) with
verification of satisfactory installation and performance.

(e) Placement and Compaction; Trenchless or Partial Trench Condition: All pipes,
culverts, drains and conduits placed with any portion of the pipe above existing ground must also
comply with Subsections (a),(b) (c) and (d) above for the portion of the pipe within a trench and
that portion of the pipe not constructed in a trench. The width of initial and final backfill of that
portion above existing ground and not within a trench will be constructed to such a width that the
requirements for placement, compaction and density are met.

(f) Density Requirements: The in place density of Type A backfill materials and bedding
materials, will not be measured or determined. Type A backfill, exclusive of RAP and flowable
fill, shall be placed at or near optimum moisture content determined in accordance with DOTD
TR 415 or 418. RAP materials shall be placed and compacted in a slightly moist condition.

The maximum dry density of initial or final Type B backfill under all paved areas which
are to be under traffic will be determined in accordance with DOTD TR 415 or TR 418 and in-
place density determined in accordance with DOTD TR 401. Initial and final Type B backfill
under all paved areas, under traffic, shall be placed at or near optimum moisture content
determined in accordance with DOTD TR 415 or TR 418. Each layer shall be compacted by
approved methods prior to the placement of a subsequent layer. The engineer will approve the
compaction method based upon validation that such method, including moisture control, will
achieve at least 95 percent of maximum dry density as determined in accordance with DOTD TR
401. With approval of the engineer, density testing may be waived on subsequent layers with
backfill installation in accordance with approved compaction methods and continued satisfactory
performance.

Initial and final backfill in unpaved areas or paved arcas such as shoulders or driveways,
shall be placed evenly and compacted along the length of the culvert, pipe or drain from the top
of the initial backfill to the top of the subgrade. Layered backfill shall be compacted at least to
the density of the adjoining existing soils or the compaction required of the laterally adjoining
layers of soil immediately outside the trench for embankment elevations. Initial and final backfill
shall be placed and compacted at or near optimum moisture content determined in accordance
with DOTD TR 415 or TR 418.

701.09 INSPECTION OF PIPES. After completion of embankment and prior to roadway
surfacing, the engineer shall inspect pipes for proper alignment and integrity of joints. Any
misaligned pipe or defective joints shall be corrected by the contractor at no direct pay.

(a) Plastic Pipe: Installed plastic pipe shall be tested to ensure that vertical deflections do
not exceed 5.0 percent. Maximum allowable deflections shall be governed by the mandrel
requirements stated herein.

Deflection tests shall be performed no sooner than 30 calendar days after installation and
compaction of backfill. The pipe shall be cleaned and inspected for offsets and obstructions

prior to testing.
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For pipe 36 inches (900 mm) and less in diameter, a mandrel shall be pulled through the
pipe by hand to ensure that maximum allowable deflections have not been exceeded. The
mandrel shall be approved by the engineer prior to use. Use of an unapproved mandrel or a
mandrel altered or modified after approval will invalidate the test. If the mandrel fails to pass,
the pipe is overdeflected.

Unless otherwise permitted, overdeflected pipe shall be uncovered and, if not damaged,
reinstalled. Damaged pipe shall not be reinstalled, but shall be removed and replaced with new
pipe. Any pipe subjected to any method or process other than removal, which attempts, even
successfully, to reduce or cure any overdeflection, shall be removed and replaced with new pipe.

The mandrel shall be a rigid, nonadjustable, odd-numbered legged (minimum 9 legs)
mandrel having a length not less than its nominal diameter or 24 inches (600 mm), whichever is
less. The minimum diameter at any point shall be 5.0 percent less than the base inside diameter
of the pipe being tested. The mandrel shall be fabricated of steel, aluminum or other approved
material fitted with pulling rings at each end. The nominal pipe size and outside diameter of the
mandrel shall be stamped or engraved on some segment other than a runner. A suitable carrying
case shall be furnished.

For pipe larger than 36 inches (900 mm) in diameter, deflection shall be determined by a
method approved by the engineer. If a mandrel is selected, the minimum diameter, length, and
other requirements shall conform to the above requirements.

Mandrel testing shall be conducted by the contractor in the presence of the engineer.
Mandrel testing shall be at no direct pay.

(b) Metal Pipe: If the inside diameter of metal pipe or rise dimension of metal pipe arch
deflects more than 5.0 percent from original dimensions, they shall be removed and reinstalled,
unless they do not rebound or are damaged. Pipe or pipe arch which are damaged or do not
rebound shall be removed and replaced at no direct pay. Measurement of deflection will be
made by the engineer away from rerolled ends.

701.10 CLEANING PIPES.

(a) Existing Pipes: Pipes designated to be cleaned shall be cleaned of seil, debris and
other materials to the invert of the pipe. Designated pipes shall be cleaned by approved methods
that will not damage the pipes. Any damage caused by the contractor's operations shall be

satisfactorily repaired at no direct pay.
Removed soil, debris and other materials shall be disposed of in accordance with

Subsection 202.02 or as otherwise approved in writing.
(b) Contractor Installed Pipes: Prior to final acceptance, pipes shall be cleaned of all

debris and soil to the invert of the pipe at no direct pay.
Removed soil, debris and other materials shall be disposed of in accordance with

Subsection 202.02 or as otherwise approved in writing.

701.11 STUBBING AND PLUGGING PIPES. When it is required that pipes be plugged, such
plugs shall be constructed of Class R concrete complying with Section 901. Thickness of plug
and method of construction shall be as directed.
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When new pipes are to be stubbed into new or existing pipes or other structures, the
connection shall be made with approved mortar complying with Subsection 702.02.

701.12 MEASUREMENT. Pipe, both new and relaid, will be measured in linear feet (lin m) as
follows unless stated otherwise.

(a) Pipe not confined by fixed structures will be measured by the number of joints at the
nominal length of each joint.

(b) Pipe confined by fixed structures will be measured along the pipe between the termini

of pipe in structure walils.

(¢) Pipe confined by a fixed structure on one end and unconfined at the other end will be
measured along the pipe from the terminus of pipe in the structure wall to the unconfined end of
pipe.

(d) Fabricating of pipe tees, elbows and other fittings will be measured per each fitting.
The length of pipe in such fittings will be included in the pay length measurement of pipes of
which they form a part.

(e) Excavation required for installation of pipes will not be measured for payment, except
as otherwise specified in Subsection 203.14.

(f) Furnishing and placing backfill material below existing ground level for pipes will not
be measured for payment. Backfill material needed to complete backfill above natural ground
and around pipes that extend above natural ground will be measured and payment will be made
under applicable earthwork items. When specified, flowable fill will be measured and paid for in
accordance with Section 710.

(g) Plugging and stubbing of pipes will not be measured for payment.

(h) Cleaning existing pipes will be measured by the length of pipe cleaned and accepied.

(1) Concrete collars will be measured per each.

701.13 PAYMENT.
(a) Payment for pipe will be made at the contract unit price per linear foot (lin m) of the

types and sizes specified.
When plastic pipe is specified on the plans or elected to be used by the contractor,

payment will be made at the contract unit price per linear foot (lin m) of the types and sizes
specified in accordance with the payment schedule of Table 701-1.
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Table 701-1
Payment Schedule for Plastic Pipe

Percent Payment Stage of Completeness

After placement and backfill has been

75 completed
After the pipe has met vertical deflection
25 requirements in accordance with Subsection

701.09(a)

(b) Payment for fabricating pipe tees, elbows and other fittings will be made at the
contract unit price per each fitting.

(c) When unstable conditions are encountered, the additional excavation will not be
measured for payment; however, the additional materials furnished and placed for the pipe
foundation will be measured and paid for as follows:

(1) Granular Materials: Payment will be made under the embankment item. The
net section volume of the materials will be multiplied by 3 to determine the pay volume. When
the contract does not include a pay item for embankment, payment will be made in accordance
with Subsection 104.02.

(2) Bedding Material: Measurement and payment will be made in accordance
with Section 726. When the contract does not include a pay item for bedding material, payment
will be made in accordance with Subsection 104.02.

(d) Payment for cleaning existing pipes will be made at the contract unit price per linear
foot (lin m).

(e) Payment for concrete collars will be made at the contract unit price per each.

Payment will be made under:

Item No. Pay Item Pay Unit

701-01 Cross Drain Pipe (Size & Type) Linear Foot (Lin m}
701-02 Cross Drain Pipe Arch (Size & Type) Linear Foot (Lin m)
701-03 Storm Drain Pipe (Size & Type) Linear Foot (L.in m)
701-04 Storm Drain Pipe Arch (Size & Type) Linear Foot (Lin m)
701-05 Side Drain Pipe (Size) Linear Foot (Lin m)
701-06 Side Drain Pipe Arch (Size) Linear Foot (Lin m)
701-07 Yard Drain Pipe (Size) Linear Foot (Lin m)
701-08 Relaying Pipe Linear Foot (Lin m)
701-09 Fabricating Pipe Fittings Each

701-10 Reinforced Concrete Pipe (Extension) Linear Foot (Lin m)
701-11 Reinforced Concrete Pipe Arch (Extension) Linear Foot (Lin m)
701-12 Corrugated Metal Pipe (Extension) Linear Foot (Lin m)
701-13 Corrugated Metal Pipe Arch (Extension) Linear Foot (Lin m)
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701-14 Cleaning Existing Pipes Linear Foot (Lin m)
701-15 Concrete Collar Each

701-16 Plastic Pipe (Extension) Linear Foot (Lin m)

SECTION 704 - GUARD RAIL:
Subsection 704.03 — General Construction Requirements (01/05), Pages 368 and 369.

Add the following to Heading (d), Guard Rail End Treatments.

All end treatments shall bear a label indicating the manufacturer and exact product name
of the end treatment along with its assigned NCHRP 350 test level. This label shall resist
weathering and shall be permanently affixed to the railing in such a way as to be readily visible.

SECTION 706 - CONCRETE WALKS, DRIVES AND INCIDENTAL PAVING:
All Subsections within Section 706 (04/08), Pages 375 — 377.
Delete Section 706, Concrete Walks, Drives and Incidental Paving and substitute the

following.

SECTION 706
CONCRETE WALKS, DRIVES AND INCIDENTAL PAVING

706.01 DESCRIPTION. This work consists of furnishing and constructing portland cement
concrete walks, handicapped curb ramps, drives and incidental paving slabs in accordance with
these specifications and in conformity with lines, grades and dimensions shown on the plans or
established.

706.02 MATERIALS. Materials shall comply with the following Section or Subsections.

Portland Cement Concrete (Class M) 901

Joint Filler 1005.01(c)
Reinforcing Steel 1009.01
Curing Materials 1011.01

706.03 CONSTRUCTION REQUIREMENTS.

(a) Excavation: Excavation shall be made to required depth and width. The top of the
subgrade shall be shaped and compacted to a firm, even surface conforming to the section shown
on the plans. Unsuitable material shall be removed and disposed of in accordance with
Subsection 202.02 and replaced with approved material at no direct pay.

(b) Forms: Forms shall be of wood or metal and shall extend the full depth of concrete.
Forms shall be straight, clean and of sufficient strength to resist the pressure of concrete.
Bracing of forms shall be such that forms remain in horizontal and vertical alignment until their
removal.

Concrete may be placed by slip-form methods. Slip-formed concrete shall be placed with

an approved machine designed to spread, vibrate, consolidate and finish concrete in one pass of
the machine in such manner that minimum hand finishing is necessary. Sliding forms shall be
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rigidly held together to prevent spreading of forms. After the passing of the side forms there
shall be no noticeable slumping of concrete.

(c} Subgrade: The subgrade shall be thoroughly moistened immediately prior to placing
concrete.

(d) Placing and Finishing: Concrete shall be placed on the subgrade, struck off to
required thickness and tamped sufficiently to bring the mortar to the surface. The surface shall
be finished with a wood float or steel trowel followed by brushing to a slightly rough finish.
Joints and edges shall be rounded with an edging tool having a 1/4-inch (6 mm) radius.

(e) Joints:

(1) Expansion Joints: Expansion joints shall be filled with 1/2 inch (13 mm) thick
preformed expansion joint filler. Expansion joints shall be installed at maximum 100-foot
(30 m) intervals, and between intersecting paving and any fixed structure such as a building,
bridge or curbing, and between intersecting paving and the handicapped curb ramps. Expansion
Jjoint material shall extend for the full width and depth of paving.

(2) Weakened Plane: Weakened planes shall be formed by a jointing tool or other
acceptable means. Weakened planes shall extend into concrete for at least 1/4 of the depth and
shall be approximately 1/8 inch (3 mm) wide.

a. Walks: Spacing of weakened planes for walks shall be equal to the
width of walk.

b. Drives: A longitudinal weakened plane shall be formed along the
centerline of drives more than 16 feet (5 m) wide, and transverse weakened planes shall be
formed at not more than 16-foot (5 m) intervals.

c. Incidental Paving: Weakened planes for incidental paving shall be
formed at intervals not exceeding 30 times the thickness of the concrete in length or width.
Incidental paving poured adjacent to jointed concrete shall be jointed to match existing joints,
with intermediate joints formed as necessary not to exceed the maximum joint spacing.

(3) Construction Joints: Construction joints shall be formed around manholes,
utility poles, etc., extending into paving and 1/4 inch (6 mm) thick preformed expansion joint
filler shall be installed in these joints.

(4) Tie-ins: Tie-ins of existing concrete shall be made by full depth sawing at no
direct pay.

(f) Curing: Concrete shall be cured in accordance with Subsection 601.10.

g) Detectable Warning Swrface for Handicap Ramps and At-Grade Sidewalk
Intersections: Sidewalks, when intersecting with roadways, shall be equipped with a detectable
warning surface system consisting of raised truncated domes as a transition between the sidewalk
and the street as required by the Americans with Disabilities Act, 28 CFR Part 36, ADA
Standards for Accessible Design.

Detectable warnings (truncated domes) shall be installed on the ramp surface over the full
width of the ramp throat for a distance of 24 inches (600 mm) in the direction of travel from the
back of the curb. Detectable warnings (truncated domes) shall also be installed on at-grade
sidewalks intersecting with roadways for a distance of 36 inches (900 mm) in the direction of
travel from the end of the sidewalk. Truncated domes shall be laid out on a square grid in order
to allow enough space for wheelchairs to roll between the domes.
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Light reflectance of the truncated domes and the underlying surface must meet the 70
percent contrast requirement of ADAAG.

706.04 MEASUREMENT. Quantities of concrete walks, drives and incidental paving slabs for
payment will be the design quantities as specified on the plans and adjustments thereto. Design
quantities will be adjusted if the engineer makes changes to adjust to field conditions, if design
errors are proven or if design changes are made. Design areas are based on the horizontal
dimensions shown on the plans. Excavation, backfill, reinforcing steel and joint materials will
not be measured for payment.

Handicapped curb ramps, including the detectable surface waming system, will be
measured per each.

Detectable surface warning systems for at-grade sidewalk intersection will not be

measured for payment.

706.05 PAYMENT. Payment for concrete walks, drives and incidental paving will be made on a
lot basis at the contract unit price per square yard (sq m), adjusted in accordance with the
following provisions. Payment for each lot will be made in accordance with Table 901-6. Size,
sampling, and testing of each concrete lot shall be in accordance with the Materials Sampling
Manual.

Payment for handicapped curb ramps, including the detectable surface warning system,
will be made by each and shall include, but not limited to, curb transitions, detectable warning
system, gutter, landing and base.

Payment will be made under:

Item No. Pay Item Pay Unit
706-01 Concrete Walk (  inch (mm) Thick) Square Yard (Sq m)
706-02 Concrete Drive (  inch {mm) Thick) Square Yard (Sq m)
706-03 Incidental Concrete Paving

( inch (mm) Thick Square Yard (Sq m)}
706-04 Handicapped Curb Ramps Each

SECTION 713 - TEMPORARY TRAFFIC CONTROL:
Subsection 713.06 — Pavement Markings (08/06). Pages 400 — 403.
Delete Table 713-1, Temporary Pavement Markings and substitute the following.
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Table 713-1
Temporary Pavement Markings1,2
Two-lane Highways Undivided Multilane | Divided Multilane
y Highways Highways
ADT<1500; | Lane lines 4-foot (1.2 m)
or tape on 40-foot (12 m)
ADT>1500 centers; with "Do Not
and Pass" and "Pass With
time<3 days | Care" signs as required
SHORT | APT>1500; | Lane lines 4-foot (1.2-m)
TERM | Time>3 days | tape on 4Q—f00t (12—.m)
and<2 weeks | centers with no passing
zone markings
All ADT's Lane lines 4-foot Lane lines 4-foot
with time (1.2m) tape on 40-foot { (1.2 m) tape on
<2 weeks (12 m) centers; double | 40-foot (12 m)
yellow centerline centers
LONG | AllADT's | Standard lane lines, no- Standard lane lines, Standard lane
TERM with time passing zone markings, | centerlines, edge lines, | lines, centerlines,
>2 weeks | legends and symbols and and legends and edge lines, and
when pavement width is symbols legends and
22 feet (6.7 m) or greater, symbols.
edge lines

1No—passing zones shall be delineated as indicated whenever a project is open to traffic.

2On all Asphaltic Surface Treatments that are open to traffic and used as a final wearing course or
as an interlayer, temporary pavement markings (tabs) on 20-foot (6 m) centers shall be used, in
lieu of the 4-foot (1.2 m) tape, on 40-foot (12 m) centers.

SECTION 719 - LANDSCAPING:
Subsection 719.06 — Construction Methods (03/09), Pages 429 — 432,

Delete the first paragraph of Heading (a), Seasonal Operations and substitute the
following.

Unless otherwise directed by the engineer in writing, the planting season is between
November 1 and April 15.
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SECTION 729 - TRAFFIC SIGNS AND DEVICES:
Subsection 729.02 — Materials (04/08), Pages 456 and 457.

Delete the contents of Heading (a), Sign and Marker Sheeting, and substitute the
following.

(a) Sign and Marker Sheeting: Sheeting material for sign panels, delineators, barricades
and other markers shall comply with Section 1015. All permanent signs shall meet the
requirements of ASTM D 4956, Type X.

Subsection 729.04, Fabrication of Sign Panels and Markers (04/08), Pages 458 — 460,

Delete the third paragraph of Heading (c), Sheeting Application and substitute the
following.

ASTM D 4956 Type X reflective sheeting shall be applied with an orientation determined
by the engineer to obtain the optimum entrance angle performance. Fabricated vertical splices in
ASTM D 4956 Type X reflective sheeting will be allowed only when the horizontal dimension
of the sign face or attached shield is in excess of the maximum manufactured width of the
sheeting. Fabricated vertical splices in ASTM D 4956 Type X reflective sheeting will also be
allowed when the specified orientation will create excessive sheeting waste.

SECTION 730 - ELECTRICAL SYSTEMS:

Subsection 730.04 — Drawings and Equipment Submittals (03/09), Pages 468 and 469.

Delete the third sentence of Heading (b), As-Built Drawings and substitute the following:
The drawings shall show the exact location of the underground wiring, light poles,
junction boxes, under roadway crossings, service poles, controllers, disconnects, and conduit or

cables.

Subsection 730.08 — Measurement (03/09). Pages 470 — 472.

Delete Heading (e), Jacked or Bored Casing and substitute the following:

(e) Jacked or Bored Casing: Jacked or bored casings will be measured by the linear foot
(lin m) of casing furnished and installed, which will include the casing, fittings, and required
excavation and backfill.

Add the following:

(t) Modular Breakaway Cable System: Modular breakaway electrical cable systems for
low mast light poles shall be measured per each and shall include all materials, labor, equipment,
and tools necessary to furnish and install a complete system in accordance with the plans and

specifications.
(u) Disconnect: Disconnects shall be measured per each and shall include all materials,

labor, equipment, and tools necessary to furnish and install this item in accordance with the plans

and specifications.
(v) Duct Markers: Duct markers shall be measured per each and shall include all

materials, labor, equipment, and tools necessary to furnish and install this item in accordance
with the plans and specifications.
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(w) Underground Marker Tape: Marker tape shall be measured per linear foot and shall
include all materials, labor, equipment, tools necessary to furnish and install this item in
accordance with the plans and specifications.

Subsection 730.09, Payment (03/09), Pages 472 and 473.

Add the following pay items.

Item No. Pay Item Pay Unit
730-19 Modular Breakaway Cable System Each
730-20 Disconnect (Type) Each
730-21 Duct Marker (Type) Each
730-22 Underground Marker Tape (Size and Type) Linear Foot (Lin m)

SECTION 732 - PLASTIC PAVEMENT MARKINGS:
Subsection 732.03 - Construction Requirements for Plastic Pavement Marking Material (09/07).
Pages 478 — 481. _

Delete the first paragraph of Heading (a), Equipment for Standard (Flat) Thermoplastic
Marking Material and the substitute the following:

(a) Equipment for Standard (Flat) Thermoplastic Marking Material: The application
equipment shall consist of an extrusion die or a ribbon gun that simultaneously deposits and
shapes lines at a thickness of 90 mils (2.3 mm) or greater on the pavement surface. When
restriping onto existing thermoplastic markings, only a ribbon gun shall be used. Finished
markings shall be continuous and uniform in shape, and have clear and sharp dimensions.
Applicators shall be capable of producing various widths of traffic markings. Applicators shall
produce sharply defined lines and provide means for cleanly cutting off stripe ends and applying
broken lines. The ribbon extrusion die or shaping die shall not be more than 2 inches (50 mm)
above the roadway surface during application. A spray application will only be allowed when
applying 40 mil (1.0 mm) thermoplastic.

Delete Heading (e), Application of Surface Primer and substitute the following:

(e) Application of Surface Primer: A single component surface primer will be required
prior to placement of preformed plastic markings over an existing painted stripe, over oxidized
asphalt, or when striping over existing thermoplastic on portland cement concrete surfaces unless
otherwise directed by the engineer. A two component epoxy primer sealer will be required prior
to placement of thermoplastic materials on portland cement concrete surfaces unless otherwise

directed by the engineer.

SECTION 804 - DRIVEN PILES:
Subsection 804.08 — Construction Requirements (04/07), Pages548 — 554.
Delete the first sentence of Heading (a), Preboring and substitute the following.
Preboring by angering, wet-rotary drilling, or other methods used to facilitate pile driving
will not be permitted unless specified in the plans or allowed by the engineer.

E-26



Supplemental Specifications (July 2009)
Page 24 of 36

Delete the first sentence of Heading (b), Jetting and substitute the following.
Jetting will not be permitted unless allowed in the plans or allowed by the engineer.

SECTION 813 - CONCRETE APPROACH SLABS:
Subsection 813.03 — Embankment (06/08). Pages 688 — 690.

Delete the third paragraph and substitute the following:

When specified, the approach slab shall be placed on a layer of bedding material in
accordance with plan details. Bedding material shall be placed and compacted as directed and
covered with approved polyethylene film of at [east 6-mil (150 um) nominal thickness.

SECTION 901 - PORTLAND CEMENT CONCRETE:
Subsection 901.06 — Quality Control of Concrete (08/06). Pages 726 — 731.
Add the following to the contents of Heading (b), Quality Control Tests.

The contractor shall be responsible for monitoring the components (cement, mineral and
chemical admixtures, aggregates) in their mix to protect against any changes due to component
variations. As component shipments arrive, the contractor shall verify slump, air content and set
time by testing at ambient temperatures. The contractor shall make adjustments to the mix
design to rectify any changes which would adversely affect constructability, concrete placement
or the specifications. The contractor shall submit test results to the Department for review each
day of paving. Testing to validate component consistency will be documented on the control
logs. Conformance or variation in mix parameters (workability, set times, air content, etc.) shall
be noted on the control logs. The contractor shall provide a copy of the proposed testing plan to
the engineer for record. Acceptance of the plan does not relieve the contractor’s responsibility

for consistency.

Subsection 901.08 — Composition of Concrete (12/05). Pages 732 — 734.

Add the following to Heading (a).

The blended cement containing up to 50 percent of grade 100 or grade 120 ground
granulated blast-furnace slag must be in compliance with Subsection 1001.04 for portland blast-

furnace slag cement.

SECTION 1001 - HYDRAULIC CEMENT:
Subsection 1001.01 — Portland Cement (09/07). Page 749.

Delete the contents of this subsection and substitute the following.

1001.01 PORTLAND CEMENT. Portland cement shall be from an approved source
listed in QPL 7 and shall comply with AASHTO M 85.

Alkali content calculated as sodium oxide equivalent shall not exceed 0.60 percent by
weight for all types of cement.

SECTION 1002 — ASPHALT MATERIALS AND ADDITIVES:
Subsection 1002.02 — Asphalt Material Additives (04/08). Pages 750 — 760.
Delete Table 1002-1, Performance Graded Asphalt Cements and substitute the following.
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Table 1002-1
Performance Graded Asphalt Cements
AASHTO |pG82-22rm® | PG76-22m | PG70-22m | PG64-22 | PGS58-28
Property Test
Method Spec. Spec. Spec. Spec. Spec.
Tests on Original Binder:
Rota&ional Viscosity @ 135°C,| T 316 30 3.0 30 30 3.0
Pa-s
Dynamic Shear, 10 rad/s, T 315 1.00+ 1.00+ 1.00+ 1.30+ 1.00+
G*/Sin Delta, kPa @ 82°C @ 76°C @ 70°C @ 64°C @ 58°C
Flash Point, °C T 43 232+ 232+ 232+ 232+ 232+
Solubility, % ~ T 44 N/A 99.0+ 99.0+ 99.0+ 99.0+
Separation of Polymer, 163°C,| ASTM -— 2- 2- - —
48 hours, degree C difference in] D 7173
R & B from top to bottom * AASHTO
T 53
Force Ductility Ratio (fo/f;, 4°C,| T 300 - 0.30+ - - ———
5 cm/min.,, f @ 30 cm
elongationf
Force Ductility, (4°C, 5 cm/min,] T 300 --- - 0.23+ — -—
30 cm elongation, kg)®
Tests on Rolling Thin Filmj T 240
Oven Residue:
Mass loss, % T 240 1.00- 1.00- 1.00- 1.00- 1.00-
Dynamic Shear, 10 rad/s, T 315 2.20+ 2.20+ 220+ 2.20+ 2.20+
G*/Sin Delta, kPa @ §2°C @76°C @ 70°C @ 64°C @ 58°C
Elastic Recovery, 25°C, 10 em| T 301 60+ 60+ 40+ — —
elongation, % 4
Ductility, 25°C, 5 cm/min, cm T 51 -—- -—- -—- 100+ -
Tests on Pressure Aging Vessel] R 28
Residue:
Dynamic Shear, @ 25°C, 10{ T 315 5000- 5000- 5000- 5000- 5000-
rad/s, G* Sin Delta, kPa @ 19°C
Bending Beam Creep Stiffness,| T 313 300- 300- 300- 300- 300-
S,MPa @ -12°C, @ -18°C
Bending Beam Creep Slope,| T 313 0.300+ |0.300+ 0.300+ 0.300+ 0.300+
m value, @ -12°C @ -18°C

"The rotational viscosity will be measured to determine product uniformity. The rotational viscosity
measured by the supplier shall be noted on the Certificate of Delivery. A binder having a rotational
viscosity of 3.0 Pa-s or less will typically have adequate mixing and pumping capabilities. Binders with
rotational viscosity values higher than 3.0 Pa-s should be used with caution and only after consulting with
the supplier as to any special handling procedures and guarantees of mixing and pumping capabilities.
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2NOt all polymers are soluble in the specified solvents. If the polymer modified asphalt digested in the
solvent will not pass the filter media, a sample of the base asphalt used in making the polymer modified
asphalt shouid be tested for solubility. If the solubility of the base asphalt is at least 99.0%, the material
will be considered as passing.

3AASI—ITO T 300 except the second peak (f5) is defined as the stress at 30 cm elongation.

*AASHTO T 301 except elongation shall be 10 cm.

Prepare samples per ASTM D 7173. Determine softening point of top and bottom per AASHTO T 53.

The quality assurance plan for this product will require the contractors who use this material to submit
written documentation of tank cleaning annually. Contractors must have tank mixers. Written certificates
of analysis from the asphalt binder supplier confirming rubber source and size distribution of rubber used
shall be furnished to the Materials Laboratory.

5
6

Add the following Table 1002-12, Anionic Trackless Tack Coat Grade NTSS-1HM.

Table 1002-12
Anionic Trackless Tack Coat Grade NTSS-1HM

AASHTO Specification Deviation
Property Test 50% Pav or

Method | 100% Pay Remov{-zl
Viscosity, Saybolt Furol @ 25°C, s T 59 15-100 -
Storage Stability, 24 Hour, % T 59 1.0- -
Settlement, 5 Days, % T 59 5.0- —
Residue by Distillation, % T 59 50+ 49-
Oil Distillate, % T 59 1.0- -—
Sieve Test’, (Retained on the 850 wm), % T 59 0.3- ~--

Tests on Residue

Penetration @ 25°C, 100g, 5s, dmm T 49 20- —
Softening Point, Ring and Ball, °C T 53 65+ 64-
Solubility, % T 44 97.5+ ---
DSR @ 25°C; G*Sin 8, 10rad / 5, kPa T 315 1.0+ -—-

At the option of Engineer.
2 Sieve tests may be waived if no application problems are present in the field.

SECTION 1003 - AGGREGATES:
Subsection 1003.02 — Aggregates for Portland Cement Concrete and Mortar (07/07).
Pages 763 — 766.

Delete the contents of Heading (c), Aggregates for Types B and D Pavements, and
substitute the following.

(c) Aggregates for Types B and D Pavements: For the combined aggregates for the
proposed portland cement concrete pavement mix, the percent retained based on the dry weight
(mass) of the total aggregates shall meet the requirements of Table 1003-1A for the type of
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pavement specified in the plans. Additionally, the sum of the percents retained on any two
adjacent sieves so designated in the table shall be at least 12 percent of the total combined
aggregates. The maximum amounts by weight (mass) of deleterious materials for the total
aggregate shall be the same as shown in Subsection 1003.02(b).

Table 1003-1A
Ageregates for Types B and D Pavements

Percent Retained of Total
U.S. Sieve Metric Sieve Combined Aggregates
Pavement Type
2 1/2 inch 63 mm
2 inch 50 mm
1 1/2 inch 37.5 mm
1 inch 25.0 mm
3/4 inch 19.0 mm
1/2 inch 12.5 mm
3/8 inch 9.5 mm
No. 4 4,75 mm
No. 8 2.36 mm
No. 16 1.18 mm
No. 30 600 pm
No. 50 300 pm
No. 100 150 pm
No. 200 75 um
Note: For the sieves in the shaded areas, the sum of any two adjacent
sieves shall be a minimum of 12 percent of the total combined aggregates.

Each type of aggregate to be used in the proposed mixture shall be sampled and tested
individually. The percent of total combined aggregates retained shall be determined
mathematically based on the proportions of the combined aggregate blend. All gradation
calculations shall be based on percent of dry weight (mass).

Subsection 1003.03 — Base Course Aggregates (07/08), Page 767 — 768.

Add the following:

(e) Blended Calcium Sulfate: When blended calcium sulfate base course material is
allowed on the plans, it shall consist of calcium sulfate from a source approved by the Materials
and Testing Section and be blended with an approved aggregate or lime. The source shall have a
quality control program approved by the Materials and Testing Section. The source shall have
been given environmental clearance by the Department of Environmental Quality for the
intended use, and written evidence of such environmental clearance shall be on file at the
Materials and Testing Section. DOTD monitoring for compliance with environmental
regulations will be limited to the pH testing stated herein below. The blended material shall be

E-30



Supplemental Specifications (July 2009)
Page 28 of 36

non-plastic and reasonably free from organic and foreign matter. The pH shall be a minimum of
5.0 when tested in accordance with DOTD TR 430. Re-evaluation will be required if the source
of the aggregate or lime that is blended with the calcium sulfate changes.

Blended calcium sulfate material used as base course shall comply with the following
gradation requirements when tested in accordance with DOTD TR 113, modified to include a
maximum drying temperature of 140°F (60°C). Sampling shall be taken from an approved

stockpile at the point of origin.

U.S. Sieve Metric Sieve Percent Passing
1-1/2 inch 37.5 mm 60 - 100
1 inch 25.0 mm 40 - 80
3/4 inch 19.0 mm 30-70
No. 4 4.75 mm 20 - 65
No. 200 75 pm 0-25

Blended calcium sulfate shall be sampled in accordance with the requirements for stone
in Section 302 of the Materials Sampling Manual.

Subsection 1003.09 — Nonplastic Embankment (03/09), Pages 775 and 776.

Delete Heading (b) and substitute the following.

(b) Stone: Stone shall be coarse stone from a source listed on QPL 2. For applications
requiring lightweight embankment, the stone shall have a dry rodded unit weight (mass) of no
greater than 95 pounds per cubic foot (1520 kg/cu m) when tested in accordance with AASHTO

T19. Stone shall comply with the following gradation:

U.S. Sieve Metric Sieve Percent Passing
2 inch 50 mm 100
1 1/2 inch 37.5 mm 85-100
3/4 inch 19.0 mm 35-88
No. 4 4.75 mm 0-10

SECTION 1005 — JOINT MATERIALS FOR PAVEMENTS AND STRUCTURES:
Subsection 1005.04 — Combination Joint Former/Sealer (11/035). Pages 782 and 783.

Delete Heading (a) and substitute the following.

(a) Description: This joint former/sealer is intended for use in simultaneously forming
and sealing a weakened plane in portland cement concrete pavements.

The material shall consist of an elastomeric strip permanently bonded either mechanically
or chemically at the top of each of two rigid plastic side frames and covered with a removable
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plastic top cap. Side frames shall be of such configuration that when the sealer is inserted into
plastic concrete and vibrated, a permanent bond forms between side frames and concrete.

Delete Heading (b)(1) and substitute the following.

(1) Elastomer: The elastomer strip portion of the material shall be manufactured from
vulcanized elastomeric compound using polymerized chloroprene or thermoplastic vulcanizate
as the base polymer, and shall comply with the following requirements:

ASTM Test
Property Method Requirements
Polymerized Thermoplastic
Chloroprene  Vulcanizate
Tensile Strength, kPa, Min. D 412 12,400 7,400
Elongation at Break, % Min. D412 200 400
Hardness, Shore A D 2240 65+10 65+10
Properties after Aging, 70 h @ 100°C D 573
Tensile Strength, % Loss, Max. 20 20
Elongation, % loss, Max. 25 25
Hardness, pts. increase, Max. 10 10
Ozone Resistance, 20% strain or bentloop,
300 pphm in air, 70 h @ 40°C D 1149 no cracks no cracks
Oil Sweil, IRM 903, 70 h
@ 100°C, wt change, % Max. D471 45 75

Delete Headings (b)(2) and (b)(3) and substitute the following:

(2) Bond of Elastomer to Plastic: The force required to shear the elastomer from the
plastic shail be a minimum of 5.0 pounds per linear inch (90 g/mm) of sealer when tested in
accordance with DOTD TR 636.

(3) Bond of Plastic to Cement Mortar: This bond will be evaluated and shall meet the
following requirements:

The force required to separate the cement mortar from the plastic shall be a minimum of
5.0 pounds per linear inch (90 g/mm) of sealer when tested in accordance with DOTD TR 636.

SECTION 1006 — CONCRETE AND PLASTIC PIPE:
Subsection 1006.09 — Plastic Yard Drain Pipe (06/07), Page 789.

Delete the contents of Subheading (a)(3), Ribbed Polyvinyl Chloride Pipe (RPVCP) and
substitute the following.

Ribbed Polyvinyl Chloride Pipe (RPVCP): Ribbed Polyvinyl Chloride Pipe shall comply
with ASTM F 794, Series 46 or ASTM F 949 (46 psi).

SECTION 1013 - METALS:
Subsection 1013.09 — Steel Piles (08/06) Page 822.
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Deilete the title and references to “Steel Piles” in this subsection and substitute “Steel H
Piles™.

SECTION 1015 - SIGNS AND PAVEMENT MARKINGS:
Subsection 1015.04 — Sign Panels (05/07). Pages 832 and 833.
Delete the contents of Heading (a), Permanent Sign Panels and substitute the following,.
(a) Permanent Sign Panels: Flat panels shall be aluminum sheets or plates complying
with ASTM B 209, Alloy 6061-T6 or Alloy 5052-H38. Extruded aluminum panels shall comply
with ASTM B 221 (ASTM B 221M), Alloy 6063-T6 and after fabrication, have a flatness equal
to or less than 0.031 inch per foot of length and 0.004 inch per inch of width.

Subsection 1015.05 - Reflective Sheeting (04/08). Pages 833 — 838.
Delete the contents of this subsection and substitute the following:

1015.05 REFLECTIVE SHEETING.

{(a) Permanent and Temporary Standard Sheeting: Reflective sheeting shall be one of the
following standard types as specified on the plans and complying with ASTM D 4956 except as
modified herein. Permanent warning, regulatory, guide and supplemental guide sign sheeting
shall meet the requirements of ASTM D 4956 Type X. Reflective sheeting for temporary signs
and devices shall meet the requirements of ASTM D 4956 Type 111 except as noted in Subsection
1015.05(%). Reflective sheeting shall be an approved product listed in QPL 13.

Type IIT - A high-intensity retroreflective sheeting that is typically encapsulated glass-bead
retroreflective material.

Type VI - An elastomeric high-intensity retroreflective sheeting without adhesive. This
sheeting is typically a vinyl microprismatic retroreflective material.

Type X - A super high-intensity retroreflective sheeting having highest retroreflectivity
characteristics at medium distances. This sheeting is typically an unmetalized
microprismatic retroreflective element material.

(b) Fluorescent Pink Retroreflective Sheeting: Signs for temporary control of traffic
through incident management areas shall be Type VI fluorescent pink retroreflective sheeting
and shall comply with the MUTCD. Temporary traffic control signs for incident management
shall be placed to notify motorists of upcoming incidents on the roadway, and shall be removed
from public view once the incident has been managed. Physical properties shail comply with
ASTM D 4956. Photometric properties shall be as follows.

(1) Retroreflectivity: Minimum Coefficients of Retroreflection shall be as

specified in Table 1015-1.
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Table 1015-1
Coefficients of Retroreflection for Fluorescent Pink Shecting1
Observation Entrance Fluorescent
Angle, degrees Angle, degrees Pink
0.2 -4 100
0.2 +30 40
0.5 -4 40
0.5 +30 15

"Minimum Coefficient of Retroreflection (Ra) (cd lx'lm'z)

(2) Color and Daytime Luminance: Color Chromaticity Coordinates and Daytime
Luminance Factors shall be as specified in Table 1015-2.

Table 1015-2
Fluorescent Pink Color Specifications Limits (Daytime)

- . . 1 Luminance
Chromaticity Coordinates (corner points) Factor, min,
1 2 3 4 Y%
x y X y X y X y 25
0450 | 0.270 | 0.590 | 0.350 | 0.644 | 0.290 | 0.536 | 0.230 -

"The four pairs of chromaticity coordinates measured with CIE 2° Standard Observer
and 45/0 (0/45) geometry and CIE D65 Standard Illuminant.

(c) Adhesive Classes: The adhesive required for retroreflective sheeting shall be Class 1
(pressure sensitive) as specified in ASTM D 4956.

(d) Accelerated Weathering: Reflective sheeting, when processed, applied and cleaned in
accordance with the manufacturer's recommendations shall perform in accordance with the
accelerated weathering standards in Table 1015-3.
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Table 1015-3
Accelerated Weathering Standards’
Retroreﬂectivity2 Colorfastness’
Type Orange/ All colors, except Orange/ All colors, except
Fluorescent orange/Fluorescent | Fluorescent | orange/Fluorescent
Orange Orange Orange Orange
I 1 year g0* 3 years 80" 1 year 3 years
I 4 4
(for drums) 1 year 80 1 year 80 1 year 1 year
172 5 5
VI 50 1/2 year 50 1/2 year 1/2 year
year
X 1 year g0° 3 years 80° 1 year 3 years

'At an angle of 45° from the horizontal and facing south in accordance with ASTM G 7 at an
approved test facility in Louisiana or South Florida.

ZPercent retained retroreflectivity of referenced table after the outdoor test exposure time specified.
3C010rs shall conform to the color specification limits of ASTM D 4956 after the outdoor test
expesure time specified.

*ASTM D 4956, Table .

PASTM D 4956, Table 13.

SASTM D 4956, Table 4.

(e) Expected Sign Life Data and Performance: The sheeting manufacturer shall supply
expected retroreflectivity service life curves for each of the following sign sheeting colors: white,
green, blue, brown, red, and yellow. The service life curves shall be plots of the 95 percent
expected life plotted on an x-y graph with life years on the x-axis and retroreflectivity on the y-
axis. The expected life shall account for worst case installations, equivalent to an installation in
South Louisiana with the sign facing to the South. The sheeting manufacturer shall also supply a
table of expected life values taken from the service life curves for Revision Number 2 to the
2003 Edition of the MUTCD minimum reflectivity requirements published in the Federal
Register on December 21, 2007. Reflective sheeting for signs, when processed, applied and
cleaned in accordance with the manufacturer's recommendations shall perform outdoors in
accordance with the performance standards in Table 1015-4.
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Table 10154
Reflective Sheeting Performance Standards
Retroreﬂectivityl -- Dura’bility2
Type Orange/ All colors, except Colorfastness
Fluorescent orange/Fluorescent
Orange Orange
114 3 years go” 10 years go4 3 years
X 3 years 80° Tyears 80° 3 years

‘Percent retained retroreflectivity of referenced table after installation and the field
exposure time specified.

ZAll sheeting shall maintain its structural integrity, adhesion and functionality after
installation and the field exposure time specified.

3All colors shall conform to the color specification limits of ASTM D 4956 after
installation and the field exposure time specified.

*ASTM D4956, Table 8.

>ASTM D 4956, Table 4.

(f) Temporary Signs, Barricades, Channelizing Devices, Drums and Cones: Reflective
sheeting for temporary signs, barricades and channelizing devices, shall meet the requirements of
ASTM D 4956, Type III except that temporary warning construction signs used on the mainline
of freeways and expressways shall be fluorescent orange and meet the requirements of ASTM D

4956, Type X.
Reflective sheeting for vertical panels shall meet the requirements of ASTM D 4956,

Type HI.

Reflective sheeting for drums shall be a minimum of 6 inches (150 mm) wide and shall
meet the requirements of ASTM D 4956, Type III, and the Supplementary Requirement S2 for
Reboundable Sheeting as specified in ASTM D 4956. Reflective sheeting for traffic cone collars
shall meet the requirements of ASTM D 4956, Type III or Type VI.

(g2) Sheeting Guaranty. The contractor shall provide the Department with a guaranty
from the sheeting manufacturer stating that if the retroreflective sheeting fails to comply with the
performance requirements of this subsection, the sheeting manufacturer shall do the following;
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Table 1015-5
Manufacturer's Guaranty-Reflective Sheeting

Manufacturer shall restore the sign face in [ Manufacturer shall replace the
its field location to its original |sheeting required to restore the
effectiveness at no cost to the Department |sign  face to its  original
if failure occurs during the time period’ |effectiveness at no cost to the
as specified below Department if failure occurs
Type during the time periodl as
specified below
Orange/Fluorescent All colors, except All colors, except
orange/Fluorescent
Orange orange/Fluorescent Orange
Orange
III <3 years <7 years 7-10 years
X <3 years <5 years 5-7 years

' From the date of sign installation.

Replacement sheeting for sign faces, material, and labor shall carry the unexpired
guaranty of the sheeting for which it replaces.

The sign fabricator shali be responsible for dating all signs with the month and year of
fabrication at the time of sign fabrication. This date shall constitute the start of the guaranty
obligation period.

Subsection 1015.11 - Preformed Plastic Pavement Marking Tape (06/07). Pages 842 — 844.

Delete the contents of this subsection and substitute the following.

1015.11 PREFORMED PLASTIC PAVEMENT MARKING TAPE.

(a) General: Preformed plastic pavement marking tape shall be approved products listed
on QPL 64 and shall comply with ASTM D4505 Retroreflectivity Level I or Level II, or DOTD
Intersection Grade (as specified below), except as modified herein. The marking tape shall be
Class 2 or 3. The type and color shall be in accordance with the plans and the MUTCD.

(b) Thickness: All preformed plastic pavement marking tape shall have a minimum
overall thickness of 0.060 inches (1.5 mm) when tested without the adhesive.

(c) Friction Resistance: The surface of the Retroreflectivity Level II preformed plastic
pavement marking tape shall provide a minimum frictional resistance value of 35 British Polish
Number (BPN) when tested according to ASTM E303. The surface of the Retroreflectivity
Level I and DOTD Intersection Grade preformed plastic pavement marking tape shall provide a
minimum frictional resistance value of 45 BPN when tested according to ASTM E303. Values
for the Retroreflectivity Level I material with a raised surface pattern as defined in ASTM
D4505 are calculated by averaging values taken at downweb and at a 45 degrees angle from

dewnweb.

E-37



Supplemental Specifications (July 2009)
Page 35 of 36

(d) Retroreflective Requirements: The preformed plastic pavement marking tape shall
have the minimum initial specific lnminance values shown in Table 1015-7 when measured in

accordance with ASTM D 4061.

Table 1015-7
Specific Luminance of Preformed Plastic Tape

Specific Luminance
Observation Entrance (med/sq m/1x)
Type Angle, degrees | Angle, degrees | White Yellow
Retroreflectivity Level I 1.05 88.76 500 300
DOTD Intersection Grade 1.05 88.76 375 250
Retroreflectivity Level 1T 1.05 88.76 250 175

(e) Durability Requirements: The DOTD Intersection Grade preformed plastic pavement
marking tape shall show no appreciable fading, lifting or shrinkage for a least 12 months after
placement when placed in accordance with the manufacturer's recommended procedures on
pavement surfaces having a daily traffic count not to exceed 15,000 ADT per lane.

The Retroreflectivity Level I preformed plastic pavement marking tape shall show no
appreciable fading, lifting or shrinkage for a least 4 years after placement for longitudinal lines
and at least 2 years after placement for symbols and legends.

The Retroreflectivity Level I preformed plastic pavement marking tape shall also retain
the following reflectance values for the time period detailed in Table 1015-8.

Table 1015-8
Retained Specific Luminance for Retroreflectivity Level I
Preformed Plastic Pavement Marking Tape

. Specific Luminance
. Observation Entrance 1
TLime Angle, degrees | Angle. degrees {mcd/sq )
=) 24 (= .

White Yellow

1 year 1.05 88.76 400 240

4 years (2 years for
symbols and legend) 1.05 8B.76 100 100

(f) Plastic Pavement Marking Tape Guaranty (DOTD Intersection Grade and
Retroreflectivity Level I): If the plastic pavement marking tape fails to comply with the
performance and durability requirements of this subsection within 12 months for DOTD
Intersection Grade and 4 years for Retroreflectivity Level I, the manufacturer shall replace the
plastic pavement marking material at no cost to the Department,

SECTION 1020 - TRAFFIC SIGNALS:
Subsection 1020.01 — Traffic Signal Heads (06/07). Pages 873 — 884.
Delete the contents of Heading (a), General Requirements and substitute the following.
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(a) General Requirements: Traffic signal sections, beacon sections and pedestrian signal
sections shall be of the adjustable type. Materials and construction of each section shall be the
same.

Signals shall be constructed for either 8 or 12-inch (200 mm or 300 mm) lens in
accordance with the plans. Signal sections shall have three to five sections per face and beacon
sections have only one section per face. Signal sections and associated brackets shall be finished
inside and out with two coats of high grade dark olive green enamel, color number 14056
according to Federal Standard No. 595b with each coat independently baked. Visors shall be
coated green on the outside and black on the inside. Edges shall be deburred and smooth with no
sharp edges.

Subsection 1020.04 — Poles for Traffic Signal Systems (06/07), Pages 890 — 8§94.

Delete the sixth paragraph of Heading (a), Pedestal Support Signal Poles, and substitute
the following.

Pedestals shall be finished with at least one coat of rustproofing primer, applied to a clean
surface and one coat of dark olive green enamel, color number 14056 according to Federal
Standard No. 595.
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LOUISTANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS

FEMALE AND MINORITY PARTICIPATION IN CONSTRUCTION

The following notice shall be included in, and shall be a part of, all solicitations for offers and
bids on all federal and federally assisted construction contracts or subcontracts in excess of
$10,000 to be performed in geographical areas designated by the director of OFCCP. Execution
of the contract by the successful bidder and any subsequent subcontracts will be considered the
contractor's and subcontractor's commitment to the EEO provisions contained in this notice.

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called. to the "Equal Opportunity Claunse” and the
"Standard Federal Equal Employment Opportunity Construction Contract Specifications" set
forth herein.

2. The goals for minority and female participation, expressed in percentage terms for the
contractor's aggregate workforce in each trade on all construction work in the covered area, are
as follows:

ARE{\_I _ _ . P_AR]SHQRCOUNW _ i i | GOAL (%)
Bt s e e FEMALE PARTICIBATION G SRR
l Al_t Cuvcmd Areay _ _ _ | .9
Sl : MINORITY PARTICIPATION (UNDER NEW ORLEANSPLAN) © -7 0 i il 7 -

- See Now Helow | 20023
R " MINORITY PARTICIPATION (NOT UNDER NEW.ORLEANS PLAN) | 1 00 i i o

1 Jefferson LA, Orleans LA, St. Bernard LA, 5t. Tammany LA 31.0
2 Assumption LA, Lafourche LA, Plaquemines LA, St. Charles LA, St. James LA, St Johu the Baptist LA, Tongipahoa LA, Terrebonne LA,

Whoshinpgton LA, Forrest MS, Lamar M5, Madon MS, Pearl River MS, Perry MS, Pike M5, Walthall M3 277
3 Ascension LA, East Baten Rouge LA, Livingston LA, West Baton Rouge, LA 26.1
4 Concordin LA, Enst Feliciana LA, Iberville, LA, Pointe Coupee LA, St. Helesn LA, West Feliciana LA, Adams MS, Amite MS, Wilkinson,

MS 0.4
3 Eafayctie LA 20.6
i Acadin LA, Evangeline LA, Iberin LA, St. Landry LA, St. Martin LA, St Mary LA, Vermillion LA 24.1
7 Calcasicu LA 19.3
3 Allen LA, Beaurepard LA, Cameron LA, Jefferson Davis LA, Yemon LA 17.8
9 Grant LA, Rapides LA 25.7
10 Avoyelles LA, Bienvifle LA, Bossier LA, Caddo LA, Cloiborne LA, DeSoto LA, Natchitoches LA, Red River LA, Sabine LA, Webster LA,

Winn LA 29.3
El Ouachita LA 23.8
12 Caldwell LA, Catohonla LA, East Carrall LA, Frarklin LA, Jackson LA, LaSalle LA, Lincoln LA, Madison LA, Morehouse LA, Richland

LA, Tensas LA, Union LA, West Carrall LA, 270
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*These goals apply only to those contractors signatory to the New Orleans Plan and only with
respect to those trades which have unions participating in said Plan. The New Orleans Plan
Covered Area is as follows: The parishes of Orleans, Jefferson, St. Bernard, St. Tammany, St.
Charles, St. John the Baptist, Plaguemines, Washington, Terrebonne, Tangipahoa (that area east
of the Illinois Central Railroad), Livingston (that area southeast of the line from a point off the
Livingston and Tangipahoa Parish line adjacent from New Orleans and Baton Rouge), St. James
(that area southeast of a line drawn from the Town of Gramercy to the point of intersection of St.
James, Lafourche and Assumption Parishes), and Lafourche.

These goals are applicable to all the contractor’s construction work (whether or not it is federal or
federally assisted) performed in the covered area. If the contractor performs construction work
in a geographical area located outside of the covered area, it shall apply the goals established for
such geographical area where the work is actually performed. With regard to this second area,
the contractor is also subject to the goals for both its federally involved and non-federally
mnvolved construction.

The contractor's compliance with the Executive Order and the regulations in 41 CFR 60-4 shall
be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet
the goals established for the geographical area where the contract resulting from this solicitation
is to be performed. The hours of minority and female employment and training must be
substantially uniform throughout the length of the contract, and in each trade, and the contractor
shall make good faith effort to employ minorities and women evenly on each of its projects. The
transfer of minority or female employees or trainees from contractor to contractor, or from
project to project, for the purpose of meeting the contractor's goals shall be a violation of the
contract, the Executive Order and the regulations in 41 CFR 60-4. Compliance with the goals
will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Regional Administrator of the Office
of Federal Contract Compliance Programs (555 Griffin Square Building, Dallas, TX 75202)
within 10 working days of award of any construction subcontract in excess of $10,000 at any tier
for construction work under the contract. The notification shall list the name, address and
telephone number of the subcontractor; employer identification number; estimated dollar amount
of the subcontract; estimated starting and completion dates of the subcontract; and geographical
area in which the contract is to be performed.

4. As used in this Notice and in the contract, the "covered area”" is that area shown in the
foregoing table in which the project is located.

The following Standard Federal Equal Employment Opportunity Construction Contract
Specifications (Executive Order 11246) shall be included in, and shall be a part of, all
solicitations for offers and bids on all federal and federally assisted construction contracts or
subcontracts in excess of $10,000. Execution of the contract by the successful bidder and any
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subsequent subcontracts will be considered the contractor's and subcontractor's commitment to
the EEQ provisions contained in these Standard Federal Equal Employment Opportunity
Construction Contract Specifications (Executive Order 11246).

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which

this contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United

States Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on

the Employer's Quarterly Federal Tax Return, U. S. Treasury Department Form 941.

d. "Minority" includes:
(i) Black (all persons having origins in any of the Black African racial groups not
of Hispanic origin);
(i1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);
(iii) Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific
Islands); and
(iv) American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal affiliations
through membership and participation or community identification).

2. If the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, he shall include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and
female participation.

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals and
timetables) shall be in accordance with that Plan for those trades which have unions participating
in the Plan. Contractors must be able to demonstrate their participation in and compliance with
the provisions of any such Hometown Plan. Each contractor or subcontractor participating in an
approved Plan is required to comply with his obligations under the EEO clause, and to make
good faith effort to achieve each goal under the Plan in each trade in which it has employees.
The overall good faith performance by other contractor or subcontractors toward a goal in an
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approved Plan does not excuse any covered contractor's or subcontractor's failure to take good
faith efforts to achieve the Plan goals.

4. The contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through 7p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment and
training of minority and female utilization the contractor should reasonably be able to achieve in
each construction trade in which it has employees in the covered area. Covered construction
contractors performing construction work in geographical areas where they do not have a federal
or federally assisted construction contract shall apply the minority and female goals established
for the geographical area where the work is being performed. Goals are published periodically in
the Federal Register in notice form, and such notices may be obtained from any OFCCP office or
from federal procurement contracting officers. The contractor is expected to make substantially
uniform progress in meeting its goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the contractor has a collective bargaining agreement, to refer either minorities or women,
shall excuse the contractor's obligations under these specifications, Executive Order 11246, or
the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the contractor during the
training period, and the contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities. Trainees must be trained pursuant to training programs approved by the U. S.
Department of Labor.

7.  The contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the contractor's compliance with these specifications will be
based on his effort to achieve maximum results from its actions. The contractor shall document
these efforts fully, and shall implement affirmative action steps at least as extensive as the
following:

a. Ensure and maintain a working environment free of harassment, intimidation and
coercion at all sites, and in all facilities at which the contractor's employees are assigned
to work. The contractor, where possible, will assign 2 or more women to each
construction project. The contractor shall ensure that all foremen, superintendents and
other on-site supervisory personnel are aware of and carry out the contractor's obligation
to maintain such a working environment with specific attention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recrnitment sources and to

E-43



01/83 OFCCP 41 CFR 60-4
(Required FHWA Provisions)
Page 5 of 8

community organizations when the contractor or its unions have employment
opportunities available, and maintain a record of the organizations' responses.

¢. Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment source or community organization and of what action was taken with respect
to each such individual. If such individual was sent to the union hiring hall for referral
and was not referred back to the contractor by the union or, if referred, not employed by
the contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the contractor has taken.

d. Provide immediate written notification to the Director when the union or unions with
which the contractor has a collective bargaining agreement has not referred to the
contractor a minority person or woman set by the contractor, or when the contractor has
other information that the union referral process has impeded the contractor's efforts to
meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the
area which include minorities and women, including upgrading programs and

_apprenticeship and trainee programs relevant to the contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The
contractor shall provide notice of these programs to the sources compiled under 7b above.

f. Disseminate the contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the contractor in meeting
his EEO obligations; by including it in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific
review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is
performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as superintendent, general
foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

h. Disseminate the contractor's EEO policy externally by including it in ny advertising in
the news media, including minocrity and female news media, and providing written
notification to and discussing the contractor's EEQ policy with other contractors and
subcontractors with whom the contractor does or anticipates doing business.

1. Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the contractor's recruitment area and
employment needs. Not later than 1 month prior to the date for the acceptance of
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applications for apprenticeship or other training by any recruitment source, the contractor
shall send written notification to organizations such as the above describing the openings,
screening procedures and tests to be used in the selection process.

J- Encourage present minority and female employees to recruit other minority persons and
women, and where reasonable, provide after school, summer and vacation employment to
minority and female youth both on the site and in other areas of a contractor's workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so
under 41 CFR 60-3.

1. Conduct, at least annually, an inventory and evaluation of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all
personnel and employment related activities to ensure that the EEO policy and the
contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate
or single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
solicitations to minority and female contractor associations and other business
associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance
under the contractor's EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling
their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the contractor is a
member and participant, may be asserted as fulfilling its obligations under 7a through 7p of these
specifications provided that the contractor actively participates in the group, makes every effort
to assure that the group has a positive impact on the employment of minorities and women in the
industry, ensures that the concrete benefits of the program are reflected in the contractor's
minority and female workforce participation, makes a good faith effort to meet his goals and
timetables and can provide access to documentation which demonstrates the effectiveness of
actions taken on behalf of the contractor. The obligation to comply, however, is the contractor's
and failure of such a group to fulfill an obligation shall not be a defense for the contractor's
noncompliance.

9. A goal for minorities and a separate goal for women have been established. The contractor,
however, is required to provide equal employment opportunity and to take affirmative action for
all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, the contractor may be in violation of the Executive Order if a group is employed
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in a substantially disparate manner (for example, even though the contractor has achieved its
goals for women generally, the contractor may be in violation of the Executive Order if a
minority group of women in underutilized).

10. The contractor shall not use the goals or affirmative action standards to discriminate against
any person because of race, color, religion, sex or national origin.

11. The contractor shall not enter into a subcontract with any persen or firm debarred from
Government contracts pursuant to Executive Order 11246.

12. The contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order
11246, as amended, and its implementing regulations, by the Office of Federal Contract
Compliance Programs. Any contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

13. The contractor, in fulfilling his obligations under these specifications, shall implement
specific affirmative actions steps, at least as extensive as the standards prescribed in paragraph 7
of these specifications, so as to achieve maximum results from its efforts to ensure equal
employment opportunity. If the contractor fails to comply with the requirements of the
Executive Order, the implementing regulations or these specifications, the Director shall proceed
in accordance with 41 CFR 60-4.8.

14. The contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports relating to
the provisions hereof as may be required by the Government and to keep records. Records shall
at least include for each employee the name, address, telephone numbers, construction trade,
union affiliation if any, employee identification number when assigned, social security number,
race, sex, status (e.g., mechanic, apprentice, trainee helper, or laborer), dates of changes in status,
hours worked per week in the indicated trade, rate of pay and locations at which the work was
performed. Records shall be maintained in an easily understandable and retrievable form;
however, to the degree that existing records satisfy this requirement, contractors will not be
required to maintain separate records.

15. Nothing herein shall be construed as a limitation on the application of other laws which
establish different standards of compliance or on the application of requirements for hiring of
local or other area residents (e.g., those under the Pubic Works Employment Act of 1977 and the

Community Development Block Grant Program).

16. In addition to the reporting requirements set forth elsewhere in this contract, the contractor
and subcontractors holding subcontracts (not including material suppliers) in excess of $10,000
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shall submit for every month of July during which work is performed, employment data as
contained under Form FHWA-1391 in accordance with instructions included thereon.
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LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS

SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES

1. General

a. Equal employment opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal employment opportunity as required by Executive Orders
11246 and 11375 are set forth in Required Contract Provisions (Form FHWA-1273) and these
Supplemental Specifications which are imposed pursuant to Section 140 of Title 23, U.S.C., as
established by Section 22 of the Federal Aid Highway Act of 1968. The requirements set forth
herein shall constitute the specific affirmative action requirements for project activities under this
contract and supplement the EEO requirements set forth in the Required Contract Provisions,

b. The contractor shall work with the Department and the Federal Government in
carrying out EEO obligations and in their review of his activities under the contract.

c. The contractor and all his subcontractors holding subcontracts not including material
suppliers, of $10,000 or more, shall comply with the following minimum specific requirement
activities of EEO. The EEO requirements of Executive Order 11246, as set forth in the Federal-
Aid Policy Guide 23 CFR 230A, are applicable to material suppliers as well as contractors and
subcontractors. The contractor shall include these requirements in every subcontract of $10,000
or more with such modification of language as necessary to make them binding on the
subcontractor.

2. EEQ Policy

The contractor shall accept as his operating policy the following statement which is
designed to further the provision of EEQO to all persons without regard to their race, coler,
religion, sex or national origin, and to promote the full realization of EEO through a pesitive
continuing program:

It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex, color or
national origin. Such action shall include employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship, preapprenticeship and
on-the-job training.
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3. EEO Officer
The contractor shall designate and make known to the Department an EEO Officer who
shall have the responsibility for and must be capable of effectively administering and promoting

an active contractor EEO program and who must be assigned adequate authority and
responsibility to do so.

4, Dissemination of Policy

a. All members of the contractor's staff who are authorized to hire, supervise, promote
and discharge employees, or who recommend such action, or who are substantially involved in
such action, shall be made fully cognizant of and shall implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions shall be taken as a
minimum:

(1) Periedic meetings of supervisory and personnel office employees shall be
conducted before the start of work and then at least once every 6 months, at which time the
contractor's EEQ policy and its implementation shall be reviewed and explained. The meetings
shall be conducted by the EEO Officer or other knowledgeable company official.

(2) All new supervisory or personnel office employees shall be given a thorough
indoctrination by the EEO Officer or other knowledgeable company official covering all major
aspects of the contractor's EEO obligations within 30 days after their reporting for duty with the
contractor.

(3) All personnel who are engaged in direct recruitment for the project shall be
instructed by the EEO Officer or appropriate company official in the contractor's procedures for
locating and hiring minority group employees.

b. To make the contractor's EEO policy known to all employees, prospective employees
and potential sources of employees, ie., schools, employment agencies, labor unions (where
appropriate), college placement officers, etc., the contractor shall take the following actions:

(1) Notices and posters setting forth the contractor's EEO policy shail be placed
in areas readily accessible to employees, applicants for employment and potential employees.

(2) The contractor's EEO policy and the procedures to implement such policy

shall be brought to the attention of employees by means of meetings, employee handbooks or
other appropriate means.
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5. Recruitment

a. When advertising for employees, the contractor shall include in all advertisements for
employees the notation: "An Equal Opportunity Employer." All such advertisements shail be
published in newspapers or other publications having a large circulation among minority groups
in the area from which the project work force would normally be derived.

b. The contractor shall, unless precluded by a valid bargaining agreement, conduct
systematic and direct recruitment through public and private employee referral sources likely to
yield qualified minority group applicants, including, but not limited to, State employment
agencies, schools, colleges and minority group organizations. To meet this requirement, the
contractor shall, through his EEO Officer, identify sources of potential minority group
employees and establish with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment consideration.

If the contractor has a valid bargaining agreement providing for exclusive hiring hall
referrals, he is expected to observe the provisions of that agreement to the extent that the system
permits the contractor's compliance with equal employment opportunity contract provisions.
(The U.S. Department of Labor has held that where implementation of such agreements has the
effect of discriminating against minorities or women, or obligates the contractor to do the same,
such implementation violates Executive Order 11246, as amended.)

c. The contractor shall encourage his present employees to refer minority group
applicants for employment by posting appropriate notices or bulletins in areas accessible to all
such employees. In addition, information and procedures with regard to referring minority group
applicants shall be discussed with employees.

6. Personnel Actions

Wages, working conditions and employee benefits shall be established and administered,
and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion,
layoff and termination, shall be taken without regard to race, color, religion, sex or national
origin. The following procedures shall be followed.

a. The contractor shall conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor shall periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.
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c. The contractor shall periodically review selected personnel actions in depth to
determine whether there is evidence of discrimination. Where evidence is found, the contractor
shall promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor shall promptly investigate all complaints of alleged discrimination
made to the contractor in connection with his obligations under this contract, shall attempt to
resolve such complaints, and shall take appropriate corrective action within a reasonable time. If
the investigation indicates that the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon completion of each investigation,
the contractor shall inform every complainant of all of his avenues of appeal.

7. Traming and Promotion

a. The contractor shall assist in locating, qualifying, and increasing the skills of minority
group and women employees, and applicants for employment.

b. Consistent with the contractor's work force requirements and as permissible under
Federal and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship and job training programs for the geographical area of contract performance.
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. If the Supplemental Specifications for Job Training are
provided under this contract, this subparagraph will be superseded as indicated in Attachment 2.

c. The contractor shall advise employees and applicants for employment of available
training programs and entrance requirements for each.

d. The contractor shall periodically review the training and promotion potential of
minority group and women employees and shall encourage eligible employees to apply for such
training and promotion.

8. Unions

If the contractor relies in whole or in part upon unions as a source of employees, the
contractor shall use his best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and to effect referrals by such
unions of minority and female employees. Actions by the contractor either directly or through a
contractor's association acting as agent shall include the procedures set forth below:
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a. The contractor shall use best efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minority group members and women for
membership in the unions and increasing the skills of minority group employees and women so
that they may qualify for higher paying employment,

b. The contractor shall use best efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants without
regard to their race, color, religion, sex or national origin.

c. The contractor shall obtain information as to the referral practices and policies of the
labor union except that to the extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such information to the contractor, the
contractor shall so certify to the Department and shall set forth what efforts have been made to
obtain such information.

d. If the union is unable to provide the contractor with a reasonable flow of minority and
women referrals within the time limit set forth in the collective bargaining agreement, the
contractor shall, through independent recruitment efforts, fill the employment vacancies without
regard to race, color, religion, sex or national origin, making full efforts to obtain qualified
and/or qualifiable minority group persons and women. (The U.S. Department of Labor has held
that it shall be no excuse that the union with which the contractor has a collective bargaining
agreement providing for exclusive referral failed to refer minority employees.) If the union
referral practice prevents the contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these specifications, such contractor shall immediately notify the

Department.

0. Subconitracting

a. The contractor shail use his best efforts to solicit bids from and utilize minority group
subcontractors with meaningful minority group and female representation among their
employees. Contractors shall obtain lists of minority-owned construction firms from the

Department.

b. The contractor shall use his best efforts to ensure subcontractor compliance with their
EEO obligations.

10. Records and Reports

a. The contractor shall keep such records as necessary to determine compliance with the
contractor's EEO obligations. The records kept by the contractor shall indicate:
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(1) the number of minority and nonminority group members and women
employed in each work classification on the project,

(2) the progress and efforts being made in cooperation with unions to increase
employment opportunities for minorities and women (applicable only to contractors who rely in
whole or in part on unions as a source of their work force),

(3) the progress and efforts being made in locating, hiring, training, qualifying
and upgrading minority and female employees, and

(4) the progress and efforts being made in securing the services of minority group
subcontractors with meaningful minority and female representation among their employees.

b. All such records must be retained for a period of 3 years following completion of the
contract work and shall be available at reasonable times and places for inspection by authorized
representatives of the Department and the Federal Highway Administration.

c. The contractor shall submit an annual report to the Department each July for the
duration of the project, indicating the number of minority, women and nonminority group
employees currently engaged in each work classification required by the contract work. This
information shall be reported on Form PR-1391. If job training is required, the contractor shall
furnish Form DOTD 03-37-0014.
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DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SUPPLEMENTAL SPECIFICATIONS
ON-THE-JOB TRAINING

The Louisiana Department of Transportation and Development (LADOTD) has partnered with
the Louisiana Associated General Contractors (LAGC) to ensure that on-the-job training is
provided on a voluntary basis by contractors performing work on LADOTD’s federally assisted
construction projects.

The LAGC has committed that its member contractors will enroll a minimum of 15 trainees
statewide during the period July 1 through June 30 annually. It is anticipated that this annual
training goal will be increased in future years as participation in the program grows.

The LADOTD on-the-job training program will be monitored by the Compliance Programs
Section. At all times it will be the responsibility of the contractor to comply with the Job
Training Supplemental Specifications. LAGC will provide support to their member contractors
in the area of on-the-job training as they would in any contractual activity. LAGC has
committed to assisting contractors in areas such as recruitment, record keeping, graduation
certificates, and ongoing encouragement of contractors to participate in the training program.
LAGC has expressed their willingness to work with LADOTD and FHWA in making the
contracting industry as strong as possible in all areas, including on-the-job training.

Non-LAGC members are encouraged to participate in the LADOTD on-the-job training
program. No aspect of the LADOTD/LAGC partnership is designed to eliminate the right of any
non-LAGC member to participate in the training program described in these specifications. If
any non-ILAGC member does not utilize a previously approved training program, he/she is
directed to develop and submit a training program to LADOTD for approval by LADOTD and
FHWA.

Although training under this contract is not limited to minorities and females, contractors should
be aware that one of the objectives of the training program is to increase the participation and
skills of minorities and females in highway construction. Contractors must exert good faith
efforts to comply with the Equal Employment Opportunity contract requirements governing
recruitment and upgrading when seeking to fill vacancies in the work force and select candidates
for the training program. Adequate documentation of good faith efforts should be maintained
and submitted to the Compliance Programs Section Training Program Manager (TPM) when
requested.

These supplemental specifications are in implementation of 23 USC 140(a). Training under this
contract shall be optional to the successful bidder, provided the item for which training is
requested is less than 70 percent complete. If the contractor elects to provide training under the
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contract as established in these specifications, he may submit a written request to the project
engineer with a copy to the Construction Section. A plan change will be prepared to incorporate
a pay item using the trainee hours stated in the Special Provisions elsewhere herein. Training
will only be reimbursed after the approval of this plan change.

It is intended that training under these supplemental specifications be in crafts directly related to
highway construction. Therefore, training in classifications such as clerk-typist, secretary,
bookkeeper, fireman, office engineer, estimator, timekeeper, and unskilled or common laborer
will not be approved for participation under these supplemental specifications.

No employee shall be employed as a trainee in any classification in which he/she has
successfully completed a training course leading to journey person status or in which he/she has
been employed as a journey person. The contractor shall satisfy this requirement by completing
the Contractor’s Trainee Enrollment & Interview Form for each potential trainee. The completed
form shall be electronically submitted to the TPM for review and approval.

The contractor will be reimbursed $3.00 per hour of training provided in accordance with an
approved training program. Reimbursement will be made for training hours in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other sources do not
specifically prohibit the contractor from receiving other reimbursement. The contractor will be
reimbursed for the number of trainee hours actually trained on the project in accordance with
these supplemental specifications.

The contractor will be credited for each trainee employed on the project that is currently enrolled
or becomes enrolled in an approved training program and will be reimbursed for such trainees as
provided in these supplemental specifications.

The minimum length and type of training for each classification selected by the contractor will
be established in the fraining program approved by the Department, Federal Highway
Administration (FHWA), and/or Office of Federal Contract Compliance Programs (OFCCP).
The Department, FHWA, and/or OFCCP will approve a program if it is reasonably calculated to
meet the Equal Employment Opportunity obligations of the contractor and to qualify the average
trainee for journey person status in the classification concerned by the end of the training period.
Apprenticeship programs registered with the U. S. Department of Labor, Bureau of
Apprenticeship and Training or with a state apprenticeship agency recognized by the Bureau and
training programs approved but not necessarily sponsored by the U. S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and Training will also be considered
acceptable if it is being administered in a manner consistent with the equal employment
obligations of federal-aid highway construction contracts.
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It 1s normally expected that a trainee will begin training on the project as soon as feasible after
start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his/her work classification or until he/she has completed the training

program.

Enrollment of trainees in excess of the required number will be permitted, with approval, to
allow the contractor to maintain the required continuous effort to complete the training of
individual trainees.

Trainees will be paid at least 60 percent of the appropriate minimum journey person’s rate
specified in the contract for the first half of the training period, 75 percent for the third quarter of
the training period, and 90 percent of the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by these supplemental specifications.

The contractor, prior to the start of training, shall provide written notice to each person to be
trained under these supplemental specifications of that person's designation as a trainee, the
training program and classification under which training will be provided, the length of the
training program, and the hourly wage rate to be paid to the trainee. This requirement shall be
fulfilled by use of the Contractor’s Trainee Enrollment & Interview Form.

Upon graduation, the contractor shall issue the trainee a certification showing the type and length
of training satisfactorily completed along with a permanent photo identification card designating
the bearer as a graduate journey person of the appropriate training program.

The contractor shall electronically submit the Contractor’s Trainee Enrollment & Interview Form
for each employee on the project who is enrolled as a trainee in an approved training program or
apprenticeship program. The trainee enrollments shall be submitted to the TPM within the first
payroll period in which each trainee or apprentice is assigned to the project.

In order to collect the $3.00 per hour reimbursement for training, the contractor shall
electronically submit to the project engineer’s office each week that training is conducted on the
project the Contractor’s OJT Weekly Reporting Form along with the payroll. For projects where
weekly payroll submission is not required, the Contractor’'s OIT Weekly Reporting Form shall
be submitted to the project engineer’s office.

At anytime during the life of the project, provided that the item for which training is requested is

less than 70 percent complete, a subcontractor may elect to train. The subcontractor should
follow the steps described above in order to participate in the on-the-job training program. If the
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subcontractor does not utilize a previously approved training program, he/she is directed to
develop and submit a training program to the TPM for approval by LADOTD and FHWA.

Contractors are to train according to their work force needs and as training opportunities exist on
a project. If a trainee graduates from a training classification, training opportunities no longer
exist in the approved classification, or a contractor’s work force needs change, a trainee could be
enrolled in a different classification. The Contractor’s OJT Change Form is to be used when
these circumstances necessitate enrolling a current trainee or a graduate in a new classification.
Multiple enrollments of an individual should not be used to diminish the objectives of these
specifications, but to enhance the trainee’s career growth, benefit the contractor’s operations, and
improve the contracting industry overall.

All required forms can be found on the LADOTD website on the Compliance Programs page and
the Construction Letting Information page under Doing Business with DOTD. Instructions for
completing any required form may be obtained from the TPM.

It is the goal of the LADOTD/LAGC partnership to maintain a voluntary on-the-job training
program, but revisions to the program may be deemed necessary should participation fall below

acceptable levels.

E-57



04/93 {Rev. 05/%4)
Page 1 of 10

LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
L General..ooceceeannn, 1
II. Nondiscrimination...... - 1
M. Nonsegregated Facilities 3
IV, Payment of Predetermined Minimum Wage............... 3
V. Statements and Payrolls....... oo i seennns 6
VL Record of Materials, Supplies, and Labor................... 7
VII, Subletting or Assigning the Contract....... o
VII. Safety: Accident Prevention ... oo reenee 7
IX. False Statements Concerning Highway Projects......... 7
X. Implementation of Clean Air Act and Federal

Water Poliution Control Act B

X1 Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion.....ceeiieenenc8

X0,

Certification Regarding Use of Contract
Funds for Lobbying ....c.ooviimseeeeeseessnneenn 10
ATTACHMENTS

A.Employment Preference for Appalachian Contracts (included
in Appalachizn contracts only)

1. GENERAL

1. These contract provisions shall apply to all work performed
on the coniract by the contractor's own organization and with the
assistance of workers under the contractor's immediate superin-
tendence and ta all work performed on the contract by piecework,
station work, or by subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further require
their inclusion in any lower tier subcontract er purchase order that
may in turn be made. The Required Contract Provisions shall nat be
incorporated by reference in any case. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with these Required Contract Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract,

4, A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29
CFR 5.12:

Section I, paragraph 2;
Section IV, paragraphs 1,2, 3,4, and 7;
Section V, paragraphs [ and 2a through 2g.

3. Disputes arising oul of the labor standards provisions of
Section IV {except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resalved in accordance
with the procedures of the U.S. Department of Labor (DOL) as set
forth in 29 CFR 5, 6, and 7. Disputes within the meaning of this
clause include disputes between the contraclor {or any of its
subcontractors}) and the contraciing agency, the DOL, or the
contractor's employees or their representatives.

6. Selection of Labor: During the performance of this contract,
the contractor shall not:

a. discriminate against labor from any other State, posses-
sion, or territory of the United Siates {except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b, employ convict labor for any purpose within the 1imits of
the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportanity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action o assure equal opportunity as set forth under laws,
executive orders, rules, regnlations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEQ and specific afifrmative action standards for
the contractor’s project activitics under this contract, The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1950 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
exccution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
{SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b. The contraclor will accept as his operating policy the
following statement;

"It is the policy of this Company 10 assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability, Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment  or recruitment advertising: layoff or
termination; rates of pay or other forms of compensation;
and selection for training, Including apprenticesiip,
preapprenticeship, and/or on-the-job training.”

2. EEO Officer: The contractor will designate and make
known to the SHA contracling officers an EEQ Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEQ
and who must be assigned adequate authority and responsibility o
do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as & minimum;

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEQ policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.

b, All new supervisory or personnel office employees will
be given a thorough indocirination by the EEO Officer, covering all



major aspects of the contractor's EEQO obligations within thirty days
fotlowing their reporting for duty with the contractor.

€. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEQ Officer in the contractor's
pracedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEQ
policy will be placed in areas readily accessible to employees,
applicanis for employment and potential employees.

e. The contractor's EEQ policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recrnitment: When advertising for employess, the contra-
ctor will include in all advertisements for employees the notation:
"An Equal Opportunity Employer.” All such advertisements will be
placed in publications having a large circulation among minority
groups in the area from which the project work force would normally
be derived.

a. The contractor will, unless precluded by z valid
bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield
qualified minority group applicants. To meef this requirement, the
contractor will idemtify sources of potential minority proup
employees, and establish with such identified sources procedures
whereby minority group applicants may be referred to the contractor
for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the extent
that the system permits the contractor'’s compliance with EEO
contract provisions. (The DOL has held that where implementation
of such agreements have the effect of discriminating against
minerities or women, or obligates the contractor to do the same, such
implementation violates Executive Order 11246, as amended.)

¢. The contractor will encourage his present employees to
refer minority group applicants for employment. Infermation and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Persomnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, colar, religion, sex, national origin, age or
disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of
praoject sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The conwactor will periodically review selected
personnel actions in depth to determine whether there is evidence of
discrimination.  Where evidence is found, the coniraclor will
promptly take corrective action. If the review indicates that the
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discrimination may exiend bevond the actions reviewed, such
corrective action shall inclade all affected persons.

d. The contractor will promptly investigate all complaints
of alleged discrimination made to the contractor in connection with
his obligations under this contract, will atternpt to resolve such
complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination
may affect petsons other than the complainant, such corrective action
shall include such other persons. Upon completion of each
investigation, the contractor will inform every complainant of all of
his avenues of appeal,

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and Swate regulations, the
contractor shall make full use of training programs, ie., appren-
ticeship, and on-the-job training programs for the geographical area
of contract performance. Where feasible, 25 percent of apprentices
or trainees in each occupaton shall be in their first year of
apprenticeship or training. In the event a special provision for
training is provided under this contract, this subparagraph wili be
superseded as indicated in the special provision.

¢. The contractor will advise employees and applicants for
employment of available training programs and entrance require-
ments for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees and
will encourage eligible employees to apply for such training and
promotion,

7. Unions: If the coatractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts 1o obtain the cooperation of such unions io increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees,
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed toward
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group
employees and women so that they may qualify for higher paying
employment.

b. The contractor will use best efforis to incorporate an
EEQ clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard to their
race, color, religion, sex, national origin, age or disability,

¢. The contractor is to obtain information as to the referral
practices and paolicies of the [abor union except that to the extent
such information is within the exclusive possession of the labor
union and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.



d. Inthe event the union is unable to provide the contraclor
with a reasonable flow of minority and women referrals within the
time limit set forth in the collective bargaining agreement, the
contractor will, through independent recruitment efforis, fill the
employment vacancies without regard to race, color, religion, sex,
national origin, age or disability; making full efforts to obtain
qualified and/or qualifiable minority group persons and women.
{The DOL has held that it shall be no excuse that the union with
which the contractor has a collective bargaining agreement providing
for exclusive referral failed to refer minority employees.) In the
event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the SHA.

8. Selection of Subcontractors, Procorement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors
and suppliers of his/her EEQ obligations under this contract,

b. Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity 1o compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Coniractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will wse his best efforts lo ensure
subcontractor compliance with their EEQ obligations.

9. Records and Reports: The contractor shail keep such
records as necessary to document compliance with the EEOQ
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be
available al reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minerity and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperalion
with unions, when applicable, to increase employment apportunities
for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

() The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningfl
minority and female representation among their employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. If
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an-the-job training is being required by special provision, the
contractor will be required to collect and report training data.

III. NONSEGREGATED FACILITIES
{Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or mare.)

a. By submission of this hid, the execution of this contract
or subcontract, or the consummation of this material supply
agreement or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEQ provisions of this contract. The firm further
certifies that no employee will be denied access to adequate Facilities
on the basis of sex or disahility.

b. As used in this certification, the term "segregated
facilities” means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by
explicit directive, or are, in fact, segregated on the basis of race,
color, religion, national origin, age or disability, because of habit,
local custom, or otherwise. The only exception will be for the
disabled when the demands for accessibility override (e.g. disabled
parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

1V, PAYMENT OF PREDETERMINED MINIMUM
WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located an
roadways classified as local roads or rural minor colleciors, which
are exempt.)

1. General:

a.  All mechanics and laborers employed or warking upon
the site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or eash equivalents thereof) due at time of
payment. The payment shall be computed at wage rates not less than
those contained in the wage determination of the Secretary of Labor
(hereinafter "the wage determination") which is attached hereto and
made 2 part hereof, regardless of any contractual relationship which
may be alleged to exist between the contracior or its subcontractors
and such laborers and mechanics. The wage determination
(including any additional classifications and wage rates conformed
under paragraph 2 of this Section IV and the DOL poster {WH-1321}
or Form FHW A-1495} shall be posted at all times by the contractor



and its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the warkers. For the
purpose of this Section, contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section 1(b)}(2) of the
Davis-Bacon Act {40 US.C. 276a) on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of Section IV, paragraph 3b, hereof. Also,
for the purpose of this Section, regular contributions made or costs
incurred for more than a weekly period (but not less often than
quarterly) under plans, funds, or programs, which cover the
particular weekly period, are deesmed to be consiructively made or
incurred during such weekly period. Such laborers and mechanics
shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classificadon of work actually
performed, without regard to skill, except as provided in paragraphs
4 and 5 of this Section IV,

b. Laborers or mechanics performing work in more than
one classification may be compensated at the rate specified for each
classification for the time actually worked therein, pravided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

€. All rulings and interpretations of the Davis-Bacon Act
and related acts contained in 29 CFR 1, 3, and 3 are herein incorpo-
rated by reference in this contract.

2. Classilication:

a. The SHA contracting officer shall require that any class
of laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination,

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met;

(1) the work to-be performed by the additional classifi-
cation requested is not performed by a classification in the wage
determination;

(2} the additional classification is wilized in the area by
the censtruction industry;

(3) the proposed wage rate, including zny boma fide
fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. 1f the contractor or subcontractors, as appropriate, the
[aborers and mechanics {if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210, The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within
30 days of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional time
is necessary.
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d. In the event the contractor or subcontractors, as appro-
priate, the laborers or mechanics to be employed in the additional
classification or their representatives, and the contracting officer do
not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of
all interested parties and the recommendation of the contracting
officer, to the Wage and Hour Administrator for determination, Said
Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day period
that additional time is necessary

e. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 2c or 2d of this
Section IV shall be paid to all workers performing work in the
additional classification from the first day on which work is
performed in the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rale prescribed in the
contract for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly raie, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated in
the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof,

b. If the coniractor or subcontractor, as appropriate, does
not make paymenls to a trustee or other third person, hefshe may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than
the predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Burean of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is employed in his/her first 90 days of probationary
employment a5 an apprentice in such an apprenticeship program,
who i3 not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices o journeyman-
level employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire wark
force under the registered program. Any employee lisied on a
payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicahle
wage rate listed in the wage determination for the classification of
work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage



rate on the wage determination for the work actually performed,
Where a contractor or subcontractor is performing consiruction on a
project in a locality other than that in which its program is registered,
the ratios amd wape rates (expressed in percentages of the
journeyman-level houwrly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program.  If the apprenticeship program does not
specify fringe benefits, apprentives must be paid the full amount of
fringe benefits listed on the wage determination for the appiicable
classification. If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with
that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utitize apprentices at
less than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.186, trainees will not
be permiited to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in & program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2} The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rale on the wage determination for the classification of work
actuslly performed. In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually pecformed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for hisfher level of progress,
expressed as a percemtage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the comesponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits
for apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize

F-5

04/93 (Rev. 05/94)
Required Contract Provisions
Page 5 of 10

trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the
helper classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section TV.2. Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.

5. Apprentiees and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEQ in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs, The ratio of apprentices and
trainees 1o journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

'The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any lahorer or mechanic, including any
apprentice, trainee, or helper employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantec of funds until such vinlations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which rmay require or invelve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainces, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is empioyed on such work, ta work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Linbility for Unpaid Wages; Liguidated Damages; In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
coniracler and subcontractor shall be liable to the Uniled States {in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated



damages. Such liguidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or gnard employed
in violation of the clause set [orth in paragraph 7, in the sum of §10
for each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7,

9. Withholding for
Damages:

Unpaid Wages and Liquidated

The SHA shall upon its own action or upon written request of
any autherized representative of the DOL withhold, or cause to be
wilthheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such coatractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph §
above.

V. STATEMENTS AND PAYROLLS

{Applicable to all Federal-aid construction contracts exceeding
52,000 and to all relaied subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempl.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Laber which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the
date of completion of the contract for all laborers, mechanics,
apprentices, trainees, watchmen, helpers, and guards working at the
site of the work.

b. The payroll records shall contain the name, social
security number, and address of each such employee; his or her
correct classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or
cash equivelent thereof the types described in Section 1{b)(2)(B) of
the Davis Bacon Act), deily and weekly number of hours worked;
deductions made; and actual wages paid, In addition, for
Appalachian contracts, the payroll records shall contain a notation
indicating whether the employee does, or does not, normally reside
in the labor area as defined in Attachment A, paragraph [,
Whenever Llie Secretary of Labor, pursuant ko Section IV, paragraph
3b, has found that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits
under a plan or program described in Section 1{b)(2)(B) of the Davis
Bacon Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such benefits is
enforceahle, that the plan or program is financially responsible, that
the plan or program has been communicated in writing to the
laborers or mechanics affected, and show the cost anticipated or the
actual cost incurred in providing benefits.  Contractors or
subcontraciers employing apprentices or trainees under approved
programs shall maintain writien evidence of the registration of
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apprentices and trainees, and ratios and wage rates prescribed in the
applicable programs.

c. Each contractor and subcontractor shall fuenish, each
week in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees (including
apprentices, trainces, and helpers described in Section IV,
paragraphs 4 and 3, and watchmen and guards engaged on work
during the preceding weekly payroll period). The payroll sabmitted
shall set oot sccurately and completely all of the information
required to be maintained under paragraph 2b of this Section V.
This information may be submitted in any form desired. Optional
Form WH-347 is available for this purpose and may be purchased
from the Superintendent of Documents (Federal stock number 029-
005-0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for the submission of
copies of payrolls by all subconiractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is carrect and complete;

(2) that such laborer or mechanic {including each
apprentice, trainee, and helper) employed on the contract during the
payroll period has been paid the [ull weekly wages earned, without
rebate, either direcily or indirectly, and that no deductions have been
made either directly or indirectly from the full wages carned, other
than permissible deductions as set forth in the Regulations, 29 CFR
3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

€. The weekly submission of a properly execuied certifica-
tion set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance" required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U.S.C. 1001 and 31 U.5.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.
If the contractor or subcontractor fails to submit the required records
or to make them available, the SHA, the FHWA, the DOL, or all
may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment action
pursuant to 29 CFR 5,12,

VI. RECORD OF MATERIALS, SUPPLIES, AND
LABOR



. On all Fedeml-aid contracts on the National Highway
System, except those which provide solely for the installation of
protective devices at railroad grade crossings, those which are
constructed on a force account or direct [abor basis, highway
beautification contracts, and contracts for which the total final
construction cost for roadway and bridge is less than $1,000,000 (23
CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving
Federal Funds," prior 10 the commencement of work umder this
contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47,

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report
covering all contract work or separate reports for the contractor and
for each subcontract shall be submitted.

VII. SUBLETTING OR
CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent {or a greater
percentage if specified clsewhere in the contract) of the Lotal original
contract price, excluding any specialty items designated by the Staie,
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original coniract price before computing the amount of work
required to be performed by the contractor’s own organization (23
CFR 635).

ASSIGNING THE

a. "Its own organization” shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or reated by the prime contractor, with or without
operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to
work that requires highly specialized knowledge, abilities, ar
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of the
overall contract.

2. The contract amount upon which the requirements set forth
in paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contraclor under the coniract provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b} such other of its own
organizational resources {supervision, management, and engineering
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services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent
will be given oaly after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract,

VOI. SAFETY: ACCIDENT PREVENTION

1. In the performance of this coniract the contractor shall
comply with all applicable Federal, State, and local laws governing
safety, health, and sanitation (23 CFR 633). The contractor shall
provide all safeguards, safety devices and protective eguipment and
take any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reascnably necessary to
protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any subcontractor
shall not permit any employee, in performance of the contract, to
work in surroundings or under conditions which are unsanitary,
hazardous or damgerous to hisfher health or safety, as determined
under construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with Section
107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance o inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.5.C. 333},

FALSE STATEMENTS
HIGHWAY PROJECTS

IX. CONCERNING

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projecis,
it is essential that all persons concerned with the project perform
their functions as carefully, thoroughly, and honestly as possible.
Willful falsification, distortion, or misrepresentation with respect to
any facts related to the project is a violation of Federal law, To
prevent any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each Federal-aid
highway project {23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

Notice to all Personnel engaged on Federal-Aid
Highway Projects

18 1U.8.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,



association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the choaracter,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any fulse statement, false represen-
fation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materigls furnished or to be furnished, in connection with the
constriuction of any highway or related project approved by the
Secretary of Transporiation; or

Whoever knowingly makes any false statement or false repre-
sentation as to material fact in any statement, certificate, or report
subniitted pursuant fo provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Star. 335), as amended and supple-
mented;

Shall be fined not more that $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAI. WATER POLLUTION CONTROL
ACT

{Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or mare.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean Air
Act, as amended (42 U.5.C. 1857 et seq., as amended by Pub.L., 92-
604), and under the Federal Water Pollution Contral Act, as
amended (33 U.5.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA} List of Viclating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees lo comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, OfTice of Federal Activities,
EPA, indicating that a facility that is or will be wilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include ar cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforeing such requirements,

Xl. CERTIFICATION REGARDING
DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY

EXCLUSION
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L. Instructions for Certification - Primary Covered
Transactions: (Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.,

b. The inability of a person to provide the certification set
out below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explznation will be considered in connection
with the department or agency's determination whether to enter into
this transaction. However, failure of the prospective primary
participant to furnish a certification or an explanation shall disqualify
such a person from participation in this transaction.

c. The certification in this clause is a  material
representation of fact wpon which reliance was placed when the
department or agency determined to enter into this transaction, If it
is later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or
agency may lerminate this transaction for cause of default.

d. The prospective primary participant shall provide
immediate written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary participant
learns that its certification was erroneous when submitted or has
become erronecus by reason of changed circumstances.

e. The terms "covered transaction,” "debarred," "suspend-
ed," "imeligible," "lower tier covered transaction," “participant,”
“person,” "primary covered transaction,” "principal,” "proposal," and
"voluntarily excluded,” as used in this clause, have the meanings set
out in the Definitions and Coverage sections of rules implementing
Executive Order 12349, You may contact the department or agency
to which this proposal is submitted for assistance in obtaining a copy
of those regulations,

f. The prospective primary participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter inio any
lower tier covered tramsaction with o person who i debarred,
suspended, declared ineligible, or volumtarily excluded from
participation in this covered transaction, unless authorized by the
department or agency enlering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the claose titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for Jower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroncous, A participant may decide the method and
frequency by which it determines the cligibility of its principais.
Each participant may, but is not required to, check the
nenprocurement portion of the "Lists of Parties Excluded From
Federal Procurement or Nonprocurement Programs” (Nonprocure-
ment List) which is compiled by the General Services Administra-
tion.



1. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
und information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph f of
these instructions, if 2 participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency may
terminate this transaction for cause or default,

* %k ok ok

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Primary
Covered Transactions

1. The prospective primary participant certifies 1o the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in conmection with
obtaining, attempting to obtain, or performing a public (Federal,
State or local) transsction or contract under a public transaction;
violation of Federal or State antitrust stalutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen properiy;

¢. Are not presently indicted for or otherwise criminally or
civilly charged by a govermmental cntity (Federal, State or local)
with commission of any of (he offenses enumerated in paragraph [b
of this certification; and

d. Have not within a 3-year period preceding this applica-
tion/proposal had one or more public transactions (Federal, State or
local) terminated for cause or default.

2. Where the prospeclive primary participant is unable to
certify o any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

LR

2. Imstructions for Certification - Lower Tier Covered
Transactions: (Applicable to all subcontracts, purchase orders and
other lower tier transactions of $25,000 or more - 46 CFR 29}

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification sel out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction
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originated may pursue available remedies, including suspension
and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier pariicipant learns
that its certification was eroneous by reason of changed
circumstances.

d. The terms "covered transaction,” "debarred," "suspend-
ed," ‘“ineligible,” "primary covered transaction," “participant,”
"person,” “principal,” "proposal," and “voluntarily excluded," as
used in this clause, have the meanings set out in the Definilions and
Coverage sections of rules implementing Executive Order 12549.
You may contact the person to which this proposal is submitted for
assistance in obtaining a copy of those regulations.

e. The prospective lower tier participant agrees by submit-
ting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitiing this proposal that i will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclasion-Lower Tier Covered Transaction," without
madification, in all lower tier covered transactions and in all
solicitations for lower tier covered Iransactions.

£. A participant in a covered transaction may rely upen a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroncous. A participant may decide the method and
frequency by which it determines the eligibility of its principals.
Each participant may, but is not required to, check the
Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
reguire establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required ta exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in 2 covered transaction knowingly
enlers into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies,
including suspension and/or debarment.

£ O



Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Covered Transactions:

I. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this
transactien by any Federai department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

# ok ok ok

XII. CERTIFICATION REGARDING USE OF
CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submit-
ting this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federzal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, 1o any person for
influencing or attemping to influence an officer or employee of any
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Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the cxtension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement,

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Cangress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure Form to
Report Lobbying," in accaordance with its instructions.

2. This certification is a materjal representation of fact upon
which reliance was placed when this transaction was made or entered
into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by 31 U.S.C. 1352, Any
person who fails to file the required certification shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for
each such failure.

3. The prospective participant also agrees by submitting his ar
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.



06/08
FHWA Goal Project
49 CFR Part 26

LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

REQUIRED CONTRACT PROVISIONS FOR
DBE PARTICIPATION IN FEDERAL AID CONSTRUCTION CONTRACTS
(DBE GOAL PROJECT)

A. AUTHORITY AND DIRECTIVE: The Code of Federal Regulations, Title 49, Part 26 (49 CFR Part 26) as
amended and the Louisiana Department of Transportation and Development's (DOTD) Disadvantaged Business
Enterprise (DBE) Program are hereby made a part of and incorporated by this reference into this contract. Copies of
these documents are available, upon request, from DOTD Compliance Programs Office, P. Q. Box 94245, Baton
Rouge, LA 70804-9245.

B. POLICY: It is the policy of the DOTD that it shall not discriminate on the basis of race, color, nationat origin,
or sex in the award of any United States Department of Transportation (US DOT) financially assisted contracts or in
the administration of its DBE program or the requirements of 49 CFR Part 26. The DOTD shall take all necessary
and reasonable steps under 4% CFR Part 26 to ensure nondiscrimination in the award and administration of US DOT
assisted contracts, The DBE program, as required by 49 CFR Part 26 and as approved by US DOT, is incorporated
by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms
shail be treated as a violation of this agreement. Upon notification of failure to carry out the approved DBE
pragram, the US DOT may impose sanctions as provided for under 49 CFR Part 26 and may in appropriate cases,
refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31
U.5.C.3801 et seq.).

C. DBE OBLIGATION: The contractor, subrecipient or subcontractor shall not discriminate on the basis of race,
color, natiomal origin, or sex in the performance of this contract. The contractor shail carry out applicable
requirements of 43 CFR Part 26 in the award and administration of US DOT assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the DOTD deems appropriate.

The preceding policy and DBE obligation shall apply to this contract and shall be included in the requirements of
any subcontract. Failure to carry out the requirements set forth therein shall constitute a breach of contract and, after
notification by DOTD, may result in fermination of the contract, a deduction from the contract funds due or to
become due the contractor or other such remedy as DOTD deems appropriate. The contractor is encouraged to use
the services offered by banks in the community which are owned and controlled by minorities or women when
feasible and beneficial. The term DBE is inclusive of women business enterprises (WBE) and all obligations
applicable to DBE shall apply to firms certified and listed as WBE.

D. FAILURE TO COMPLY WITH DBE REQUIREMENTS: All contractors and subcontractors are hereby
advised that failure to carry out the requirements set forth above shall constitute a breach of contract and, after
notification by DOTD may result in rejection of the bid; termination of the contract; a deduction from the contract
funds due or to become due the contractor; or other such remedy as DOTD deems appropriate. Failure to comply
with the DBE requirements shall include but not be limited to failure to meet the established goal and/or failure to
submit documentation of good faith efforts; failure to exert a reasonable good faith effort (as determined by DOTD)
to mest established goals; and failure to realize the DBE participation set forth on approved Form CS-6AAA and
attachments.  Failwre to submit Form CS-6AAA and attachments and/or reasomable good faith efforts’
documentation within the specified time requirements will result in the Department taking the actions specified in
Heading G(6) below. The utilization of DBE is in addition to all other equal opportunity requirements of the
contract. The contractor shall include the provisions in Sections B, C and D of these provisions in subcontracis so
that such provisions will be binding upon each subcontractor, regular dealer, manufacturer, consultant, or service

agency.

E. ELIGIBILITY OF DBE: The DOTD has included as part of the solicitation of bids a current list containing the
names of firms that have been certified as eligible to participate as DBE on US DOT assisted contracts. This list is
not an endorsement of the quality of performance of the firm but is simply an acknowledgment of the firm's
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eligibility as a DBE. This list indicates the project numbers and letting date for which this list is effective. Only
DBE listed on this list may be utilized to meet the established DBE goal for these projects.

F. COUNTING DBE PARTICIPATION TOWARD DBE GOALS: DBE participation toward attainment of the
goal will be credited on the basis of totaf subcontract prices agreed to between the contractor and subcontractors for
the contract items or portions of items being sublet as reflected on Form CS-6AAA and attachments, in accordance
with the DOTD DBE Program, and the following criteria.

(1) Credit will only be given for use of DBE that are certified by the Louisiana Unified Certification
Program. Certification of DBE by other agencies is not recognized.

(2) The total value of subcontracts awarded for construction and services to an eligible DBE is counted
toward the DBE goal provided the DBE performs a commercially useful function. The contractor is
responsible for ensuring that the goal is met using DBE that perform a commercially useful function.

The contractor shall operate in a manner consistent with the puidelines set forth in the DOTD DBE
Program. A commercially useful function is performed when a DBE is responsible for the execution of a
distinct element of work by actually managing, supervising, and performing the work in accordance with
standard industry practices except when such practices are inconsistent with 49 CFR Part 26 as amended,
and the DOTD DBE Program, and when the DBE receives due compensation as agreed upon for the work
performed. To determine whether a DBE is performing a commercially useful function, the DOTD shall
evaluate the work subcontracted in accordance with the DOTD DBE Program, industry practices and other
relevant factors, When an arrangement between the contractor and the DBE represents standard industry
practice, if such arrangement erodes the ownership, control or independence of the DBE, or fails to meet
the commercially useful function requirement, the contractor will not receive credit toward the goal.

(3) A DBE prime contractor may count only the contract amount toward DBE participation for work
hefshe actually performs and for which he/she is paid. Any subcontract amounts awarded to certified DBE
by a DBE prime will also be credited toward DBE participation provided the DBE subcontractor performs
a commercially nseful function.

(4) A contractor may count toward the DBE goal 100 percent of verified delivery fees paid to a DBE
trucker, The DBE trucker must manage and supervise the trucking operations with its own employees and
use equipment owned by the DBE trucker. No credit will be counted for the purchase or sale of material

hauled unless the DBE trucker is also a DOTD certified DBE supplier. No credit will be counted unless the
DBE trucker is an approved subcontractor.

(5) A contractor may count toward the DBE goal that portion of the dollar value with a joint venture equal
to the percentage of the ownership and control of the DBE partner in the joint venture. Such crediting is
subject to a favorable DOTD review of the joint venture agreement to be furnished by the apparent low
bidder before award of the contract. The joint venture agreement shall include a detailed breakdown of the
following:

a. Contract responsibility of the DBE for specific items of work.

b. Capital participation by the DBE.

c. Specitic equipment to be provided to the joint venture by the DBE.

d. Specific responsibilities of the DBE in the control of the joint venture.

e. Specific manpower and skills to be provided to the joint venture by the DBE.

f. Percentage distribution to the DBE of the projected profit or loss incurred by the joint venture.

(6) A contractor may count toward the DBE goal only expenditures for materials and supplies obtained
from DBE suppliers and manufacturers in accordance with the following:
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a. The DBE supplier assumes actual and contractual responsibility for the provision of materials
and supplies.

b. The coniractor may count 100 percent of expenditures made to a DBE manufacturer provided
the DBE manufacturer operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the contractor.

c. The contractor may count 60 percent of the expenditures to DBE suppliers wha are regular
dealers but not manufacturers, provided the DBE supplier performs a commercially useful
function in the supply process including buying the materials or supplies, maintaining an
inventory, and selling materials regularly to the public. Dealers in bulk items such as steel,
cement, aggregates and petroleum products are not required to maintain items in stock, but they
must own of operate distribution equipment. The DBE supplier shall be certified as such by
DOTD.

d. A DBE may not assign or lease portions of its supply, manufactured product, or service
agreement without the written approval of the DOTD.

(7) A contractor may count toward the DBE goal reasonable expenditures to DBE firms including fees and
commissions charged for providing a bona fide service; fees charged for hauling materials unless the
delivery service is provided by the manufacturer or regular dealer as defined above; and fees and
commissions for providing any bonds or insurance specifically required for the performance of the contract.

(8) The contractor will not receive credit if the contractor makes direct payment to the material supplier.
However, it may be permissible for a material supplier to invoice the contractor and DBE jointly and be
paid by the contractor making remittance to the DBE firm and material supplier jointly. Prior approval by
DOTD is required.

(9) The contractor will not receive credit toward the DBE goal for any subcontracting arrangement
contrived to artificially inflate the DBE participation.

G. AWARD DOCUMENTATION AND PROCEDURE: This project has specific DBE goal requirements set
forth in the Special Provision for DBE Participation in Federal Aid Construction Contracts. The bidder by signing
this bid certifies that:

(1) The goal for DBE participation prescribed in the special provisions shall be met or exceeded and
arrangements have been made with certified DBE or good faith efforts made to meet the goal will be
demonstrated.

{2) Affirmative actions have been taken to seek out and consider DBE as potential subcontractors. Bidders
shall contact DBE to solicit their interest, capability, and prices in sufficient time to allow them to respond
effectively, and shall retain, on file, proper documentation to substantiate their good faith efforts.

(3) Form CS-6AAA and "Attachment to Form CS-6AAA" and, if necessary, documentation of good faith
efforts shall be submitted within 10 business days following the opening of bids to the DOTD Compliance
Programs Office. Submittals shall be personally delivered and date and time stamped into the DOTD
Compliance Programs Office by the close of business, 10 business days after opening of bids; or mailed to
the DOTD Compliance Programs Office by certified mail, return receipt requested and post marked by the
10th business day after the opening of bids. A business day is defined as a normal working day of DOTD.

Should a bidder protest or appeal any matter regarding the bidding or award of a contract in accordance
with Subsection 102.13 of the 2006 Standard Specifications (Subsection 102.13 of the 2000 Louisiana
Standard Specifications) after the scheduled time of bid opening, the Compliance Programs Section will
immediately suspend the ten day requirement for submission of the CS-6AAA and Aftachments until
further notice and will notify all parties involved of the suspension. Once the protest has been resolved the
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Compliance Programs Section will natify the low bidder and issue a date for submission of the CS-6AAA
and Attachments.

All agtachments to Form CS-6AAA shall include:
4. The names of DBE subcontractors that will actually participate in meeting the contract goal; and

b. A complete description of the work to be performed by the DBE including the specific items or
portions of items of work, quantities, and unit price(s) of each item; and

c. The total dollar value of each item that can be credited foward the contract goal; and
d. Any assistance to be provided to the DBE; and

e. The original signature of each DBE and the contractor attesting that negotiations are in progress
and that it is the intention of the parties to enter into a subcontract within 60 calendar days from
the time the contract is finalized between the contractor and DOTD.

It shall be the bidder's responsibility to ascertain the certification status of designated DBEs. An extension
of time for submittal of Form CS-6AAA and Attachments will not be granted beyond the stated time.
Questionable technical points will be cleared with the DOTD Compliance Programs Office within the time
period allowed. If the docementation required is not provided in the time and manner specified, DOTD
will take the actions specified in Heading (6) below.

(4) If the apparent low bidder is not able to meet the DBE goal, the DBE firms that can meet a portion of
the goai shall be listed on the form CS-6AAA. Form CS-6AAA and attachments shall be completed and
submitted in accordance with Heading (3) above 10 business days after opening of bids. Form CS-6AAA
shall indicate the DBE participation which has been secured along with documentation of good faith
efforts. The apparent low bidder shall document and submit justification stating why the goal counld not be
met and demonstrate the good faith efforts as shown in Section J.

The DOTD's evaluation of good faith efforts in the pre-award stage will focus only on efforts made prior to

submittal of the bid. For consideration, good faith efforts shall include the requirements listed in these
provisions as well as other data the contractor feels is relevant.

(5) Form CS-6AAA and attachments, and documentation of good faith efforts, when appropriate, will be
evaluated by DOTD in the selection of the lowest responsible bidder. The information provided shall be
accurate and complete. The apparent low bidder's proposed attainment of the DBE goal and/or
demonstration of good faith efforts will be considered in the award of the contract,

(6) An apparent low bidder’s failure, neglect, or refusal to submit Form CS-6AAA and attachments
committing to meet or exceed the DBE goal and/or documentation of good faith efforts, shall constitute just
cause for forfeiture of the proposal guarantee and the DOTD rejecting the bid, pursuing award to the next
lowest bidder, or re-advertising the project. The original apparent low bidder will not be allowed to bid on
the project should readvertisement occur,

The apparent low bidder shall forfeit the proposal guarantee unless the bidder can show that the reason for
not meeting the requirements given in these DBE Provisions was beyond the bidder'’s control. The DOTD
DBE Oversight Committee will review the bidder's reasons for not meeting these DBE Provisions and will
decide if the reasons are sufficient to allow return of the proposal guarantee.

(7) The bidder has the right to appeal the DOTD's findings and rulings to the DOTD Chief Engineer. The
bidder may present information to clarify the previously submitted documentation. The decision rendered
by the DOTD Chief Engineer will be administratively final. There shall be no appeal to the US DOT. If
the DOTD Chief Engineer does not rule in favor of the original apparent low bidder, the new apparent low
bidder shall submit, in detail, its subsequent proposed DBE participation within 14 calendar days after
notification.
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(8) Agreements between the bidder and the DBE, whereby the DBE agrees not to provide subcontracting
quotations to other bidders, are prohibited.

H. POST AWARD COMPLIANCE

(1) If the contract is awarded on less than full DBE goal participation, such award will not relieve the
confractor of the responsibility to continue exerting good faith efforts. The contractor shall submit
documentation of good faith efforts with requests to sublet prior to approval of subcontracting work being
performed on the project.

(2) The contractor shall establish a program which will effectively promote increased participation by DBE
in the performance of contracts and subcontracts. The contractor shall also designate and make known to
the DOTD a liaison officer who will be responsible for the administration of the contractor's DBE program.

(3) The contractor shall enter into subcontracts or written agreements with the DBE identified on Form
CS-6AAA and attachments for the kind and amount of work specified. The subcontracting requirements of
the contract will apply. The contractor shall submit copies of subcontracts or agreements with DBE to
DOTD upon request,

(4) The contractor shall keep each DBE informed of the construction progress schedule and allow each
DBE adequate time to schedule work, stockpile materials, and otherwise prepare for the subcontract work.

(5) At any point during the project when it appears that the scheduled amount of DBE participation may
not be achieved, the contractor shall provide evidence demonstrating how the goal will be met.

(6) If the contractor is unable to demonstrate to the DOTD's satisfaction that it failed to achieve the
scheduled DBE participation due to reasons other than quantitative underruns or elimination of items
contracted to DBE and that good faith efforts have been used to obtain the scheduled contract participation,
the DOTD may withhold an amount equal to the difference between the DBE goal and the actual DBE
participation achieved as damages.

(7) When the DOTD has reason to believe the contractor, subcontractor, or DBE may not be operating in
compliance with the terms of these DBE provisions, to include, but not be limited to the encouragement of
fronting, brokering, or not providing a commercially useful function, the DOTD will conduct an
investigation of such activities with the cooperation of the parties involved. If the DOTD finds that any
person or entity is not in compliance, the DOTD will notify such person or entity in writing as to the
specific instances or matters found to be in noncompliance.

At the option of the DOTD, the person or entity may be allowed a specified time to correct the deficiencies
noted and to achieve compliance. In the event that the person or entity cannot achieve compliance, or fails
or refuses to do so, the DOTD reserves the right to initiate administrative action against the contractor
which may include but not be limited to terminating the contract; withholding a percentage of the
contractor'’s next partial payment equal to the shortfall amount until corrective action is taken; or other
action the DOTD deems appropriate. The contractor has the right to appeal the DOTD's finding and rulings
to the DOTD Chief Engineer.

The contractor may present additional information to clarify that previously submitted. Any new
information not included in the original submittal will not be used in the final determination. The decision
rendered by the DOTD Chief Engineer will be administratively final.

(8) To ensure that the obligations under subcontracts awarded to subcontractors are met, the DOTD will
review the contractor's efforts to promptly pay subcontractors for work performed in accordance with the
executed subcontracts. The contractor shall promptly pay subcontractors and suppliers, including DBE,
their respective subcontract amount within 14 calendar days after the contractor receives payment from
DOTD for the items satisfactorily performed by the subcontractors in accordance with Louisiana Revised
Statute 9:2784. The contractor shall provide the DBE with a full accounting to include quantities paid and
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deductions made from the DBE's partial payment at the time the check is delivered. Retainage may not be
held by the contractor. Delay or postponement of payment to the subcontractor may be imposed by the
coniractor only when there is evidence that the subcontractor has failed to pay its labor force and suppliers
for materials received and used on the project. Delay or postponement of payment must have written
approval by the Project Engineer. Failure to promptly pay subcontractors or to release subcontractors'
retainage shall constitute a breach of contract and after notification by the DOTD may result in (1) a
deduction from the contract funds due or to become due the contractor, (2) disqualification of a contractor
as non-responsive, or (3) any ather such remedy under the coniract as DOTD deems appropriate. Al
subcontracting agreements made by the contractor shall include the current payment (o subconiractors
provisions as incorporate in the contract. All disputes between contractors and subcontractors relating to
payment of completed work or retainage shall be referred to the DBE Oversight Committee. Members of
the DBE Oversight Committee are: the Deputy Chief Engineer,; the DOTD Complance Programs Director;
and a FHWA Division Representative.

(9) The contractor shall meet the requirements of Subsection 108.01 Subletting of Contract, and shall
submit DOTD Forms OMF-1A, Request to Sublet and OMF-2A, Subcontractor's EEQ Certification. These
forms shall be approved by DOTD before any subcontract work is performed.

(10) DOTD reserves the right to withhold any partial payment from the contractor when it is determined
that a DBE is not performing a commercially useful function or that achievement of the goal is in jeopardy.
Payment may be withheld in the amount of the DBE goal that is in jeopardy until either the contractor
submits to DOTD a revised plan for achieving the contract goal and the plan is approved, or the DBE goal
amount in question has been met.

(11) The DOTD will menitor the contractor’s DBE involvement during the contract, the level of effort by
the contractor in meeting or exceeding the goal requirements in the contract, the contractor's attempts to do
$0, and the efforts in soliciting such involvement. If, at the completion of the project, the contractor has
failed to meet the DBE goal and has not demonstrated good faith efforts or obtained a waiver or reduction
of the goal, DOTD will withhold an amount equal to the difference between the DBE goal and the actnal
DRBE participation achieved as damages.

1. SUBSTITUTIONS OF DBE FIRMS AFTER AWARD
{1) The contractor shali conform to the scheduled amount of DBE participation,

(2) Contract items designated to be performed by the DBE on Form CS-6AAA and attachments shall be
performed by the designated DBE or DOTD approved substitute, Substitutions of named DBE shall be
approved in writing by the DOTD Compliance Programs Section. Substituted DBE shall not commence
waork until the contractor is able to demonstrate that the listed DBE is unable to perform because of default,
overextension on other jobs, or other acceptable justification. It is not intended that a contractor's ability to
negotiate a more advantageous contract with another subcontractor be considered a valid basis for change.
Substitution of DBE will be allowed only when the DBE is unable to perform due to default, overextension
on other jobs, or other similar justification. Evidence of good faith efforts exerted by the contractor shall
be submitted to DOTD for approval. Pay items of work eliminated from the project will not diminish the
contractor's DBE participation.

(3) Under no circumstances will a contractor perform work originally designated to be performed by a
DBE without prior written approval from the DOTD Compiiance Programs Section.

(4) When a listed DBE is unwilling or unable to perform the items of work specified in the Form
CS-6AAA and attachments, the contractor shall immediately notify the DOTD Compliance Programs
Section,
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When a contractor's request to be relieved of the obligation to use the named DBE results in a DBE Goal
shortfall, the contractor shall immediately take steps to obtain another certified DBE to perform an equal
amount of allowable credit work or make documented good faith efforts to do so. The new DBE's name
and designated work shall be submitted to the DOTD for approval using Form OMF-1A, Request to Sublet,
prior to proceeding with the work.

If the contractor is unable to replace a defaulting DBE with another DBE for the applicable item, a good
faith effort shall be made to subcontract other items to DBE for the purpose of meeting the goal. The
DOTD Compliance Programs Section will determine if the contractor made an acceptable good faith effort
in awarding work to DBE firms. Any disputes concerning good faith efforts will be referred to the DBE
Oversight Committee. The DOTD Comipliance Programs Section may allow a waiver or adjustment of the
goal as may be appropriate, depending on individual project circumstances.

J. GOOD FAITH EFFORTS: Good faith efforts are required by the contractor when the DBE goals established
for & contract are not met, or at anytime during the contract when achievement of the DBE goal is in jeopardy. It is
the contractor’s responsibility to provide sufficient evidence for DOTD to ascertain the efforts made., The contractor
shall demonstrate good faith efforts to maximize participation by DBE prior to award and during the life of the
contract. Good faith efforts include personal contacts, follow-ups and earnest negotiations with DBE. DOTD will
consider, at a minimum, the following efforts as relevant, although this listing is not exclusive or exhaustive and
other factors and types of efforts may be relevant:

{1) Efforts made to select portions of the work to be performed by DBE in order to increase the likelihood
of achieving the stated goal. It is the contractor’s responsibility to make a sufficient portion of the work
available to subcontractors and suppliers and to select those portions of work or materials consistent with
the availability of DBE subcontractors and suppliers to assure meeting the goal for DBE participation.
Selection of portions of work are required to at least equal the DBE goal in the contract.

(2) Written notification at least 14 calendar days prior to bid opening which solicits a reasonable number
of DBE interested in participation in the comtract as a subcontractor, regular dealer, manufacturer, or
consultant for specific items of work. The contractor shall provide notice to a reasonable number of DBE
that their interest in the contract is being solicited, with sufficient time to allow the DBE to participate
effectively. The contractor shail seek DBE in the same geographic area from which it generally seeks
subcontractors for a given project. If the contractor cannot meet the goal using DBE from the normal area,
the contractor shall expand its search to a wider geographic area.

(3} Demonstrated efforts made to negotiate in good faith with interested DBE for specific items of work
include;

a. The names, addresses and telephone numbers of DBE contacted. The dates of initial contact
and whether initial solicitations of interest were followed-up personally, by mail, or by phone to
determine the DBE interest.

b. A description of the information provided to DBE regarding the nature of the work, the plans
and specifications and estimated quantities for portions of the work to be performed.

c. A statement of why additional agreements with DBE were not reached.

d. Documentation of each DBE contacted but rejected and the reasons for rejection.  All bids and
quotations received from DBE subcontractors whether verbal or written, and the contractor's
efforts to negotiate a reasonable price shall be submitted. Rejecting a DBE's bid because it was
not the lowest quotation received will not be satisfactory reason without an acceptable explanation
of how it was determined to be unreasonable. A staterment that the DBE's quotation was more
than the contractor's bid price for an item or items will not be acceptable,

e. Copies of all bids and quotations received from DBE subcontractors and an explanation of why
they were not used.
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f. Scheduling meetings to discuss proposed work or to watk the job-site with DBE.
. Informing DBE of any pre-bid conferences scheduled by the DOTD.
h. Assisting DBE in obtaining bonding, insurance, or lines of credit required by the contractor,

i. Evidence of DBE contacted but rejected as unqualified, accompanied by reason for rejection
based on a thorough investigation of the DBEs capabilities.

Jj. Any additional information not included above which would aid the DOTD in evaluation of the
contractor's good faith efforts.

(4) The following are examples of actions that will not be accepted as justification by the contractor for
failure to meet DBE contract goals:

a. Failure to contract with a DBE solely because the DBE was unable to provide performance
and/or payment bonds.

b. Rejection of a DBE bid or quotation based on price alone.

¢. Failure to contract with a DBE because the DBE will not agree to perform items of work at the
umnit price bid.

d. Failure to contract with a DBE because the contractor normally would perform all or most of
the work in the contract.

e. Rejection of a2 DBE as unqualified without sound reasons based on a thorough investigation of
their capabilities,

f. Failure to make more than mail solicitations.

K. RECORD KEEPING REQUIREMENTS: The contractor shall keep such records as are necessary for the
DOTD to determine compliance with the DBE contract obligations. These records shall include the names of
subcontractors, including DBE; copies of subcontracts; the type of work being performed; documentation such as
canceled checks and paid invoices verifying payment for work, services, and procurement; and documentation of
correspondence, verbal contacts, telephone calls, and other efforts to obtain services of DBE. When requested, the
contractor shall submit all subcontracts and other financial transactions executed with DBE in such form, manner
and content as prescribed by DOTD. The DOTD reserves the right to investigate, monitor and/or review actions,
statementis, and documents submitted by any contractor, subcontractor, or DBE.

L. REPORTING REQUIREMENTS: The contractor shall submit monthly reports on DBE involvement. At the
conclusion of each estimate period the contractor shall submit the Form CP-1A, CONTRACTORS MONTHLY
DBE PARTICIFATION, to the project engineer to verify actual payments to DBE for the previous month's
reporting period. These reports will be required until all DBE subcontracting activity is compiete or the DBE Goal
has been achieved. Reports are required regardless of whether or not DBE activity has occurred in the monthly
reporting period.

Upen completion of all DBE participation, the contractor shall submit the Form CP-2A, DBE FINAL REPORT, to
the DOTD Compliance Programs Section with a copy to the project engineer detailing all DBE subcontract
payments. When the actual amount paid to DBE is less than the award amount, a complete explanation of the
difference is required. If the DBE goal is not met, documentation supporting good faith efforts shall be submitted.
Failure to submit the required reports will result in the withholding of partial payments to the contractor until the
reports are submitted. All payments due subcontractors which affect DBE goal attainment, including retainage,
shall be paid by the contractor before the DOTD releases the payment/performance/retainage bond.
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The DXOTD reserves the right to conduct an audit of DBE participation prior to processing the final estimate and at
any time during the work.

M. APPLICABILITY OF PROVISIONS TO DBE BIDDERS: These provisions are applicable to all bidders
including DBE bidders. The DBE bidder is required to perform at least 50 percent of the work of the contract with
its own work force in accordance with the terms of the contract, normal industry practices, and the DOTD DBE
Program. If the DBE bidder sublets any portion of the contract, the DBE bidder shall comply with pravisions
regarding contractor and subcontractor relationships. A DBE prime contractor may count only the contract amount
toward DBE participation for work that he/she actually performs and any amounts awarded to other certified DBE
subcontractors that perform a commercially useful function,

G-9



FORM CS-6AAA
BIDDERS ASSURANCE OF DBE PARTICIPATION

S.Pd# Contract Amount; %
F.AP# DBE Goal Percentage
Letting Date: DBE Goal Dollar Value: §$

By its signature affixed hereto, the contractor assures the DOTD that one of the following situations exists (check
only one box):

] The project goal will be met or exceeded.
£1 A portion of the project goal can be met, as indicated below. Good faith effort documentation is

attached. DBE Goal Participation Amount %

The contractor certifies that each firm listed is currently on the DBE list as maintained by DOTD and is certified for the
items of work shown on the attachmeni(s). The contractor having assured that the goal for DBE participation prescribed
in the special provisions will be met or exceeded, or that the portion of the DBE goal will be met or exceeded, attests that
negotiations are in progress or complete and that a subcontract{s) will be executed with the firm{s) listed below within 60
calendar days after award of contract.

INTENDED
NAME OF DBE FIRM(S) SUBCONTRACT

PRICE!

"For supplier list only the value of the subcontract that can be credited toward the DBE goal. This amount shall be equal to
the amount shown for the supplier on the Attachment to Form CS-6AAA. Details are listed os the attachment(s) to Form
CS-6AAA,

The contractor assessed the capability and availability of named firm(s) und sees no impediment to prevent award of
subcongract(s) as described on the attachments.

The contractor shall evaluate the subcontract work or services actually performed by the DBE to ensure that a commercially
useful function is being served in accordance with the Required Contract Provisions for DBE Participation in Federal Aid
Construction Contracts. The contractor understands that no credit toward the DBE goal will be allowed for DBE that do not
perform a commercially useful funclion. The contractoer has a current copy of the DOTD DBE Program Implementation Guide
which details the methods of operation that are acceptable on projects containing DBE goals. Copies of this guide may he
obtained by calling the DOTD Compliance Programs Section at (225) 379-1382,

NAME OF CONTRACTOR

AUTHORIZED SIGNATURE

TYPED OR PRINTED NAME

TITLE

CONTRACTOR'S DBE LIAISON OFFICER (typed or printed name)

PHONE NUMBER

DATE TAX ID#

06/08
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ATTACHMENT TO FORM CS-6AAA

Contractor shall submit a separate attachment for each DBE listed on Form CS-6AAA.

S.p.# FAP#
NAME OF DBE
PHONE # CONTACT PERSON:

Fully describe the work to be performed (furnish materials and install, labor only, supply only, manufacture,
hauling, etc.}, quantity, unit price, and dollar value for each item to be subcontracted to the DBE listed below.

ITEM NO. QUANTITY/UNIT PRICL/DESCRIPTION OF WORK TO BE PERFORMED $ VALUE

Describe the types of assistance, if any, the contractor will provide to any DBE on this project.

The contractor and DBE subcontractor attest that a subcontract will be executed for the items of work
listed above. The contractor acknowledges that it will only receive credit toward the DB goal if the
subcontractor performs a commercially useful function. The DBE understands that it is responsible for
performing a commercially useful function.

DBE CONTRACTOR'S SIGNATURE

TYPED OR PRENTED NAME

TITLE
DATE TAX ID#

PRIME CONTRACTOR'S SIGNATURE

TYPED OR PRINTED NAME

TITLE

DATE

06/08
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General Decision Number: ILA0B80013 04/03/2009 ILAl3
Superseded General Decision Number: LA20070034

State: Louisiana

Construction Type: Highway

Counties: Bossier, Cadde, Ouachita, Rapides and Webster

Counties in Louisiana.

HIGHWAY CONSTRUCTION PROJECTS {Dces not include building
structures in rest area projects, includes the city of
Shreveport)

Modification Number Publication Date
0 02/08/2008
1 03/07/2008
2 04/04/2008
3 09/05/2008
4 01/16/2009
5 03/06/2009
6 04/03/2009

ELEC0194-009 09/04/2008
BOSSIER, CADDO, AND WEBSTER PARISHES

Rates Fringes

ELECTRICIAN (including
traffic signzal wiring and
installation)
Lineman and Heavy
Equipment Operator.......... $ 23.95 8.61

* ELEC0446-008 04/01/2009
OUACHITA PARISH

Rates Fringes

ELECTRICTIAN ({(inciuding
traffic signal wiring and
installation).................... 5 19.65 8.18

ELEC0576-008 03/01/2009

RAPIDES PARISH

Rates Fringes

ELECTRICIAN {(including
traffic signal wiring and
installation}........ .. .......... 5 21.60 5.62



SULA2004-013 07/07/2004

Rates Fringes
CARPENTER {including
formbuilding/formsetting)........ $ 13.80 0.00
Cement Mason/Concrete Finisher...$ 12.80 0.00
TRONWORKER, REINFORCING.......... s 15.51 0.00
Laborers
Asphalt Raker............... S 8.88 ¢.80
General including
landscape/erosion. .......... $ 8.61 0.80
Guardrail................... s 8.26 0.80
Jackhammer/Vibrator......... 5 8.00 0.00
Mason Tender. ............... S 9.20 0.80
Pipelayer. ...t $ 9.18 0.80

Striping/Pavement Marker

including paint striping

and attachment of

reflector buttens........... 5 8.48 0.80
Traffic Control including

flagger, sign placement,

barricades, and cones....... 5 8.09 0.80
PILEDRIVERMAN. . . . . .ttt iemnnenns $ 14.75 0.00
Power Ecguipment Operators

A3ir COMPresSSor. ... oceeeee.n. 5 13.08 2.20

Asphalt Distributor......... 5 13.08 2.20

Asphalt Paving Machine...... S 12.87 0.18

Asphalt Screed.............. $ 10.83 0.00

Asphalt/Aggregate Spreader..$ 11.76 0.00

Backhoe/Excavator........... 5 12.79 0.00

Broom/Sweeper. . .....c.vue.... S 10.69 0.00

Bulldozer................... $ 13.21 0.00

Concrete Saw. . ... oveeeeenens 5 13.08 2.20

L0 o T % 14.38 0.00

Front End Loader............ S 11.01 0.00

Mechanic.................... $ 13.08 2.20

Milling/Cold Planing

Machine including rotomill

and CMI cutter.............. § 12.14 0.00

Motor Grader/Blade.......... 5 13.26 0.00

MTV/Shuttlebuggy............ 5 11.68 D.00

Oiler. ..., % 13.08 2.20

Post Driver................. $ 12.49 0.00

Roller. ... .., $ 11.38 0.00

Stabilizer........vcvun... 5 10.83 0.00

Trackhoe. .. .. ...... e unn. 5 13.00 0.00

Trachor. .. it it e e e o S 13.00 0.00
Truck drivers

Dump {all types)............ % 11.86 0.00



T o $ 12.18 0.00
Pickup including paint

Eruck. . ... .. i e $ 10.50 0.00
1= $ 10.25 0.00
Water..... .. ii .. § 12.43 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1} ({ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATICON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underiying a wage determination

* a Wage and Hour Division letter setting forth a position on
& wage determination matter

* a conformance (additional classification and rate) ruling

H-3



On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Reglonal Office for the area in which the survey was conducted
because those Regional QOffices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.} should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.5. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

The reguest should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the recquestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

H-4



Administrative Review Board
U.5. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
General Decision Number: LAO80002 04/10/2009 ©LA2
Superseded General Decision Number: LAZ0070004
State: Louilsiana
Construction Type: Heavy
Counties: Acadia, Ascension, Bossiler, Caddo, Calcasieu, East
Baton Rouge, Lafayette, lLafourche, Livingston, Ouachita,

Rapides, St Landry, St Martin, Terrebonne, Webster and West
Baton Rouge Counties in Louisiana.

HEAVY CONSTRUCTION PROJECTS (includes flood control, water &
sewer lines, and water wells; excludes elevated storage tanks,
industrial construction-chemical processing, power plants, and
refineries)

Modification Number Publication Date
0 02/08/2008
1 03/07/2008
2 04/04/2008
3 06/13/2008
4 03/05/2008
H 01/16/20008
b 02/13/2009
7 03/13/2009
8 04/10/2009

CARPO764-003 07/0L/2006

H-5



BOSSIER, CADDO, OUACHITA, RAPIDES, AND WEBSTER PARISHES

Rates Fringes
CARPENTER
(formpuilding/formsetting) ....... 5 17.25 5.02
CARP0O953-004 02/01/2006
CALCASIEU PARISH
Rates Fringes
CARPENTER
{formbuilding/formsetting)....... $ 18.60 3.33
MILLWRIGHT
High Speed.................. 5 20.92 3.33
Maintenance. .........c.vvu.. s 20.37 3.33

CARP1098-004 02/01/2006

ASCENSION, EAST BATON ROUGE, LIVINGSTON, AND WEST BATON ROUGE
PARISHES

Rates Fringes
CARPENTER
(formbuilding/formsetting)....... S 19.92 5.65
CARP1846-008 02/01/2006
LAFQURCHE AND TERREBONNE PARISHES

Rates Fringes
CARPENTER
(formbuilding/formsetting}....... $ 19.92 5.00

CARP1897-004 02/01/2006

ACADIA, LAFAYETTE, ST. LANDRY, AND ST. MARTIN PARISHES

Rates Fringes
CARPENTER
(formbuilding/formsetting) ....... S 15.50 3.95
BLECO130-009 12/01/2008
LAFQURCHE AND TERREBONNE PARISHES

Rates Fringes
ELECTRICTIAN. « i i v it s eee e e e e a $ 25.00 8.33

ELEC0154-007 09/04/2008



BOSSIER, CADDO, AND WEBSTER FARISHES

Rates Fringes
ELECTRICIAN
Lineman and Heavy
Equipment Operator.......... $ 23.95 a.61
* mLmCO446-007 0as01s2000
OUACHITA PARISH
Rates Fringes
BLECTRICIAN. . ..o ittt i et e e ee v ee e S 19.65 8.18
ELECOS76-006 03/01s200
RAPIDES PARISH
Rates Fringes
ELECTRICTIAN. . ...ttt it it e e e e 5 21.60 5.62

* ELEC0861-006 04/01/2009
ACADIA, CALCASIFEU, LAFAYETTE, AND ST. MARTIN PARISHES

Rates Fringes

ELEC0D9395-006 01/01/2009

ASCENSTON, EAST BATON ROUGE, LIVINGSTON, ST. LANDRY, AND WEST
BATON ROUGE PARISHES

Rates Fringes
ELECTRICTIAN. . vt v r s et e v v et e aeem S 21.87 7.67
SULA2004-006 04/29/2004
Rates Fringes
CARPENTER {zll other work)....... 5 12.81 0.00
Cement Mason/Concrete Finisher...$ 13.77 0.00
Laeborers
(630711141 ] o [0S S 8.20 0.00
Pipelayer...........uu.... 5 9.45 0.00
Power Equipment Operators
Backhoe/Excavator........... 5 13.04 0.00
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Bulldozer........ ... ... .... S 13.83 0.00

= = S 16.62 3.28
Dragline. ......ccvieernnnennn S 15.16 0.00
Front BEnd Loader............ S 11.50 0.00
Motor Grader/Blade.......... s 11.75 0.00
Oiler...... ... S 8.59 2.50
Prackhoe. . oottt it seisen e S 12.64 0.00
Water Well Driller.......... $ 11.91 2.44
Winch........ ... .. .. 5 11.38 0.00
Truck Driver, DUMB.....cvvevevrnn 5 10.25 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) {1} (ii)}).

In the listing sbove, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to he
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an exlisting published wage determination

a survey underlying a wage determination

& Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Bour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacaon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.} should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

H-§



U.S5. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.} If the answer to the question in 1.) is ves, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washingten, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly teo the Administrative
Review Board {(formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
General Decision Number: LAOB0012 02/08/2008 Lal2
Superseded General Decision Number: LAZ20070033
State: Liouisiana
Construction Types: Highway

Counties: Allen, Assumption, Avoyelles, Beauregard,

Bienville, Caldwell, Cameron, Catahoula, Claiborne, Concordia,
De Soto, East Carroll, East Feliciana, Evangeline, Franklin,
Grant, TIberia, Iberville, Jackson, Jefferson Davis, La Salle,
Lincoin, Madison, Morehouse, Natchitoches, Pointe Coupee, Red
River, Richland, Sabine, S5t Helena, St Mary, Tangipahoa,
Tensas, Union, Vermilion, Vernon, Washington, West Carroll,
West Feliciana and Winn Counties in Louisiana.

HIGHWAY CONSTRUCTION PROCJECTS (doesz not include bhuilding
structures in rest area projects)



Modification Number Publication Date

0 02/08/2008

SULAZ2004-016 08/03/2004

Carpenter {including
formbuilding/formsetting)...... g
Cement Mason/Concrete Finisher.$
Electrician (including

traffic signal wiring and

installation)...... .. s

Ironworker, Reinfeorcing ....... S

Laborers
Asphalt Raker.........cov... S
General including
landscape/ercosion. .. ........ 5
Guardrail....... ..., 5
Mason Tender.........cceveen. [
Pipelayer... ..o iiviernnns 5

Striping/Pavement Marker
including paint striping

and attachment of

reflector buttons........... S
Traffic Control inciluding
flagger, sign placement,

barricades, and cones....... 5
Piledrivermanm. .« .o i e eenenns 5
Power Eguipment Operators

Asphalt Distributor......... 5

Asphalt Paving Machine...... S

Asphalt Screed.............. 5

Asphalt/Aggregate Spreader..$

Backhoe/Excavator........... s

Bobecat/8kid Ioader.......... [

BroOm SWEEDET . .. vt v ennennns s

Bulldozer. .. ..o i e e [

Concrete Saw. ... vvweeneenenonn 5

Cramle. . ..o e e e e e e e e e eaan s

Front End Loader............ S

Grade Checker........cc.vvnn. S

Mechanic......cveenen oo, b=

Milling/Cold Planing
Machine including rotomill

and CMI cutter.............. s
Motor Gradexr/Blade.......... 5
MTV/Shuttlebuggy............ 5
[0 I =T R 5
Post Driver including

guardrails.........couuvnn- S
Roller. .. ... eiiin. [
Sl o= o 1= [
Stabilizer.........cuuon.. [
Trackhoe. .. ..o i nnnnn [
{115 or= ¥ o o Y ol 5

Truck drivers

11.
11.

12.

10

0 m oo m

11.

11

10.
1a.

12

10

11

Rates

55
26

00
.69

L12

.07
.22
.46
.19

.91

.95
.87

.84
.23
.50
.11
.56
.33
.70
.87
.46
.63
.62
.00
.67

65
.23
14
20

.21
.68
.83
.85
.92
.49

H-10
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Dump (all types)............ 5 8.56

Flatbed. ..o, 4 9.86
Lowboy. . . oot e e i e e S 11.02
Pickup including paint truck$ 9.30
b= B ou < S 9.61
Trailer... ... ... iiiennnnn 5 10.00
Water. ...t ittt v s 9.27

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

{(28CFR 5.5 (a) (1) (ii)}.

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be

prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a2 wage determination matter

* & conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.} should be followed.

With regard to any other matter not vet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S5. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

H-11



2.) Lf the answer to the question in 1.) is vyes, then an
interested party (those affected by the action) can reguest
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by & full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.} If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL, DECISION
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STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND
DEVELOPMENT

CONSTRUCTION PROPOSAL
INFORMATION
FOR

FEDERAL AID PROJECT

STATE PROJECT NOS. 417-01-0024 and 417-02-0024
VERNON PARISH LINE - JUNCTION LA 121
ROUTE LA HWY 28
VERNON and RAPIDES PARISHES

I-1




CONTRACT TIME FORM
COST-PLUS-TIME BIDDING PROCEDURE

(A + B) METHOD
STATE PROJECT NOS. 417-01-0024 AND 417-02-0024
FEDERAL AID PROJECT NO. 0602(006)
NAME OF PROJECT VERNON PARISH LINE - JUNCTION LA 121
ROUTE LA 28
PARISHES VERNON and RAPIDES
CONTRACT TIME

The bidder shall determine the number of calendar days required for completion and final
acceptance of the project and shall state this required time, in words, in the space provided
below. The maximum allowable contract time for this project is NINE HUNDRED FIFTY
(950) calendar days. The proposed completion time will be a factor used in considering bids for
award of contract in accordance with the special provision, COST-PLUS-TIME BIDDING
PROCEDURE (A+B METHOD). The stated number of calendar days required for completion
will be the contract time for this project should the bidder be successful. Bids not including a
contract time, or showing contract time in excess of the maximum allowable amount, will be
considered irregular and will be rejected.

Calendar Days

Form CS-01
A+B
12/04

J-1



BID BOND

A Bid Bond is required when the bidder’s total bid amount as calculated by the Department in
accordance with Subsection 103.01 is greater than $50,000. (See Section 102 of the Project

Specifications.)

, as Principal (Bidder)
and , as
Surety,  are bound unto the State of Louisiana, Department of Transportation and Development,
(hereinafter cailed the Department) in the sum of five percent (5%) of the bidder's total bid amount as
calculated by the Department for payment, of which the Principal and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, as solidary obligors.

Signed and sealed this day of ,20

The condition of this obligation is such that, whereas the Principal has submitted a bid to the
Department on a contract for the construction of STATE PROJECT NOS. 417-01-0024 and 417-
02-0024; FEDERAL AID PROJECT NO. 0602(006); VERNON PARISH LINE ~
JUNCTION LA 121; located in VERNON and RAPIDES PARISHES; ROUTE LA 28, if
the bid is accepted and the Principal, within the specified time, enters into the contract in writing and
gives bond with Surety acceptable to the Department for payment and performance of said contract, this
obligation shall be void; otherwise to remain in effect.

Principal (Bidder or First Partner to Joint Venture) if a Joint Venture, Second Partner
By By
Authorized Officer-Owner-Partner Authorized Officer-Owner-Partner
Typed or Printed Name Typed or Printed Name
Surety
By (Seal)

Agent or Attorney-in-Fact

Typed or Printed Name

To receive a copy of the contract and subsequent correspondence / communication from LA DOTD, with
respect to the bid bonds, the following information must be provided:

Bonding Agency or Company Name Address

Agent or Representative Phone Number / Fax Number

07/07
Form CS-2A

K-1




7/23/2009

R
-1:.#.“

Louisiana Department of Transportation and Development
Proposal Schedule of ltems Page: 1
Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General ltems

il i

rubbing LUMP 3UM

o = e

0001 201-01- 00100 Clearing and

Bollars

Cents

0002 2020100100  Removal of Sirchures and Obsiructions LUMPSUM
' Dollars
L : ' Cents.

0003 202-02-06020 Removal of Concrete Box Culveris (2 - 1800 mm x 1800 mm 1.000 each
X 77.510 m @ 45 degrees}; Sta. 23+038.911
Dallars
Cents

Q004 . 2020208020  Removal of Cancrete Box Gulverts 2- 2100 PMx200mm 1000

each
x52123 m) Sta 22+185.018 D

i[_).ollars
g el ot ”Cents
0005 202-02-06040 Rermoval of Concrete Box Headwatl (2 - 1800 mm x 1800 2,000 each
mm @ 45 degrees); Sta. 23+038.911
Dallars

Cenis

0006 2020206040  Removal of Conirele Box Headval (2- 2100:mmx2100 o 2000
LR mm); Sa. 22+185.016 :

Dollars

— . oo Cents
0007 202-02-06040 Removal of Concrete Box Headwall (2 - 2700 mm x 2400 2.000 gach
mmy}; Sta. 20+219.000
Dollars
Cents




7/23/2009

ﬂ’%m
Lou15|ana Department of Transportation and Development
Proposal Schedule of ltems Page: 2
Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General llems

b

..... i

;:m:,:::;i W~ o

I

|

ui‘t
Q

n
;;slﬂe; ,-wﬁlt'

172000 Csgm

0008 . 'i20202:08100 -
~ Dollars
Canls
0009 202.02-12000 Removal of Fence 452,000 fnm
Dollars
Cenis
0010 2020244500  ‘Removal of Guard Rail AR 293000 nm
' - Dollars
Cents -
0011 202-02-32000 Removal of Paved Ditches 2,281.000 sqm
Dollars
Cents

_ 0.012. . '.:Remuval uf F‘lpe (Cross Draln) See Plan Sheels‘for §51.900 L

0013 202-02-32120 Removal of Pipe {Side Drain) See Plan Shesis far Locations 439.200 inm
Dollars
Cenls
0014 200 42000 "g'?i?each' '
Dollars
RREETE . : - _ % : .Cents
aota 202-02-385G0 Removal of Surfacing and Stablized Base 106,3H.800 sqm
Dollars
Cents

L-2



7/23/2009

Ldﬁisiana Department of Transportation and Development
Proposal Schedule of items Page; 3

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General ftems

02 03 0{]010 Relocatlon of Spur Dike (Appmx Info Only From Sta :
: 10+200 00 to Sta.10+187.27) :

Dollars

Cents

0017 203-01-00100 General Excavation §74,904.000 cum

Dellars

Cents
0018 203-02-00100 © . . Drainage Excavation ‘ B ' 3257000 1 oum

| o Dolars
Cents

1018 203-04-00100 Nonplastic Embankment 408,845.000 cum

Dellars

Cents

24000 each

- 0020° . 204-02-00100 - Temporary Hay or Straw Bales

' 'Dqlla;rs
‘_ Cents

0021 204-04-00100 Temporary Sediment Basins 2.000 each

Dollars

Cents

0022 2040500100~ Temporary Sedimént Check Dams (May) .~ o000 each B

Doliars

Cents

0023 204-05-00200 Temparary Sediment Check Dams (Stone) 25.000 each

Dollars

Cents




Louisiana Department of Transportation and Bevelopment

Proposal Schedule of ltems

7/123/2009

Page: 4

Contract ID: 417-01-0024
SECTION:

0025
0026
0027
' QUQQ

0029

oo

0031

0024

1

204-07-00100

302-01-00200

302-01-00800

304-01-00100

304-04-00400

401-02-00100

402-01-00100

204-08-00100

Temparary Silt Fencing

Project(s): 417-01-0024, 417-02-0024

General ltems

Dollars

% “Cents

Temparary Stone Construction Entrance

4,000 each

Dollars

- Class |l Base Course (Soil Cerhent) i

Cents

TER07.900 .

. . Doltars

- — T Cents
Class !| Base Course ({Stone or Recycled Paritand Cement 40,558.000 cum
Cuncrete]‘
Dollars
Cents
Ume 2078500 Mg
Dollars
RS Cenls
Lime Treatment (Type D} {300 mm Thick) 196,995,000 sqm
Dallars
Cents
Adgregate Stiface Course (Adjusled Vehisila 782,000 cum.
~ Measurement) - o LT : Lo
| Dollars
: “Cents
Traffic Mainlenance Aggregate (Vehicular Measurement) 1,000.000 cum
Callars
Cents




71232009

Louisiana Department of Transportation and Development
Proposal Schedule of items Page: 5

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General ltems

(033 502-01-00200 Superpave Asphaltic Concrete, Drives, Tumouts and 9,267.000 Mg

Miscellansous
Dollars
Cenls
0034 7010401000 Cross Drain Fige (S00mmRCRIPP) © oo 1668800 Clm
Dollars
| — . Cenls
0035 701-31-01020 Cross Drain Pipe (750 mm RCP/PF) 863.600 Inm
Dallars
Cents
0036 - 701-01-01060 - . Cross Drain Pipe {1050 mm RCPIPP) Cnm
RTINS Duilﬁr_s_-
0037 701-01-01080 Cross Drain Pipe (1200 mm RCP/PP}) 178.300 Inm
Dallars
Cenis
0038 . 704-01-01100 .. - Cross Draii Pipe Cnm
j Dollars
SN : IHRIHL L Cenls
0039 701-01-01120 Cross Drafn Pipe (1500 mm RCP) 135.300 Inm
Dollars
Cents

L-5



Ez“% ‘ 7/23/2009

Ldﬁisiana Department of Transportation and Development
Proposal Schedule of items Page: 6

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024

SECTION: 1 General ltems

111
i L i
L ik L T

Side Drain Pipe {450 mm RCPIPPICMP) - S

Dollars

. Cents

0044 7(1-05-01060 Side Drain Fipe (600 mm RCP/PPICMP) 274.900 [nm

Dollars

Cents

0042 71900 Iam

Side Drain Pipe (750 mm RCPIPPICMP) ¢+ -

- Dollars

Cénls

0043 701-10-01060 Reinforced Concrate Pipe (Extension) (600 mm) 162.900 Inm

Dollars

Cents

0044, . 7011001080 Reinforced Concrefe Pipe (Extension) (750 mm) 48400 m

DDHETS: :

. Cenls

(045 701-15-00100 Coencrete Collar 13.000 each

Dollars

Cents

7020200200 © 1000 - each

Dollars :

Ceri!s .

0047 702-03-00100 Catch Basins (CB-01{M)) 33.000 each

Daollars

Cents

L-6



71232009

Louisiana Department of Transportation and Development
Proposal Schedule of Items Page: 7

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General tems

T :_70_2 03 _ouzﬂ'o".'?

Dollars

- : : IR Cenis
0049 702-05-01000 Cross Drain End Treatment (1 Barrel, 600 mm RCP or 750 27.000 each
mm CMP}
Dollars
Cents
0060 702-05-01020  Cross Draln End Traalrnent(*l Barrel, 750 mm RCF‘ or 00 : 2000 each o
eyt 'mmCMP) . . -
5 Dallars
SRR - : i L :.:CEUE
0051 702-05-01060 Cross Drain End Treatment (1 Barrel, 1050 mm RCP or 1200 1,000 each
mm CMP)
Dallars
Cenis
. 9052 i 7020501030 . Gross| Drain End Tfe.at.ment (1 Barrel, 1200 mm F!CFJ or‘|350 SERRY .: 1000 f~‘e'fach. Rt
*.5':5§mmCMP);-: o T
| . 3-t.)nl.l_ér_s
0053 702-05-01100 Cross Drain End Treatment {1 Barrel, 1350 mm RCP ar 1500 1.000 each
mm CMP)
Dallars
Cenis
0054 : 7{52-05701120 . Cross Draln End Treatmentﬁ Barel, 1500 mm RCF‘ or 1800 : 1.ﬂﬂd ] each
Dolars
Cenis




7/23/2009

Lounsmna Department of Transportation and Development
Proposal Schedule of ltems Page: 8

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General ltems

il

i lhuimn;ﬁgn é%mm,h itk :
0055 702-05 020{]0 Cross Drain End Treatment (2 Barrels, 600 mm RCF' or 750
mm CMP)
Dollars
Cenis
7020502020 Gross D End Treatrnenl (2 Barrols, 750 RCPOTSOD 4000 eaoh
Dollars .
0057 702-05-02080 Cross Drain End Treatment (2 Bamels, 1200 mm RCP ar 2.000 each
1350 mm CMP)
Dollars
Cents
0058 ¢ 702—0_5—.0'21602 " Cross Drain End Trealment (2 Barrels, 1350 m RCP or each
S 5 S 1500 mm CMF‘)
Dollars
0059 702-05-02110 Cross Drain End Treatment (2 Barrels, 1500 mm RCP or 2.000 each
1800 mm CMP)

w60 :.E::::.mess Drain End Treatment (3 Barrels, 600 mm RCP or 750
: -~ mm CMP) - : .
' Dolars
. S . - Cents
0061 702-08-00100  Side Drain Safety End (Type ) 3.000 each
Dollars
Cenls
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Loﬁisiana Department of Transportation and Development
Proposal Schedule of Items Page: 9

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024

SECTION: 1 General ltems

! *'J'“ Ay Quantiyi ) £ of Meas
| | mlg!” L e
. 7040300100 - . Blocked Oul Guard Rail : 342800 . lmi

0063 704-08-00200 Guard Rait Transitions (Deuble Thrie Beam) 45.720 Inm

Dollars

Cents

0064 70441:00100  Guerg Rail End Treatment (Flared) 6000 each

- ‘Dollars

é:f_Cents

DDBS 705-02-00100 Combinatian Mesh & Barbed Wire Fence 406.000 Inm

Daollars

Cents

0086 7080200200 | - Concrele Drive (160 mmThick) | 284000 isgm o
L ' __ Dollars

0067 708-01-00100 Right-of-Way Monument 34,000 each

Dollars

o068 '(08-(_]2-00100 R'ight-uf-Way Monument Witneés Pos.t- i 34.000
:Dol'lars
RIS SR R I o Cents
0069 709-01-00100 Stesl Cattle Guard 3.000 each
Dellars
Cents

L-9



7/23/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items Page: 10

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General Items

L m

7100100100 Flowable Fil.

{

0070

Dolars

Cents

007 711-01-04020 Riprap {25 kg, 600 mm Thick} 232.000 5qm

Dollars

Cents

0072 7110400100  Geolexiile Fabric R 2320000 sgm

Daliars

Cents

0073 712-01-00100 Concrete Cast-in-Place Revetment (100 mm Thick) 156,000 sqm

Dollars

Cents

0074 7120100800 Concrete Castin-Placs Revelment (150 mm Thick) = -

0075 712-04-00100 Flexible Revetment 120.000 sqm

0076,

710100100

0077 713-02-00500 Temporary Pavement Markings (600 mm Width) 507,000 Inm

L-10
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foarar

Loﬁisiana Department of Transportation and Development
Proposal Schedule of Items Page: 11

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General llems

Uit

i ! BT l:. E H
(

R iTémpdra[y Pavement Markings (Broken Line) (100 mm W)
00 (30mL)(Type 1 Removable) - -

0079 713-04-1020 Temporary Pavement Markings (Sclid Line) {100 mm Width) 38,600 km

(Type 1 Removable)
Dollars
Cents
0080 :713-06-00100 Temparary Reﬁeﬁturif_.ed Raised Pavement Markers - ERETAE 1,671.000 - E each * - _
. Doll.ars
0aa1 713-08-00100 Temporary Precast Concrete Barrier (Department Fumnished) 20.000 each
Dollars

Cents

U TIG000000  Mulch (Vegatatve) L 425250

pos3 717-01-00100 Seeding 4,253.000

Dallars

Cents

105840000 kg

' Dollars
: :Cenls

0085 720-03-01000 Erosion Control System {Slope Protection) (Type A) 151,470.000 sqm

Dallars

Cenls

L-11
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Lodisiana Department of Transportation and Development
Proposal Schedule of Items Page: 12

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024

SECTION: 1 General items

D087 720-01-02020 Erosion Control Syslem, Flexible (Channel Liner) (Type D) 36,414.000 sqm

Dallars
Cants
roslan Control System, Flexible (Channel Liner) (Type E) 3361000 . sgm

0083 7200102040 .

0089 720-01-02060 Erosion Centrel System, Flexible (Channel Liner} (Type F) 1,668,000 sqm

Q030 720200100 . Puoject Site Laboratory (Equipped) | 1000 -

0091 726-01-00100 Bedding Material 2,325,700 cum

0092 7270100100 Mobiization "
. . ' Dollars
' - b - Cents
0093 729-16-00200 Object Marker Assembly {Type 2) 58,000 each
Dollars
Cents

L-12



7/23/2009

Louisiana Department of Transportation and Development
Proposal Schedule of ltems Page: 13

Contract iD: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General ltems

- ObjectMarkerAssembly(TypeS) 12000 each

_ Dollars .
pogs 731-01-00100 Nonreflectorized Raised Pavement Markers 748.000 each
Dellars
Cents
009 . 7310200100 - Refeclorized Reised Pavement Markers .~ | 2092000 . each
NI  Dollars
_______ Cents
0097 732-01-01060 P|:';l)5tic Pavement Slrlplng (300 mm Wdth) (Thermop!asllc 5@ 126.000 lnm
mi
Dollars
Cents
Dogs L 732004 .:i::.:..fEPIastlc Pavement Striging {Salid Line}(ﬂ}(] mledlh) e 5_5:.-?_2'0 : km :
P '(Thermop!ashc 9{) mll} = SR :
' ~Dollars
0093 732-02-02040 Plastic Pavement Striping (Solid Line) {200 mm Widih) 0.470 km
(Thermaplastic 90 mil)
Dollars
Cenls
0100 _ffi:ié-c}:éiUZDﬂb ;: .F’lastm Pavement Striping {Broken Line) (100 mm W[dth) R 28.064 km
S . (Thermuplastlcgﬂ mll} : o .
Datlars :
Cen_ts..




712312009

Louisiana Department of Transportation and Development
Proposal Schedule of ltems Page: 14

Contract ID: 417-01-0024 Project(s); 417-01-0024, 417-02-0024
SECTION: 1 General ltems

e

L i
i | Messire |
! HIEEEEJ?%!EM; ie I .ﬂiisiﬁllllﬁli&h Bl

0101 732-04-01080 Plastic Pavement Legends and Symbols (Arrow - Left Turn) 26.000 each
Dollars
Cents

0102 . 7320445020 Plastic Pavement Legends and Symbols (ONLY) - 13,000 each
_ Dollars
_ GRS S Rt § i " Cents

0103 732-05-00100 Removat of Existing Markings 0.730 km

0104 7350100100 . Malboxes . - i 71,000

0105 735-02-00100 Mailbox Supports {Single) 30.000

0106 7350300100 * *_ Mailbox Supporis (Double) e 10000

0107 735-04-00100 Mailbox Supports (Muttiple) 5.000

Dollars

Cenis

0108 ' 7400100100  Construction Layout = _ S Lume suM
' ' Dolars

Cents

L-14
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Louisiana Department of Transportation and Development
Proposal Schedule of ltems Page: 15

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General ltems

I ﬂ%ﬁ%ﬂliil.ﬂliﬁih L
804-01-00200 Precast Concrete Piles (350 mm) 48.800
Dollars
Cenls
0110 - B04-01-00400 - - Precast Concrete Piles (450 mm) S 1030400
- Dollars
e — . Cents
NN 804-01-00700 Precast Concrete Piles (750 mmy) 1,045.600 Inm
DCollars
Cenis
| 'B04-05-00700  Precast Concrete Test Plles (750 mm) L. 2000 - each
. Dolars *
| SR Gents
B04-09-00400 Loading Test Piles 2.000 each
Dollars
Cenls
804-12-00100 Loading Permanent Plles SRR . 2000 = ieach :
Dollars
i i : - : Cents
0115 805-01-00300 Class A Concrete (Box Culvert Headwalls) 99,980 cum
Doliars

0116 805-01-00700  Class A Concrete (Bents) - =~ - ' 0 2e410

L-15



712312009

Louusmna Department of Transportation and Development
Proposal Schedule of ltems Page: 16

Confract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024
SECTION: 1 General ltems

0117 805-04-00100 Class AA{M) Concrele 803 200 cum

Dollars
Cents
0118 8050800400  Precash-Presiressed Concrate Girdar (Type IV) ' 1,364.100 Inm
. Dollars
_ _ . _ : AN Cents
0119 805-11-00100 Strip Seal Joints 76.800 [nm
Dollars
_ Cents
0120 . 805-12-04020 - Reinforced Concrete Box Culverts (2400 mm x 2_19[3 rp_rh) : L 4E9.720 o nm ks

" Dolfars

R S R b oy = - Cents
0121 805-12-05000 Reinforced Concrete Box Culveris (2400 mm x 2400 mm) 238.960 Inm
Dollars
Cenis
0122 BO51205020 - Reinforced Goncrele Box Culverts (2700 mm x 2400 21880 hm
| | . : | Dollars
—— - - e e ——— Cents
23 806-01-00100 Deformed Reinfarcing Steel 136,145,000 kg
Dollars
Cents
0124, v 50_7—08-0_010@ ::_Structural Metalwork Nute 185 kg of Structural Metalwu:k- LUMP SUM
B farlnformatmnal purposes only ; .
' _ Dalars
Cenis

L-16
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Louisiana Department of Transportation and Development
Proposal Schedule of Items Page: 17

Contract ID: 417-01-0024 Project(s): 417-01-0024, 417-02-0024

SECTION: 1 General ltems

: Nl.lll'l er i li[Rei b 1;,] y,llH;il;E |
Eﬂ!!!ii!ﬁli%kiiétgiﬁéﬁiﬁ it e I.uizéuglulas;nﬁﬁiﬁ&ﬁﬁ%ﬂgﬁuuﬂi= ; i | ’éﬁiﬁﬂtﬁﬂﬁi%i“!!m l!é ; il
0125 810-01-00100 Concrete Railing (Standard Baner) 598.240 fnm
Bollars
Cents
='.0126' g '-Cb_ncrete_ApproachSIahs . i sqm '
: . . : - Dollars
: Cents
0127 NS-500-00200 Rumble Strips (Ground-In) 52.100 km
Doltars
Cents
0128 NS-700-00180 - Impact Attenuator {Constructon Zang) -+t 2,000 each
2 ‘ e Dallars
Cents
Section: 1 Total: -
Total Bid: .

L-17



CONSTRUCTION PROPOSAL SIGNATURE AND EXECUTION FORM

THIS FORM, TIHE SCHEDULE OF ITEMS, AND THE PROPOSAL GUARANTY MUST BE COMPLETED AS INDICATED AND SUBMITTED
T0 THE LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT (DOTD) TO CONSTITUTE A VALID BID

STATE PROJECT NOS. 417-61-0024 and 417-02-0024
FEDERAL AID PRCIECT NO. 0602(006)
NAME OF PROJECT VERNON PARISH LINE — JUNCTION LA 12}

1 (WE) HEREBY CERTIFY THAT I (WE) HAVE CAREFULLY EXAMINED THE PROPOSAL, PLANS AND SPECIFICATIONS, INCLUDING
ANY AND ALL ADDENDA, AND THE SITE OF THE ABOVE PROJECT AND AM (ARE) FULLY COGNIZANT OF ALL PROPOSAL
DOCUMENTS, THE MASTER COPY OF WHICH IS ON FILE AT DOTD HEADQUARTERS IN BATON ROUGE, LA, AND ALL WORK,
MATERIALS AND LABOR REQUIRED THEREIN, AND AGREE TO PERFORM ALL WORK, AND SUPPLY ALL NECESSARY MATERIALS
AND LABOR REQUIRED FOR SUCCESSFUL AND TIMELY COMPLETION OF THE ABOVE PROJECT AND TC ACCEPT THE SUMMATION
OF THE PRODUCTS OF THE UNIT PRICES BID ON THE SCHEDULE OF ITEMS ATTACHED HERETO AND MADE A PART HEREQF
MULTIPLIED BY THE ACTUAL QUANTITY OF UNIT OF MEASURE PERFORMED FOR EACH ITEM, AS AUDITED BY DOTD, AS FULL
AND FINAL PAYMENT FOR ALL WORK, LABOR AND MATERIALS NECESSARY TO COMPLETE THE ABOVE PROJECT, SUBJECT TO
INCREASE ONLY FOR PLAN CHANGES (CHANGE ORDERS) APPROVED BY THE DOTD CHIEF ENGINEER OR HIS DESIGNEE. THIS BID
IS SUBMITTED IN ACCORDANCE WITH THE GENERAL BIDDING REQUIREMENTS IN THE CONSTRUCTION PROPOSAL AND ALL
SPECIAL PROVISIONS, PLANS, SUPPLEMENTAL SPECIFICATIONS, AND THE LOUISIANA STANDARD SPECIFICATIONS FOR RDADS
AND BRIDGES (2006 EDITION). I (WE) UNDERSTAND THAT THE SUMMATION OF THE PRODUCTS OF THE UNIT PRICES BID ON THE
SCHEDULE OF ITEMS MULTIPLIED BY THE ESTIMATED QUANTITY OF UNIT OF MEASURE FOR EACH ITEM, ALONG WITH ANY
OTHER FACTORS SFECIFIED TO BE APPLICABLE SUCH AS CONSTRUCTION TIME AND/OR LANE RENTAL, SHALL BE THE BASIS FOR
THE COMPARISON OF BIDS, I (WE) UNDERSTAND THAT THE SCHEDULE OF ITEMS MUST CONTAIN UNIT PRICES WRITTEN OUT IN
WORDS AND THAT THE SCHEDULE OF ITEMS SUBMITTED AS PART QOF THIS BID [S ON THE FORM SUPPLIED BY BOTD IN THE BID
PROPOSAL. MY (OUR) PROPOSAL GUARANTY IN THE AMOUNT SPECIFIED FOR THE PROJECT IS ATTACHED HERETO AS EVIDENCE
OF MY (OUR}) GOOD FAITH TO BE FORFEITED IF THIS BID IS ACCEPTED BY DOTD AND | (WE) FAIL TO COMPLY WITH ANY
REQUIREMENT NECESSARY FOR AWARD AND EXECUTION OF THE CONTRACT, AS WELL AS, SIGN AND DELIVER THE CONTRACT
AND PAYMENT/PERFORMANCE/RETAINAGE BOND AS REQUIRED IN THE SPECIFICATIONS.

NONCOLLUSION DECLARATION (APPLICABLE TO FEDERAL-AID PROJECTS)

1 (WE) DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES AND THE STATE OF LOUISIANA THAT 1 (WE) HAVE
NOT DIRECTLY OR INDIRECTLY, ENTERED INTO ANY AGREEMENT, PARTICIPATED [N ANY COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN
RESTRAINT OF FREE COMPETTTIVE BIDDING IN CONNECTION WITH THE CONTRACT FOR THIS PROJECT NOR VIOLATED LA, RS, 48:254,

BIDDER'S DBE GOAL STATEMENT (APPLICABLE TO DEE GOAL PROJECTS)

IF THIS FROJECT [5 DESIGNATED BY SPECIAL PROVISION A5 A DISADVANTAGED BUSINESS ENTERPRISE (IDAE) GOAL PROJECT IN ACCORDANCE
WITH THE DBEPROVISIONS OF THIS CONTRACT, THE BIDDER ASSURES DOTD THAT HE/SHE WILL MEET OR EXCEED THE DBE CONTRACT GDAL,
OR IF THE BIDDER CANNOT MEET THE REQUIRED DBE GOAL, THE BIDDER ASSURES DOTD THAT HE/SHE HAS MADE AND CAN DOCUMENT GOOD
FAITH EFFORTS MADE TOWARDS MEETING THE GOAL REQUIREMENT N ACCORDANCE WITH THE CONTRACT AND DBE PROGRAM MANUAL
INCORPORATED HEREIN BY REFERENCE.

THE APPARENT LOW BIDDER SHALL COMFPLETE AND SUBMIT TO THE DOTD COMPLIANCE PROGRAMS OFFICE, FORM CS-6AAA AND
ATTACHMENT(S) AND, IF NECESSARY, BOCUMENTATION OF GOOD} FAITH EFFORTS MADE BY THE BIDDER TOWARD MEETING THE GOAL,
WITHIN TEN BUSINESS DAYS ATFTER THE OPENTNG OF BIT}S FOR THIS PROJECT, RESPONSIVENESS OF INFORMATION SUPPLIED IN THIS SECTION
OF THIS CONSTRUCTION PROPOSAL SIGNATURE AND EXECUTION FORM IS GOVERNED BY THE DBE REQUIREMENTS INCLUDED WITHIN THE
SPECIFICATIONS AND DBE FROGRAM MANUAL.

CERTIFICATION OF EMPLOYMENT OF LOUISIANA RESIDENTS TRANSPORTATION INFRASTRUCTURE MODEL
FOR ECONOMIC DEVELOPMENT (TIME) PROJECTS (APPLICABLE TO TIME PROJECTS)

IF THIS PROJECT 15 DESIGNATEDR BY SPECIAL PROVISION AS A TRANSPORTATION INFRASTRUCTURE MODEL FOR ECONOMIC DEVELOPMENT
(TIME} PROJECT AS DEFINED IN ACT NO. 16 OF THE 1989 FIRST EXTRAORDINARY SESSION OF THE LEGISLATURE WHICH ENACTED PART V OF
CHAPTER 7 OF SUBTITLE II OF TITLE 47 OF THE LOUISIANA REVISED STATUTES OF 1930, COMPRISED OF RS, 47:820,] THROUGH 520.6,

THE BIDDER CERTIFIES THAT AT LEAST 80 PERCENT OF THE EMPLOYEES EMPLOYED ON THIS TIME PROJECT WILL BE LOUISIANA RESIDENTS IN
ACCORDANCE WITH LOUISIANA RS, 47:810.3,

NON PARTICIPATION IN PAYMENT ADJUSTMENT (ASPHALT CEMENT AND FUELS) STATEMENT

IF THIS PROJECT 1§ DESIGNATED 8Y SPECIAL PROVISION A5 BEING SURJIECT TO PAYMENT ADJUSTMENT FOR ASPHALT CEMENT AND/OR FUELS,
THE BIDDER HAS THE OPTION OF REQUESTING EXCLUSION FROM SAID PAYMENT ADIUSTMENT PROVISIONS THAT ARE ESTABLISHED BY
SPECIAL PROVISION ELSEWHERE HEREIN.

[F THE BIDDER DESIRES TO BE EXCLUDED FROM THESE PAYMENT ADJUSTMENT PROVISIONS,

THE RIDDER 1S REQUIRED TO MARK HERE i__—l

FAILURE TO MARIK THIS BOX PRIOR TO BID OPENING WILL CONSTITUTE FORFEITURE OF THE BIDDER'S OFTION TO REQUEST EXCLUSION.

CS-14A
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STATE PROJECT NOS. 417-01-0024 and 417-02-0024

BIDDER SIGNATURE REQUIREMENTS (revicante ro aLL rrosers)

THIS BID FOR THE CAPTIONED PROJECT IS SUBMITTED BY:

Name of Principal (Individual, Finn, Corporation, or Joial Venture)

If Joint Venture, Name of First Partner If Toinmt Venture, Name of Second Pattner
(Lonisigna Contractoss License Number of Bidder or First Partner to (Louisiana Contractor's License Number of Second Partner to Joint
Joint Venture) Venture)

(Business Streetl Address)

(Business Street Address)

(Business Mailing Address, if different}
(Business Mailing Address, if different)

(Area Code and Telephone Number of Business)

(Area Code and Telephone Number of Business)

(Telephone Number and Name of Contact Person)

(Telephone Number and Name of Contact Person)

({Telecopier Number, if any)

(Telecopier Number, if any)

ACTING ON BEHALF OF THE BIDDER, THIS IS TO ATTEST THAT THE UNDERSIGNED DULY AUTHORIZED REPRESENTATIVE QF THE
ABOVE CAPTIONED FIRM, CORPORATION OR BUSINESS, BY SUBMISSION OF THIS BID, AGREES AND CERTIFIES THE TRUTH AND
ACCURACY QF ALL PROVISIONS OF THIS PROPOSAL, INCLUSIVE OF THE REQUIREMENTS, STATEMENTS, DECLARATIONS AND
CERTIFICATIONS ABOVE AND IN THE SCHEDULE OF ITEMS AND PROPOSAL GUARANTY. EXECUTION AND SIGNATURE OF THIS
FORM AND SUBMISSION OF THE SCHEDULE OF ITEMS AND PROPOSAL GUARANTY SHALL CONSTITUTE AN IRREVOCABLE AND
LEGALLY BINDING OFFER BY THE BIDDER.

(Signnture) (Signature)
(Printed Name) (Printed Name)
{Title) (Title}

(Date of Signature) {Date of Signature)

CONTRACTOR'S INFORMATIONAL BID
Ivis agreed that the total bid shown below, determined by the bidder, is for purposes of opening and reading bids only and that the Jow bidder for this
project will be determined in accordance with the special provision entitled COST-PLUS-TIME BIDDING PROCEDURE (A+B METHOD), as

determined by the Department.

A= Summation of preducis of the quantities shown in the Schedule of Ttems multiplied by the ualt prices.

A=

B= Bicdders proposed contract time muliiplied by the Daily User Cost (530009,

B= Calendar Days x 53000
B=

Contractor’s Total Bid (A + B)

CS-14A4A
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