




BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

July 7, 2009

CORRECTED COPY

**STATE PROJECT NO. 450-30-0085
FEDERAL AID PROJECT NO. 1008(534)
CALCASIEU RIVER BRIDGE – I-10 INTERCHANGE
ROUTE I-210
CALCASIEU PARISH**

SUBJECT: ADDENDUM NO. 2 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 07/01/09 on the captioned project for which bids will be received on Wednesday, **July 29, 2009** have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the special provision entitled "Subletting of Contract". (2 page)
2. Revised the Schedule of Items as follows: (14 pages)
 - a. Revised the quantities for items 204-06-00100, 720-01-00100 and 732-05-00100.
 - b. Added Items 302-02-05060, 704-07-00200, 704-10-00100 and 716-01-00200.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. R. H. Hennigan
Mr. Donald Duberville
Mr. David Smith
Mr. Eric Burges
Mr. Masood Rasoulian

SUBLETTING OF CONTRACT (01/83): In accordance with Subsection 108.01 of the Standard Specifications, the following items are designated as "Specialty Items":

- Item 703-01-00100, Shoulder Underdrain Systems
- Item 703-02-00100, Shoulder Outlet Underdrains
- Item 703-06-00100, Underdrain video Inspection
- Item 704-01-01000, Guard Rail (Single Thrie Beam) (3'-1/2" post spacing)
- Item 704-01-01020, Guard Rail (Double Thrie Beam) (6'-3" post spacing)
- Item 704-01-02000, Guard Rail (Double Thrie Beam) (3'-1 1/2" post spacing)
- Item 704-03-00100, Blocked Out Guard Rail
- Item 704-06-00200, Guard Rail Anchor Sections (Trailing End) (Single Thrie Beam)
- Item 704-07-00200, Guard Rail Bridge Attachments (Single Thrie Beam)
- Item 704-08-00200, Guard Rail Transitions (Double Thrie Beam)
- Item 704-10-00100, Guard Rail Anchor Block
- Item 704-11-00100, Guard Rail End Treatment (Flared)
- Item 704-11-00200, Guard Rail End Treatment (Tangent)
- Item 705-06-00200, Chain Link Fence (5-Foot Height)
- Item 705-09-00100, Rebuilt Fence
- Item 729-01-00100, Sign (Type A)
- Item 729-02-00100, Sign (Type B)
- Item 729-04-00100, Sign (Type D)
- Item 729-05-00100, Sign (Type E)
- Item 729-06-00100, Sign (Overhead Mounted)
- Item 729-08-00200, Mounting (3 1/2" Size Post)
- Item 729-08-00600, Mounting (W6 x 12 Size Post)
- Item 729-08-00700, Mounting (W8 x 18 Size Post)
- Item 729-09-00900, Mounting (W10 x 33 Size Post)
- Item 729-09-00400, Mounting (Overhead Truss) (Ground Mounted) (78' Span)
- Item 729-11-00100, Mounting (Overhead Cantilever) (Ground Mounted)
- Item 729-16-00300, Object Marker Assembly (Type 3)
- Item 729-17-00100, Milepost Assembly (Ground Mounted)
- Item 729-18-00100, Milepost assembly (Structure Mounted)
- Item 729-20-00600, Footing for Overhead Mountings (Cantilever)
- Item 729-20-00700, Footings for Overhead mountings (Truss)
- Item 731-02-00100, Reflectorized Raised Pavement Markers
- Item 732-02-02000, Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)
- Item 732-02-02040, Plastic Pavement Striping (Solid Line) (8" Width) (Thermoplastic 90 mil)
- Item 732-02-02080, Plastic Pavement Striping (Solid Line) (24" Width) (Thermoplastic 90 mil)
- Item 732-03-02000, Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)
- Item 732-03-04000, Plastic Pavement Striping (Broken Line) (7" Width) (Performed Tape) (Retroreflectivity Level I) Contrast



7/1/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 1

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0001	202-01-00100	Removal of Structures and Obstructions		LUMP SUM
				Dollars
				Cents
0002	202-02-12020	Removal of Fence (Chain Link)	5,000,000	LNFT
				Dollars
				Cents
0003	202-02-14500	Removal of Guard Rail	28,027.000	LNFT
				Dollars
				Cents
0004	202-02-18000	Removal of Impact Attenuator	1.000	EACH
				Dollars
				Cents
0005	202-02-32500	Removal of Portland Cement Concrete Pavement	18,203.000	SQYD
				Dollars
				Cents
0006	202-02-38220	Removal of Sign Supports	31.000	EACH
				Dollars
				Cents
0007	202-02-38300	Removal of Sign and U-Channel Post	4.000	EACH
				Dollars
				Cents
0008	202-02-38330	Removal of Sign Cantilever and Footing	3.000	EACH
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 2

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (in Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0009	202-02-38360	Removal of Sign Faces	60.000	EACH
				Dollars
				Cents
0010	202-02-38380	Removal of Sign Truss and Footings	1.000	EACH
				Dollars
				Cents
0011	202-02-38500	Removal of Surfacing and Stabilized Base	9,708.100	SQYD
				Dollars
				Cents
0012	203-05-00100	Excavation and Embankment		LUMP SUM
				Dollars
				Cents
0013	204-02-00100	Temporary Hay or Straw Bales	100.000	EACH
				Dollars
				Cents
0014	204-05-00100	Temporary Sediment Check Dams (Hay)	10.000	EACH
				Dollars
				Cents
0015	204-06-00100	Temporary Silt Fencing	1,000.000	LNFT
				Dollars
				Cents
0016	305-01-04020	Subgrade Layer (12" Thick) (Treated)	28,821.000	SQYD
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 3

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (in Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0017	502-01-00100	Superpave Asphaltic Concrete	63,438.400	TON
				Dollars
				Cents
0018	508-01-00100	Asphalt Concrete (SMA) Wearing Course	8,655.500	TON
				Dollars
				Cents
0019	509-01-00100	Cold Planing Asphaltic Pavement	106,509.000	SQYD
				Dollars
				Cents
0020	509-02-00100	Contractor Retained Reclaimed Asphaltic Pavement	3,272.000	CUYD
				Dollars
				Cents
0021	510-01-00200	Pavement Patching (12" Minimum Thickness)	500.000	SQYD
				Dollars
				Cents
0022	602-02-00100	Cleaning and Resealing Existing Longitudinal and Transverse Pavement Joints	119,419.000	LNFT
				Dollars
				Cents
0023	602-03-00100	Cleaning and Sealing Random cracks	2,932.000	LNFT
				Dollars
				Cents
0024	602-05-01200	Full Depth Patching of Jointed Concrete Pavement (16.0 square yards and under) (10" Thick) TYPE E HIGH EARLY STRENGTH	602.000	SQYD
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 4

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description (Unit Price (In Words, Ink or Typed))	Approximate Quantity	Unit of Measure
0025	602-05-02200	Full Depth Patching of Jointed Concrete Pavement (16.1 square yards to 48.0 square yards) (10" Thick) TYPE E HIGH EARLY STRENGTH	1,092.400	SQYD
				Dollars
				Cents
0026	602-05-03200	Full Depth Patching of Jointed Concrete Pavement (48.1 square yards and over) (10" Thick) TYPE E HIGH EARLY STRENGTH	8,581.600	SQYD
				Dollars
				Cents
0027	602-08-00100	Grinding Concrete Pavement	14,600.000	SQYD
				Dollars
				Cents
0028	702-04-00200	Adjusting Catch Basins	2.000	EACH
				Dollars
				Cents
0029	703-01-00100	Shoulder Underdrain Systems	11,389.000	LNFT
				Dollars
				Cents
0030	703-02-00100	Shoulder Outlet Underdrains	38.000	EACH
				Dollars
				Cents
0031	703-06-00100	Underdrain Video Inspection	3,814.350	LNFT
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 5

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0032	704-01-01000	Guard Rail (Single Thrie Beam) (3'-1 1/2" post spacing)	112.500	LNFT
				Dollars
				Cents
0033	704-01-01020	Guard Rail (Single Thrie Beam) (6'-3" post spacing)	137.500	LNFT
				Dollars
				Cents
0034	704-01-02000	Guard Rail (Double Thrie Beam) (3'-1 1/2" post spacing)	175.000	LNFT
				Dollars
				Cents
0035	704-03-00100	Blocked Out Guard Rail	26,118.800	LNFT
				Dollars
				Cents
0036	704-06-00200	Guard Rail Anchor Sections (Trailing End) (Single Thrie Beam)	43.800	LNFT
				Dollars
				Cents
0037	704-08-00200	Guard Rail Transitions (Double Thrie Beam)	1,950.000	LNFT
				Dollars
				Cents
0038	704-11-00100	Guard Rail End Treatment (Flared)	3.000	EACH
				Dollars
				Cents
0039	704-11-00200	Guard Rail End Treatment (Tangent)	74.000	EACH
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 6

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0040	705-06-00200	Chain Link Fence (5-Foot Height)	5,000.000	LNFT
				Dollars
				Cents
0041	705-09-00100	Rebuilt Fence	854.000	LNFT
				Dollars
				Cents
0042	706-03-00300	Incidental Concrete Paving (6" Thick)	15,135.800	SQYD
				Dollars
				Cents
0043	707-01-00100	Concrete Curb	646.000	LNFT
				Dollars
				Cents
0044	713-01-00100	Temporary Signs and Barricades		LUMP SUM
				Dollars
				Cents
0045	713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)	10.000	MILE
				Dollars
				Cents
0046	713-08-00100	Temporary Precast Concrete Barrier (Department Furnished) 30' Length	50.000	EACH
				Dollars
				Cents
0047	713-10-00100	Temporary Precast Concrete Barrier Movement 30' Length	200.000	EACH
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 7

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (in Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0048	717-01-00100	Seeding	500.000	LB
				Dollars
				Cents
0049	718-01-00100	Fertilizer	500.000	LB
				Dollars
				Cents
0050	720-01-01000	Erosion Control System (Slope Protection) (Type A)	250.000	SQYD
				Dollars
				Cents
0051	721-01-00100	Mowing	20.000	ACRE
				Dollars
				Cents
0052	722-01-00100	Project Site Laboratory	1.000	EACH
				Dollars
				Cents
0053	727-01-00100	Mobilization		LUMP SUM
				Dollars
				Cents
0054	729-01-00100	Sign (Type A)	482.200	SQFT
				Dollars
				Cents
0055	729-02-00100	Sign (Type B)	33.800	SQFT
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 8

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0056	729-04-00100	Sign (Type D)	648.500	SQFT
				Dollars
				Cents
0057	729-05-00100	Sign (Type E)	154.000	SQFT
				Dollars
				Cents
0058	729-06-00100	Sign (Overhead Mounted)	1,985.000	SQFT
				Dollars
				Cents
0059	729-08-00200	Mounting (3 1/2" Size Post)	23.000	EACH
				Dollars
				Cents
0060	729-08-00600	Mounting (W6 x 12 Size Post)	12.000	EACH
				Dollars
				Cents
0061	729-08-00700	Mounting (W8 x 18 Size Post)	2.000	EACH
				Dollars
				Cents
0062	729-08-00900	Mounting (W10 x 33 Size Post)	2.000	EACH
				Dollars
				Cents
0063	729-09-00400	Mounting (Overhead Truss) (Ground Mounted) (78' Span)	1.000	EACH
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 9

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0064	729-11-00100	Mounting (Overhead Cantilever) (Ground Mounted)	6.000	EACH
				Dollars
				Cents
0065	729-16-00300	Object Marker Assembly (Type 3)	90.000	EACH
				Dollars
				Cents
0066	729-17-00100	Milepost Assembly (Ground Mounted)	3.000	EACH
				Dollars
				Cents
0067	729-18-00100	Milepost Assembly (Structure Mounted)	1.000	EACH
				Dollars
				Cents
0068	729-20-00600	Footings for Overhead Mountings (Cantilever)	6.000	EACH
				Dollars
				Cents
0069	729-20-00700	Footings for Overhead Mountings (Truss)	2.000	EACH
				Dollars
				Cents
0070	731-02-00100	Reflectorized Raised Pavement Markers	27,748.000	EACH
				Dollars
				Cents
0071	732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)	48.480	MILE
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 10

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0072	732-02-02040	Plastic Pavement Striping (Solid Line) (8" Width) (Thermoplastic 90 mil)	7.548	MILE
				Dollars
				Cents
0073	732-02-02080	Plastic Pavement Striping (Solid Line) (24" Width) (Thermoplastic 90 mil)	1.540	MILE
				Dollars
				Cents
0074	732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)	6.209	MILE
				Dollars
				Cents
0075	732-03-04000	Plastic Pavement Striping (Broken Line) (7" Width) (Preformed Tape) (Retroreflectivity Level I) Contrast	17.283	MILE
				Dollars
				Cents
0076	732-04-01020	Plastic Pavement Legends and Symbols (Arrow - Straight)	4.000	EACH
				Dollars
				Cents
0077	732-04-01040	Plastic Pavement Legends and Symbols (Arrow - Double)	16.000	EACH
				Dollars
				Cents
0078	732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)	30.000	EACH
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 11

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0079	732-04-01100	Plastic Pavement Legends and Symbols (Arrow - Right Turn)	17.000	EACH
				Dollars
				Cents
0080	732-04-01120	Plastic Pavement Legends and Symbols (Arrow - Merge)	12.000	EACH
				Dollars
				Cents
0081	732-04-05040	Plastic Pavement Legends and Symbols (EXIT ONLY)	12.000	EACH
				Dollars
				Cents
0082	732-04-16000	Plastic Pavement Legends and Symbols (Pedestrian Crossing)	5.000	EACH
				Dollars
				Cents
0083	732-04-19040	Plastic Pavement Legends and Symbols (Shield - Interstate) (Prefomed Heat Applied Retroreflective Thermoplastic)	11.000	EACH
				Dollars
				Cents
0084	732-05-00100	Removal of Existing Markings	20.260	MILE
				Dollars
				Cents
0085	733-01-00100	Concrete Roadway Barrier (Single Faced)	1,837.800	LNFT
				Dollars
				Cents
0086	733-01-00200	Concrete Roadway Barrier (Double Faced)	3,329.400	LNFT
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 12

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0087	734-01-00100	Rubblizing Portland Cement Concrete Pavement	47,452.000	SQYD
				Dollars
				Cents
0088	740-01-00100	Construction Layout		LUMP SUM
				Dollars
				Cents
0089	NS-500-00200	Rumble Strips (Ground-In)	33.300	MILE
				Dollars
				Cents
0090	NS-500-00260	Sawcuts in Asphaltic Concrete Lifts	145,000.000	LNFT
				Dollars
				Cents
0091	NS-600-00220	Saw Cutting Portland Cement Concrete Pavement	3,360.000	INLF
				Dollars
				Cents
0092	NS-602-00001	Milling Concrete Pavement	2,034.000	SQYD
				Dollars
				Cents
0093	NS-602-00003	Raising and/or Under-sealing Concrete Slabs (Polyurethane)	66,000.000	LB
				Dollars
				Cents
0094	NS-700-00180	Impact Attenuator (Construction Zone)	8.000	EACH
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 13

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0095	NS-700-00181	Impact Attenuator Relocation (Construction Zone)	8.000	EACH
				Dollars
				Cents
0096	NS-700-00220	Impact Attenuator (Kinetic)	1.000	EACH
				Dollars
				Cents
0097	NS-700-00320	White Preformed Heat-Applied Retroreflective Thermoplastic Striping Material (Symbols) (3-"Casino",4-"West",2-"East")	9.000	EACH
				Dollars
				Cents
0098	NS-713-00001	Dynamic Message Sign Unit	10.000	EACH
				Dollars
				Cents
0099	NS-MSC- 00120	Drainage Structure (Barrier Drains)	190.000	EACH
				Dollars
				Cents
0100	302-02-05060	Class II Base Course (10" Thick) (Stone or Crushed Slag)	1,000.000	SQYD
				Dollars
				Cents
0101	704-07-00200	Guard Rail Bridge Attachments (Single Thrie Beam)	150.000	LNFT
				Dollars
				Cents
0102	704-10-00100	Guard Rail Anchor Block	18.000	EACH
				Dollars
				Cents



7/1/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 14

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0103	716-01-00200	Mulch (Fiber)	18.000	TON

Dollars

Cents

Section: 1

Total:

Items Total:

Cost Plus Time	Road User Cost Per Unit	Unit Type	Number of Units Bid
01	Calendar Days	5,000.00	Days

Total Bid: