




BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

March 10, 2009

STATE PROJECT NOS. 704-36-0068, 704-36-0069 & 704-36-0077
FEDERAL AID PROJECT NOS. ER-ERP1(088), ER-ERP1(089) & ER-ERP1(097)
PERMANENT REPAIR TO FEDERAL AID ELIGIBLE ROADS
POYDRAS, MARTIN LUTHER KING BLVD. & WASHINGTON
ORLEANS PARISH

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)

Gentlemen:

The following proposal revisions dated 3/10/09 on the captioned project for which bids will be received on Wednesday, March 18, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

The following changes have been made:

1. Revised the special provision entitled **Contract Time** (1 page)
2. Updated Labor Wages (4 pages)
3. Plan Revision No. 1 (1 page)

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. Michael Stack
Mr. Fred Wetekamm
Mr. Jeff Burst
Ms. Margaret Thompson
Mr. Ed Wedge
Mr. Masood Rasoulia
Mr. David Branch, HNTB Corporation
Mr. William Koutnik, HNTB Corporation

STATE PROJECT NO(S). 704-36-0068, 704-36-0069 & 704-36-0077
SPECIAL PROVISIONS

CONTRACT TIME: The entire contract shall be completed in all details and ready for final acceptance in accordance with Subsection 105.17(b) within two hundred ten (210) working days.

Prior to assessment of contract time, the contractor will be allowed 15 calendar days from the date stipulated in the Notice to Proceed to commence with portions of the contract work including but not limited to assembly periods, preparatory work for materials fabrications such as test piles, or other activities which hinder progress in the beginning stages of construction. Prior to issuance of the Notice to Proceed, the Department will consider extending the assembly period upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the assembly period. During the assembly period, the contractor will be allowed to do patching and other maintenance work necessary to maintain the roadway with no time charges when approved by the engineer.

If the contractor begins regular construction operations prior to expiration of the assembly period, the assessment of contract time will commence at the time construction operations are begun.

General Decision Number: LA080014 02/13/2009 LA14

Superseded General Decision Number: LA20070040

State: Louisiana

Construction Type: Highway

Counties: Jefferson, Orleans, Plaquemines, St Bernard, St Charles, St James, St John the Baptist and St Tammany Counties in Louisiana.

HIGHWAY CONSTRUCTION PROJECTS (Does not include building structures in rest area projects)

Modification Number	Publication Date
0	02/08/2008
1	05/09/2008
2	06/20/2008
3	07/18/2008
4	09/05/2008
5	01/16/2009
6	02/13/2009

CARP1098-005 02/01/2006

ST. JAMES PARISH (North of the Mississippi River)

	Rates	Fringes
FILEDRIVERMAN.....	\$ 19.92	5.65

CARP1846-002 02/01/2006

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JAMES (South of the Mississippi River), ST. JOHN THE BAPTIST, AND ST. TAMMANY PARISHES

	Rates	Fringes
FILEDRIVERMAN.....	\$ 19.92	5.00

* ELEC0130-010 12/01/2008

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JAMES, AND ST. JOHN THE BAPTIST PARISHES

	Rates	Fringes
ELECTRICIAN (including traffic signal wiring and installation).....	\$ 25.34	8.00

ELEC1077-007 09/01/2008

ST. TAMMANY PARISH

	Rates	Fringes
ELECTRICIAN (including traffic signal wiring and installation).....	\$ 21.25	6.00

ENGI0406-015 07/01/2008

	Rates	Fringes
POWER EQUIPMENT OPERATOR Asphalt/Aggregate Spreader..	\$ 20.76	5.70

IRON0058-004 06/01/2008

	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 19.40	6.82

SULA2004-014 07/30/2004

	Rates	Fringes
CARPENTER (including formbuilding/formsetting).....	\$ 13.42	3.04
Cement Mason/Concrete Finisher...	\$ 13.24	1.68
IRONWORKER, REINFORCING.....	\$ 15.84	3.47
Laborers		
Asphalt Raker.....	\$ 10.13	0.18
General.....	\$ 9.26	1.14
Guardrail.....	\$ 8.81	1.80
Mason Tender.....	\$ 8.51	1.20
Pipelayer.....	\$ 9.99	1.20
Striping/Pavement Marker includes paint striping and attachment of reflector buttons.....	\$ 8.24	1.20
Traffic Control including flagger, sign placement, barricades, and cones.....	\$ 8.39	1.80
Painter, Brush, Spray and Roller.....	\$ 14.16	2.03
Power Equipment Operators		
Asphalt Paving Machine.....	\$ 14.38	0.18
Asphalt Screed.....	\$ 13.76	2.20
Backhoe/Excavator.....	\$ 13.93	3.00
Broom/Sweeper.....	\$ 12.78	2.92
Bulldozer.....	\$ 13.58	0.00

Crane.....	\$ 17.20	3.30
Front End Loader.....	\$ 13.31	0.00
Mechanic.....	\$ 13.53	2.92
Milling/Cold Planing Machine includes Rotomill and CMI Cutter.....	\$ 15.50	0.00
Motor Grader/Blade.....	\$ 14.42	3.02
Oiler.....	\$ 13.91	2.37
Post Driver.....	\$ 13.73	0.00
Roller.....	\$ 13.11	3.30
Trackhoe.....	\$ 11.00	0.00
Trenching/Boring Machine....	\$ 12.51	0.00
Truck drivers		
Dump (all types).....	\$ 10.64	0.18
Flatbed.....	\$ 10.87	0.00
Lowboy.....	\$ 13.24	0.00
Pickup.....	\$ 10.60	0.00
Water.....	\$ 12.00	0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

SHEET NO. 1

DESCRIPTION

1c TITLE SHEET (LOCATION AND SCOPE)

2a GENERAL CONSTRUCTION NOTES

2b TYPICAL SECTIONS

3d SUMMARY OF ESTIMATED QUANTITIES

3e QUANTITY TABLES

4 PLAN SHEETS (POYDRAS ST.)

5 GEOMETRIC LAYOUT (POYDRAS ST.)

6 SUGGESTED SEQUENCE OF CONSTRUCTION (M.L.K. BLVD.)

7 PLAN SHEETS (WASHINGTON AVE.)

8 SUGGESTED SEQUENCE OF CONSTRUCTION (WASHINGTON AVE.)

9 PLAN SHEETS (M.L.K. BLVD.)

10 GEOMETRIC LAYOUT (M.L.K. BLVD.)

11 SUGGESTED SEQUENCE OF CONSTRUCTION (M.L.K. BLVD.)

12 PLAN SHEETS (WASHINGTON AVE.)

13 SUGGESTED SEQUENCE OF CONSTRUCTION (WASHINGTON AVE.)

14 PLAN SHEETS (M.L.K. BLVD.)

15 GEOMETRIC LAYOUT (M.L.K. BLVD.)

16 SUGGESTED SEQUENCE OF CONSTRUCTION (M.L.K. BLVD.)

17 PLAN SHEETS (WASHINGTON AVE.)

18 SUGGESTED SEQUENCE OF CONSTRUCTION (WASHINGTON AVE.)

19 PLAN SHEETS (M.L.K. BLVD.)

20 GEOMETRIC LAYOUT (M.L.K. BLVD.)

21 SUGGESTED SEQUENCE OF CONSTRUCTION (M.L.K. BLVD.)

22 PLAN SHEETS (WASHINGTON AVE.)

23 SUGGESTED SEQUENCE OF CONSTRUCTION (WASHINGTON AVE.)

24 PLAN SHEETS (M.L.K. BLVD.)

25 GEOMETRIC LAYOUT (M.L.K. BLVD.)

26 SUGGESTED SEQUENCE OF CONSTRUCTION (M.L.K. BLVD.)

27 PLAN SHEETS (WASHINGTON AVE.)

28 SUGGESTED SEQUENCE OF CONSTRUCTION (WASHINGTON AVE.)

29 PLAN SHEETS (M.L.K. BLVD.)

30 GEOMETRIC LAYOUT (M.L.K. BLVD.)

31 SUGGESTED SEQUENCE OF CONSTRUCTION (M.L.K. BLVD.)

32 PLAN SHEETS (WASHINGTON AVE.)

33 SUGGESTED SEQUENCE OF CONSTRUCTION (WASHINGTON AVE.)

34 PLAN SHEETS (M.L.K. BLVD.)

35 GEOMETRIC LAYOUT (M.L.K. BLVD.)

36 SUGGESTED SEQUENCE OF CONSTRUCTION (M.L.K. BLVD.)

37 PLAN SHEETS (WASHINGTON AVE.)

38 SUGGESTED SEQUENCE OF CONSTRUCTION (WASHINGTON AVE.)

39 PLAN SHEETS (M.L.K. BLVD.)

40 GEOMETRIC LAYOUT (M.L.K. BLVD.)

41 SUGGESTED SEQUENCE OF CONSTRUCTION (M.L.K. BLVD.)

42 PLAN SHEETS (WASHINGTON AVE.)

STATE OF LOUISIANA

DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

SUBMERGED ROADS PROGRAM

STATE PROJECT NUMBERS 704-36-0068, 704-36-0069 & 704-36-0077

FEDERAL PROJECT NUMBERS ER-ERP1(088), ER-ERP1(089) & ER-ERP1(097)

PERMANENT REPAIR TO FEDERAL AID ELIGIBLE ROADS

POYDRAS ST., MARTIN LUTHER KING BLVD.

& WASHINGTON AVE.

ORLEANS PARISH

WASHINGTON AVENUE

STA 10+60.00

BEG. S.P. 704-36-0077

END S.P. 704-36-0077

POYDRAS STREET

STA 10+21.00

BEG. S.P. 704-36-0068

END S.P. 704-36-0068

WASHINGTON AVENUE

STA 10+60.00

BEG. S.P. 704-36-0077

END S.P. 704-36-0077

POYDRAS STREET

STA 10+21.00

BEG. S.P. 704-36-0068

END S.P. 704-36-0068

SPECIAL DETAILS

TC-00 THRU TC-03

TC-05 THRU TC-07

TC-14

TC-15

EC-01 (DOTD)

REV. DATE

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

03-09-2007

STANDARD PLAN

D-870(N.O. S&WB)

D-871(N.O. S&WB)

D-873(N.O. S&WB)

D-873A(N.O. S&WB)

D-1359(N.O. S&WB)

3143-E-1(N.O. S&WB)

D-3264(N.O. S&WB)

D-3431-A(N.O. S&WB)

6178-B-6(N.O. S&WB)

7260-D(N.O. S&WB)

7260-S(N.O. S&WB)

7260-W(N.O. S&WB)

8180-SD(N.O. S&WB)

8264-S(N.O. S&WB)

STD 1 (N.O. DPW)

STD 2 (N.O. DPW)

STD 4 (N.O. DPW)

STD 5 (N.O. DPW)

STD 6 (N.O. DPW)

STD 8 (N.O. DPW)

STD 10 (N.O. DPW)

STD 12 (N.O. DPW)

BUS PAD DETAIL

TOTAL SHEETS THIS SUBMITTAL = 88



ADDENDUM

MEYER ENGINEERS, LTD.

10


11

12



APPROVED: [Signature] 1/8/09
DIRECTOR OF PUBLIC WORKS
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

APPROVED: [Signature] 1/9/09
CHIEF ENGINEER
LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT




LAYOUT MAP
SCALE: 1" = 100'

DATE	REVISION	DATE	RECOMMENDED	DATE	APPROVED
03-09-09	Shi. 1	03-09-09	173	03-09-09	173

SCHEDULE OF REVISIONS

NO.	DATE	REVISION	DATE	BY
1	03-09-09	REVISED DATE	03-09-09	D.H.D.

NOTES:
1. THE 2006 EDITION OF THE LOUISIANA DOTD STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES, AS AMENDED BY THE PROJECT SPECIFICATIONS, SHALL GOVERN ON THIS PROJECT.
2. CONTRACTOR SHALL OBTAIN AND VERIFY THE LATEST EDITION OF N.O. DPW AND N.O. S&WB STANDARD PLANS AND SPECIFICATIONS ARE USED DURING CONSTRUCTION.



POYDRAS STREET
MARTIN LUTHER KING BLVD.
WASHINGTON AVENUE

NO.	DATE	REVISION	DATE	BY
1	03-09-09	REVISED DATE	03-09-09	D.H.D.