




KATHLEEN BABINEAUX BLANCO  
GOVERNOR

STATE OF LOUISIANA  
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

P.O. Box 94245  
Baton Rouge, Louisiana 70804-9245  
www.dotd.louisiana.gov



JOHNNY B. BRADBERRY  
SECRETARY

TELEPHONE NUMBER (225) 379-1485  
April 24, 2007

**CORRECTED COPY**

**STATE PROJECT NOS. 015-04-0039, 015-05-0034 AND 022-04-0036  
GEORGETOWN - TULLOS  
ROUTE US 165  
GRANT AND LASALLE PARISHES**

**SUBJECT: ADDENDUM NO. 6 (CONSTRUCTION PROPOSAL REVISIONS)**

Gentlemen:

Attached are the construction proposal revisions dated 04/24/07 on the captioned project for which bids will be received on Wednesday, May 9, 2007.

The following change was made:

1. Revised the Contract Time Form. (1 page)
2. Revised the Schedule of Items to delete Item 706-03-A, Incidental Concrete Paving (100 mm). (14 pages)

Please note these revisions and substitute the construction proposal returnables (pages J-1 and L-17 thru L-30) in the proposal previously furnished you and bid accordingly. These revisions were included in the initial upload to Bid Express for the May 9, 2007 letting.

Very truly yours,

Randal Sanders

Contracts and Specifications Engineer

Attachments

pc. (letter only)  
Mr. Brian Buckel  
Mr. Wayne Marchand  
Mr. William Dean  
Mr. Theodore Johnson  
Mr. Lloyd E. Porta, Jr.  
Mr. Bill Grice  
LA TIMED MANAGERS

**FOR INFORMATION ONLY**

**CONTRACT TIME FORM**  
**COST-PLUS-TIME PLUS LIFE CYCLE COST BIDDING PROCEDURE**  
**(A + B + C) METHOD**

STATE PROJECT NOS.	<u>015-04-0039, 015-05-0034 AND 022-04-0036</u>
FEDERAL AID PROJECT NO(S).	<u>N/A</u>
NAME OF PROJECT	<u>GEORGETOWN - TULLOS</u>
ROUTE	<u>US 165</u>
PARISHES	<u>GRANT AND LASALLE</u>

**CONTRACT TIME**

The bidder shall determine the number of calendar days required for completion and final acceptance of the project and shall state this required time, in words, in the space provided below. The maximum allowable contract time for this project is **eight hundred (800) calendar days**. The purposed completion time will be a factor used in considering bids for award of contract in accordance with the special provision, **COST-PLUS-TIME PLUS LIFE CYCLE COST BIDDING PROCEDURE (A+B+C METHOD)**. The stated number of calendar days required for completion will be the contract time for this project should the bidder be successful. Bids not including a contract time, or showing time to completion in excess or the maximum amount will be considered irregular and will be rejected.

<b>CONTRACT TIME</b> <b>(Calendar Days To Completion, In Words)</b>
<hr/> Calendar Days

Form CS-04  
A + B + C  
12/04

J-1

**FOR INFORMATION ONLY**

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 17

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
706-02-C	1,145.6	SQ. METER	CONCRETE DRIVE (150 mm THICK)		DOLLARS CENTS
706-03-C	499.0	SQ. METER	INCIDENTAL CONCRETE PAVING (150 mm THICK)		DOLLARS CENTS
708-01	187	EACH	RIGHT-OF-WAY MONUMENT		DOLLARS CENTS
708-02	187	EACH	RIGHT-OF-WAY MONUMENT WITNESS POST		DOLLARS CENTS
711-01-D	4,256	SQ. METER	RIPRAP (25 kg, 675 mm THICK)		DOLLARS CENTS
711-01-H	700	SQ. METER	RIPRAP (455 kg, 1200 mm THICK)		DOLLARS CENTS

FOR INFORMATION ONLY

L-17

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 18

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
711-04	8,426	SQ. METER	GEOTEXTILE FABRIC		DOLLARS CENTS
712-01-A	3,500	SQ. METER	CONCRETE CAST-IN-PLACE REVENEMENT (100 mm THICK)		DOLLARS CENTS
713-01	LUMP	LUMP SUM	TEMPORARY SIGNS & BARRICADES		DOLLARS CENTS
713-03-A	20,820	LIN. METER	TEMPORARY PAVEMENT MARKINGS (100 mm WIDTH)		DOLLARS CENTS
716-01-A	16.2	HECTARE	MULCH (VEGETATIVE)		DOLLARS CENTS
720-01-A	127,929	SQ. METER	EROSION CONTROL SYSTEM, SLOPE PROTECTION (TYPE A)		DOLLARS CENTS

FOR INFORMATION ONLY

L-18

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 19

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
720-01-C	6,170	SQ. METER	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE C)	
				DOLLARS
				CENTS
720-01-D	3,627	SQ. METER	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE D)	
				DOLLARS
				CENTS
720-01-E	150	SQ. METER	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE E)	
				DOLLARS
				CENTS
722-02	2	EACH	PROJECT SITE LABORATORY (EQUIPPED)	
				DOLLARS
				CENTS
724-01-B	825	SQ. METER	PAVEMENT PATCHING (300 mm MINIMUM THICKNESS)	
				DOLLARS
				CENTS
725-01	885.8	LIN. METER	TEMPORARY DETOUR ROADS	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

L-19

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 20

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
726-01	454.3	CU. METER	BEDDING MATERIAL	DOLLARS CENTS
727-01	LUMP	LUMP SUM	MOBILIZATION	DOLLARS CENTS
729-01-A	1.16	SQ. METER	SIGN (TYPE A) (R1-1) (0.762 m x 0.762 m)	DOLLARS CENTS
729-16-C	30	EACH	OBJECT MARKER ASSEMBLY (TYPE 3)	DOLLARS CENTS
729-21	2	EACH	U-CHANNEL POST (12-FOOT)	DOLLARS CENTS
731-01	3,277	EACH	NONREFLECTORIZED RAISED PAVEMENT MARKERS	DOLLARS CENTS

FOR INFORMATION ONLY

L-20

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 21

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	REFLECTORIZED RAISED PAVEMENT MARKERS	
731-02	4,075	EACH		DOLLARS CENTS
732-02-A	58.438	KILOMETER		PLASTIC PAVEMENT STRIPING (SOLID LINE) (100 mm WIDTH) DOLLARS CENTS
732-02-C	0.491	KILOMETER		PLASTIC PAVEMENT STRIPING (SOLID LINE) (200 mm WIDTH) DOLLARS CENTS
732-04-A	13	EACH		PLASTIC PAVEMENT LEGENDS & SYMBOLS (ARROW) DOLLARS CENTS
732-04-C	13	EACH		PLASTIC PAVEMENT LEGENDS & SYMBOLS (ONLY) DOLLARS CENTS
732-05	9.077	KILOMETER		REMOVAL OF EXISTING MARKINGS DOLLARS CENTS

FOR INFORMATION ONLY

L-21

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 22

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
735-01	46	EACH	MAILBOXES	
				DOLLARS
				CENTS
735-02	46	EACH	MAILBOX SUPPORTS (SINGLE)	
				DOLLARS
				CENTS
736-01	10	LIN. METER	TRENCHING AND BACKFILLING	
				DOLLARS
				CENTS
736-04-B	4	EACH	SIGNAL SUPPORT (9.1 m STRAIN POLE)	
				DOLLARS
				CENTS
736-05-B	4	EACH	SIGNAL HEAD (1-SECTION Y) (LED)	
				DOLLARS
				CENTS
736-05-C	4	EACH	SIGNAL HEAD (1-SECTION R) (LED)	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

L-22



LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 23

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
736-06-A	1	EACH	SIGNAL SERVICE (POLE MOUNTED FOR FLASHER SWITCH ASSEMBLY)		
				DOLLARS	
				CENTS	
736-11-A	10	LIN. METER	CONDUIT (76.2 mm SCH. 80)		
				DOLLARS	
				CENTS	
736-12-A	10	LIN. METER	CONDUCTOR, 3C (POWER)		
				DOLLARS	
				CENTS	
739-01	89.6	HECTARE	HYDRO-SEEDING		
				DOLLARS	
				CENTS	
740-01	LUMP	LUMP SUM	CONSTRUCTION LAYOUT		
				DOLLARS	
				CENTS	
740-02	LUMP	LUMP SUM	UTILITY OVERSIGHT AND COORDINATION		
				DOLLARS	
				CENTS	

FOR INFORMATION ONLY

L-23

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 24

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
744-01	LUMP	LUMP SUM	TRAFFIC CONTROL MANAGEMENT
			_____ DOLLARS
			_____ CENTS
804-01-B	368.0	LIN. METER	PRECAST CONCRETE PILES (350 mm)
			_____ DOLLARS
			_____ CENTS
804-01-C	2,264.0	LIN. METER	PRECAST CONCRETE PILES (400 mm)
			_____ DOLLARS
			_____ CENTS
804-01-D	660.0	LIN. METER	PRECAST CONCRETE PILES (450 mm)
			_____ DOLLARS
			_____ CENTS
804-01-F	4,213.2	LIN. METER	PRECAST CONCRETE PILES (600 mm)
			_____ DOLLARS
			_____ CENTS
804-01-H	624.0	LIN. METER	PRECAST CONCRETE PILES (900 mm)
			_____ DOLLARS
			_____ CENTS

FOR INFORMATION ONLY

L-24

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 25

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
804-05	7	EACH	PRECAST CONCRETE TEST PILES	
				DOLLARS
				CENTS
804-09	7	EACH	LOADING TEST PILES	
				DOLLARS
				CENTS
804-10	7	EACH	RELOADING TEST PILES	
				DOLLARS
				CENTS
804-11	7	EACH	REDRIVING TEST PILES	
				DOLLARS
				CENTS
804-12	7	EACH	LOADING PERMANENT PILES	
				DOLLARS
				CENTS
804-17	7	EACH	DYNAMIC MONITORING	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

L-25

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 26

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE			
805-01-B	139.23	CU. METER	CLASS A CONCRETE (BOX CULVERT HEADWALLS)		DOLLARS CENTS
805-01-F	1,115.95	CU. METER	CLASS A CONCRETE (BENTS)		DOLLARS CENTS
805-03	3,759.36	CU. METER	CLASS AA CONCRETE		DOLLARS CENTS
805-08-C	4,366.75	LIN. METER	PRECAST-PRESTRESSED CONCRETE GIRDERS (TYPE III)		DOLLARS CENTS
805-08-D	1,399.42	LIN. METER	PRECAST-PRESTRESSED CONCRETE GIRDERS (TYPE IV)		DOLLARS CENTS
805-11	216.00	LIN. METER	STRIP SEAL JOINTS		DOLLARS CENTS

FOR INFORMATION ONLY

L-26

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 27

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
805-12-A	32.42	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1200 mm x 900 mm) DOLLARS CENTS
805-12-E	91.97	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1200 mm x 1200 mm) DOLLARS CENTS
805-12-F	85.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1500 mm x 1200 mm) DOLLARS CENTS
805-12-I	158.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1500 mm x 1500 mm) DOLLARS CENTS
805-12-J	67.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1800 mm x 1500 mm) DOLLARS CENTS
805-12-L	31.40	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (2400 mm x 1500 mm) DOLLARS CENTS

FOR INFORMATION ONLY

L-27

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 28

GENERAL ITEMS			
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
805-12-M	60.30	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (1800 mm x 1800 mm) DOLLARS CENTS
805-12-O	41.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (2400 mm x 1800 mm) DOLLARS CENTS
805-12-S	110.00	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (2400 mm x 2400 mm) DOLLARS CENTS
806-01	610,302	KILOGRAM	DEFORMED REINFORCING STEEL DOLLARS CENTS
807-06	LUMP	LUMP SUM	STRUCTURAL METALWORK DOLLARS CENTS
810-01	2,487.94	LIN. METER	CONCRETE RAILING (BARRIER) DOLLARS CENTS

FOR INFORMATION ONLY

L-28

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

DATE: 04/24/07 10:17 PAGE: 29

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
813-01	1,742.40	SQ. METER		CONCRETE APPROACH SLABS DOLLARS CENTS
814-01-J	252.00	LIN. METER		DRILLED SHAFT (1650 mm) DOLLARS CENTS
814-04	9	EACH		CROSSHOLE SONIC LOGGING (1650 mm) DOLLARS CENTS
S-001	24.2	KILOMETER		RUMBLE STRIPS (GROUND-IN) DOLLARS CENTS
S-002	LUMP	LUMP SUM		REMOVAL OF 015-04-0038 TRANSITION ROAD (STA. 110+600.000 TO STA. 111+125.880) DOLLARS CENTS
S-003	LUMP	LUMP SUM		REMOVAL OF 015-04-0035 TRANSITION ROAD (STA. 40+727.600 TO STA. 41+260.000) DOLLARS CENTS

FOR INFORMATION ONLY

L-29

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
SCHEDULE OF ITEMS

LEAD PROJECT: 015-04-0039  
OTHER PROJECTS: 015-05-0034, 022-04-0036

DATE: 04/24/07 10:17 PAGE: 30

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
S-004	1	EACH		FLASHER SWITCH (FLASHER ASSEMBLY, 2 CIRCUIT, POLE MOUNTED CABINET)
				DOLLARS
				CENTS
S-005	LUMP	LUMP SUM		SPECIAL PRECAUTIONS REGARDING WATER SUPPLY
				DOLLARS
				CENTS
S-101	LUMP	LUMP SUM		RETROREFLECTIVE SHEETING PANELS
				DOLLARS
				CENTS

FOR INFORMATION ONLY

L-30