



KATHLEEN BABINEAUX BLANCO
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.louisiana.gov



JOHNNY B. BRADBERRY
SECRETARY

TELEPHONE NUMBER (225) 379-1485

June 11, 2007

STATE PROJECT NOS. 023-03-0013 AND 023-04-0030
DRY PRONG – WINN PARISH LINE
ROUTE US 167
GRANT AND WINN PARISHES

SUBJECT: ADDENDUM NO. 2 (CONSTRUCTION PROPOSAL REVISIONS)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

Attached are the construction proposal revisions dated 06/11/07 on the captioned project for which bids will be received on Wednesday, June 27, 2007.

The following changes were made to the Schedule of Items: (13 pages)


1. Deleted Item 732-05, Removal of Existing Markings.
2. Added Item 732-05-A, Removal of Existing Markings (Water Blasting).
3. Revised the quantities of the following items:
 - a. Item 202-02-G, Removal of Surfacing and Stabilized Base.
 - b. Item 202-02-I, Removal of Paved Shoulders.
 - c. Item 203-01, General Excavation.
 - d. Item 203-03, Embankment.
 - e. Item 204-05-B, Temporary Sediment Check Dams (Stone).
 - f. Item 302-02-A-01, Class II Base Course (4" Thick)(Stone or Recycled PCCP).
 - g. Item 302-02-C-01, Class II Base Course (8" Thick)(Soil Cement).
 - h. Item 401-01, Aggregate Surface Course (Net Section)(Shoulders).
 - i. Item 502-01, Superpave Asphaltic Concrete.
 - j. Item 502-01-A, Superpave Asphaltic Concrete Drives, Turnouts and Miscellaneous.
 - k. Item 701-01-G, Cross Drain Pipe (18" RCP/PCP).
 - l. Item 701-01-I, Cross Drain Pipe (24" RCP/PCP).
 - m. Item 704-03, Blocked Out Guard Rail.
 - n. Item 704-06, Guard Rail Anchor Sections (Trailing End).
 - o. Item 706-03-C, Incidental Concrete Paving (6" Thick).
 - p. Item 711-01-D, Riprap (55 lb. 18" Thick).

FOR INFORMATION ONLY

- q. Item 711-04, Geotextile Fabric.
- r. Item 720-01-C, Erosion Control System, Flexible Channel Liner (Type C).
- s. Item 726-01, Bedding Material.
- t. Item 802-01, Structural Excavation.

Please note these revisions and substitute the construction proposal returnables (pages L-1, L-7 thru L-11, L-15 thru L-19, L-21 and L-24) in the proposal previously furnished you and bid accordingly. If bidding electronically, this amendment must be downloaded to this project prior to placing the on-line bid with Bid Express.

Very truly yours,



Randal Sanders
Contracts and Specifications Engineer

Attachments

pc. (letter only)
Mr. Brian Buckel
Mr. Wayne Marchand
Mr. William Dean
Mr. Theodore Johnson
Mr. Lloyd E. Porta, Jr.
Mr. Bill Grice
LA TIMED MANAGERS

FOR INFORMATION ONLY

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

DATE: 06/11/07 10:24 PAGE: 1

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
201-01	LUMP	LUMP SUM	CLEARING & GRUBBING DOLLARS CENTS
202-01	LUMP	LUMP SUM	REMOVAL OF STRUCTURES & OBSTRUCTIONS DOLLARS CENTS
202-02-D	9	SQUARE YARD	REMOVAL OF CONCRETE WALKS & DRIVES DOLLARS CENTS
202-02-G	3,561.8	SQUARE YARD	REMOVAL OF SURFACING & STABILIZED BASE DOLLARS CENTS
202-02-H	780	LINEAR FOOT	REMOVAL OF GUARD RAIL DOLLARS CENTS
202-02-I	8,860.6	SQUARE YARD	REMOVAL OF PAVED SHOULDERS DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

DATE: 06/11/07 10:24 PAGE: 7

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
202-02-31	1	EACH	REMOVAL OF PROPANE TANK (LT. OF STA. 732+42.82) DOLLARS CENTS
202-03-01	1	EACH	RELOCATION OF 12' X 6.5' CATTLE GUARD (LT. OF STA. 735+00.00) DOLLARS CENTS
202-03-02	1	EACH	RELOCATION OF 21' X 5' CATTLE GUARD (LT. OF STA. 738+78.44) DOLLARS CENTS
203-01	957,773	CUBIC YARD	GENERAL EXCAVATION DOLLARS CENTS
203-02	13,742	CUBIC YARD	DRAINAGE EXCAVATION DOLLARS CENTS
203-03	880,508	CUBIC YARD	EMBANKMENT DOLLARS CENTS

L-7

S. P. No. 023-03-0013
and 023-04-0030

FOR INFORMATION ONLY
Amendment No. 1

Page 2 of 13

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

DATE: 06/11/07 10:24 PAGE: 8

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
203-04-A	237	CUBIC YARD	NONPLASTIC EMBANKMENT (STONE) DOLLARS CENTS
203-08	1,520	SQUARE YARD	GEOTEXTILE FABRIC DOLLARS CENTS
204-02	448	EACH	TEMPORARY HAY OR STRAW BALES DOLLARS CENTS
204-03	586	LINEAR FOOT	TEMPORARY SLOPE DRAINS DOLLARS CENTS
204-05-A	475	EACH	TEMPORARY SEDIMENT CHECK DAMS (HAY) DOLLARS CENTS
204-05-B	557	EACH	TEMPORARY SEDIMENT CHECK DAMS (STONE) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

DATE: 06/11/07 10:24 PAGE: 9

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
204-06	107,898	LINEAR FOOT	TEMPORARY SILT FENCING DOLLARS CENTS
204-07	2	EACH	TEMPORARY STONE CONSTRUCTION ENTRANCE DOLLARS CENTS
302-02-A-01	387,580.8	SQUARE YARD	CLASS II BASE COURSE (4" THICK) (STONE OR RECYCLED PCCP) DOLLARS CENTS
302-02-C-01	343,844.5	SQUARE YARD	CLASS II BASE COURSE (8" THICK) (SOIL CEMENT) DOLLARS CENTS
304-01	2,919.37	TON	LIME DOLLARS CENTS
304-04-D	205,952	SQUARE YARD	LIME TREATMENT (TYPE D) (12" THICK) DOLLARS CENTS

L-9

S. P. No. 023-03-0013
and 023-04-0030

FOR INFORMATION ONLY
Amendment No. 1
(Rev. 06/11/07)

Page 4 of 13

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/11/07 10:24 PAGE: 10

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
401-01	9,853.0	CUBIC YARD	AGGREGATE SURFACE COURSE (NET SECTION) (SHOULDERS) DOLLARS CENTS
401-02	459	CUBIC YARD	AGGREGATE SURFACE COURSE (ADJUSTED VEHICULAR MEASUREMENT) (DRIVEWAYS) DOLLARS CENTS
402-01	10,000.0	CUBIC YARD	TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT) DOLLARS CENTS
502-01	74,090.9	TON	SUPERPAVE ASPHALTIC CONCRETE DOLLARS CENTS
502-01-A	12,862.2	TON	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS DOLLARS CENTS
701-01-G	1,924	LINEAR FOOT	CROSS DRAIN PIPE (18" RCP/PCP) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

DATE: 06/11/07 10:24 PAGE: 11

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)	DOLLARS CENTS
701-01-I	3,810	LINEAR FOOT	CROSS DRAIN PIPE (24" RCP/PCP)	
701-01-K	1,208	LINEAR FOOT	CROSS DRAIN PIPE (30" RCP/PCP)	
701-01-M	120	LINEAR FOOT	CROSS DRAIN PIPE (36" RCP/PCP)	
701-01-N	1,544	LINEAR FOOT	CROSS DRAIN PIPE (42" RCP/PCP)	
701-01-N-01	398	LINEAR FOOT	CROSS DRAIN PIPE (42" RCP) (CLASS IV CONCRETE)	
701-01-O	624	LINEAR FOOT	CROSS DRAIN PIPE (48" RCP/PCP)	

L-11

S. P. No. 023-03-0013
and 023-04-0030

FOR INFORMATION ONLY
Amendment No. 1

Page 6 of 13

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

DATE: 06/11/07 10:24 PAGE: 15

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
702-05-G	2	EACH	CROSS DRAIN END TREATMENT (1 BARREL, 24" EQUIV. RCPA) DOLLARS CENTS
702-05-H	4	EACH	CROSS DRAIN END TREATMENT (1 BARREL, 42" EQUIV. RCPA) DOLLARS CENTS
702-05-I	1	EACH	CROSS DRAIN END TREATMENT (1 BARREL, 48" EQUIV. RCPA) DOLLARS CENTS
702-07-A	3	EACH	CROSS DRAIN SAFETY END (TYPE 1) DOLLARS CENTS
704-03	1,800.5	LINEAR FOOT	BLOCKED OUT GUARD RAIL DOLLARS CENTS
704-06	12.5	LINEAR FOOT	GUARD RAIL ANCHOR SECTIONS (TRAILING END) DOLLARS CENTS

L-15

S. P. No. 023-03-0013
and 023-04-0030

FOR INFORMATION ONLY
Amendment No. 1
Amendment No. 2
(Rev. 06/11/07)

Page 7 of 13

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/11/07 10:24 PAGE: 16

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
704-08-B	200.0	LINEAR FOOT	GUARD RAIL TRANSITIONS (DOUBLE THRIE BEAM) DOLLARS CENTS
704-11-A	9	EACH	GUARD RAIL END TREATMENT (FLARED) DOLLARS CENTS
705-01	12,625	LINEAR FOOT	BARBED WIRE FENCE DOLLARS CENTS
705-04	1	EACH	SINGLE SWINGING DRIVEWAY GATE DOLLARS CENTS
706-03-C	956.3	SQUARE YARD	INCIDENTAL CONCRETE PAVING (6" THICK) DOLLARS CENTS
708-01	219	EACH	RIGHT-OF-WAY MONUMENT DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/11/07 10:24 PAGE: 17

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
708-02	219	EACH	RIGHT-OF-WAY MONUMENT WITNESS POST DOLLARS CENTS
711-01-D	25,588	SQUARE YARD	RIPRAP (55 LB, 18" THICK) DOLLARS CENTS
711-04	30,521	SQUARE YARD	GEOTEXTILE FABRIC DOLLARS CENTS
712-02	177	SQUARE YARD	SACKED CONCRETE REVETMENT DOLLARS CENTS
713-01	LUMP	LUMP SUM	TEMPORARY SIGNS & BARRICADES DOLLARS CENTS
713-03-B-01	0.426 MILE		TEMPORARY PAVEMENT MARKINGS (BROKEN LINE) (4" WIDTH) (10' LENGTH) (TYPE 1 REMOVABLE) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/11/07 10:24 PAGE: 13

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
713-04-E-01	0.134	MILE	TEMPORARY PAVEMENT MARKINGS (SOLID LINE) (24" WIDTH) (TYPE 1 REMOVABLE) DOLLARS CENTS
715-01	18,124	CUBIC YARD	TOPSOIL DOLLARS CENTS
720-01-A	77,245	SQUARE YARD	EROSION CONTROL SYSTEM, SLOPE PROTECTION (TYPE A) DOLLARS CENTS
720-01-B	48,460	SQUARE YARD	EROSION CONTROL SYSTEM, SLOPE PROTECTION (TYPE B) DOLLARS CENTS
720-01-C	2,596	SQUARE YARD	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE C) DOLLARS CENTS
720-01-D	10,332	SQUARE YARD	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE D) DOLLARS CENTS

L-18

S. P. No. 023-03-0013
and 023-04-0030

FOR INFORMATION ONLY (06/11/07)
Amendment No. 1

Page 10 of 13

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/11/07 10:24 PAGE: 19

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
722-02	1	EACH	PROJECT SITE LABORATORY (EQUIPPED) DOLLARS CENTS
726-01	1,891.9	CUBIC YARD	BEDDING MATERIAL DOLLARS CENTS
727-01	LUMP	LUMP SUM	MOBILIZATION DOLLARS CENTS
729-16-C	8	EACH	OBJECT MARKER ASSEMBLY (TYPE 3) DOLLARS CENTS
729-19-A	1	EACH	DEAD END ROAD INSTALLATIONS (TYPE A) DOLLARS CENTS
731-02	6,188	EACH	REFLECTORIZED RAISED PAVEMENT MARKERS DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/11/07 10:24 PAGE: 21

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
732-04-D	1	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (RR CROSSING) DOLLARS CENTS
732-05-A	14.732	MILE	REMOVAL OF EXISTING MARKINGS (WATER BLASTING) DOLLARS CENTS
735-01	3	EACH	MAILBOXES DOLLARS CENTS
735-02	3	EACH	MAILBOX SUPPORTS (SINGLE) DOLLARS CENTS
736-01	825	LINEAR FOOT	TRENCHING AND BACKFILLING DOLLARS CENTS
736-04-A	4	EACH	SIGNAL SUPPORT (35' METAL STRAIN POLE) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 06/11/07 10:24 PAGE: 24

LEAD PROJECT: 023-03-0013
OTHER PROJECTS: 023-04-0030

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
739-01-A	291.40	ACRE	HYDRO-SEEDING (US FOREST SERVICE) DOLLARS CENTS
740-01	LUMP	LUMP SUM	CONSTRUCTION LAYOUT DOLLARS CENTS
740-02	LUMP	LUMP SUM	UTILITY OVERSIGHT AND COORDINATION DOLLARS CENTS
802-01	34.2	CUBIC YARD	STRUCTURAL EXCAVATION DOLLARS CENTS
804-01-B	3,110	LINEAR FOOT	PRECAST CONCRETE PILES (14") DOLLARS CENTS
804-12	2	EACH	LOADING PERMANENT PILES DOLLARS CENTS

L-24

S. P. No. 023-03-0013
and 023-04-0030

FOR INFORMATION ONLY
Amendment No. 1
Addendum No. 2
(Rev. 06/11/07)

Page 13 of 13