




KATHLEEN BABINEAUX BLANCO
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.louisiana.gov
225-379-1485



JOHNNY B. BRADBERRY
SECRETARY

June 13, 2007

**STATE PROJECT NO. 023-06-0060
NORTH HODGE - QUITMAN
ROUTE US 167
JACKSON PARISH**

**SUBJECT: ADDENDUM NO. 4 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1**

Gentlemen:

Attached are the construction proposal revisions dated 06/13/07 on the captioned project for which bids will be received on Wednesday, June 27, 2007.

The following changes have been made:

1. The Schedule of Items has been revised as follows: (10 pages)
 - a). Revised the quantities of the following items:
 - Item 204-02, Temporary Hay or Straw Bales
 - Item 717-01, Seeding
 - b) Added the following item:
 - Item 716-01-A, Mulch (Vegetative)
 - c) Revised the description of the following item:
 - Item S-003, Sawcut Existing Pavement (Asphaltic Concrete Overlay and P.C.C. Pavement)

Please note these revisions and substitute the construction proposal returnables; J-5, and J-12 thru J-20; in the proposal previously furnished you and bid accordingly. If bidding electronically, all amendments must be downloaded to this project prior to placing the on-line bid with Bid Express.

Very truly yours,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

pc: Mr. Brian Buckel
Mr. John Kelly
Mr. Gene Taylor
Mr. Jeff Burst
Mr. John Oglesby
Mr. Masood Rasoulain

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
204-02	300	EACH	TEMPORARY HAY OR STRAW BALES	
				DOLLARS
				CENTS
204-03	3,960	LINEAR FOOT	TEMPORARY SLOPE DRAINS	
				DOLLARS
				CENTS
204-05-A	69	EACH	TEMPORARY SEDIMENT CHECK DAMS (HAY)	
				DOLLARS
				CENTS
204-05-B	68	EACH	TEMPORARY SEDIMENT CHECK DAMS (STONE)	
				DOLLARS
				CENTS
204-06	67,895	LINEAR FOOT	TEMPORARY SILT FENCING	
				DOLLARS
				CENTS
204-07	2	EACH	TEMPORARY STONE CONSTRUCTION ENTRANCE	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
713-01	LUMP	LUMP SUM	TEMPORARY SIGNS & BARRICADES	
				DOLLARS
				CENTS
713-03-A-01	11.100	MILE	TEMPORARY PVMT. MARKINGS (BROKEN LINE) (4" W) (4' L) (TYPE I REMOVABLE)	
				DOLLARS
				CENTS
713-04-A-01	23.100	MILE	TEMPORARY PVMT. MARKINGS (SOLID LINE) (4" W) (TYPE I REMOVABLE)	
				DOLLARS
				CENTS
713-06	1,465	EACH	TEMPORARY REFLECTORIZED RAISED PAVEMENT MARKERS	
				DOLLARS
				CENTS
716-01-A	265.9	TON	MULCH (VEGETATIVE)	
				DOLLARS
				CENTS
717-01	7,978	POUND	SEEDING	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
718-01	132,950	POUND	FERTILIZER	
				DOLLARS _____
				CENTS _____
720-01-C	43,959	SQUARE YARD	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE C)	
				DOLLARS _____
				CENTS _____
720-01-D	4,283	SQUARE YARD	EROSION CONTROL SYSTEM, FLEXIBLE CHANNEL LINER (TYPE D)	
				DOLLARS _____
				CENTS _____
722-02	1	EACH	PROJECT SITE LABORATORY (EQUIPPED)	
				DOLLARS _____
				CENTS _____
725-01	2,852.4	SQUARE YARD	TEMPORARY DETOUR ROADS	
				DOLLARS _____
				CENTS _____
726-01	1,450.9	CUBIC YARD	BEDDING MATERIAL	
				DOLLARS _____
				CENTS _____

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
727-01	LUMP	LUMP SUM	MOBILIZATION	
				DOLLARS
				CENTS
729-16-C	8	EACH	OBJECT MARKER ASSEMBLY (Type 3)	
				DOLLARS
				CENTS
729-19-A	3	EACH	DEAD END ROAD INSTALLATIONS (TYPE A)	
				DOLLARS
				CENTS
731-02	2,428	EACH	REFLECTORIZED RAISED PAVEMENT MARKERS	
				DOLLARS
				CENTS
732-01-C	525	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (8" WIDTH)	
				DOLLARS
				CENTS
732-02-A	36.534	MILE	PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH)	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
732-03-A-01	17.702	MILE	PLASTIC PVMT STRIPING (BROKEN LINE) (4"WIDTH) PREFORMED MARKING TAPE (TYPE 5	
				DOLLARS
				CENTS
732-04-A	4	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ARROW)	
				DOLLARS
				CENTS
732-04-C	4	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ONLY)	
				DOLLARS
				CENTS
732-05	0.500	MILE	REMOVAL OF EXISTING MARKINGS	
				DOLLARS
				CENTS
735-01	27	EACH	MAILBOXES	
				DOLLARS
				CENTS
735-02	27	EACH	MAILBOX SUPPORTS (SINGLE)	
				DOLLARS
				CENTS

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	CONSTRUCTION LAYOUT	
740-01	LUMP	LUMP SUM		DOLLARS _____ CENTS _____
804-01-B	1,430	LINEAR FOOT		PRECAST CONCRETE PILES (14") DOLLARS _____ CENTS _____
804-01-D	8,325	LINEAR FOOT		PRECAST CONCRETE PILES (18") DOLLARS _____ CENTS _____
804-05	1	EACH		PRECAST CONCRETE TEST PILES(1-18" PILE @ 75 FT.) DOLLARS _____ CENTS _____
804-09	1	EACH		LOADING TEST PILES DOLLARS _____ CENTS _____
804-10	1	EACH		RELOADING TEST PILES DOLLARS _____ CENTS _____

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
804-11	1	EACH	REDRIVING TEST PILES	 DOLLARS CENTS
804-12	1	EACH	LOADING PERMANENT PILES	 DOLLARS CENTS
804-17	2	EACH	DYNAMIC MONITORING	 DOLLARS CENTS
805-01-B	92.15	CUBIC YARD	CLASS A CONCRETE (BOX CULVERT HEADWALLS)	 DOLLARS CENTS
805-01-F	376.58	CUBIC YARD	CLASS A CONCRETE (BENTS)	 DOLLARS CENTS
805-03	1,340.29	CUBIC YARD	CLASS AA CONCRETE	 DOLLARS CENTS

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
805-06	93.00	CUBIC YARD	CLASS R CONCRETE	
				DOLLARS _____
				CENTS _____
805-08-B	6,151.0	LINEAR FOOT	PRECAST-PRESTRESSED CONCRETE GIRDERS (TYPE II)	
				DOLLARS _____
				CENTS _____
805-11	412.00	LINEAR FOOT	STRIP SEAL JOINTS	
				DOLLARS _____
				CENTS _____
805-12-E	595.0	LINEAR FOOT	REINFORCED CONCRETE BOX CULVERTS (4'X 4')	
				DOLLARS _____
				CENTS _____
805-12-G	267.0	LINEAR FOOT	REINFORCED CONCRETE BOX CULVERTS (6'X 4')	
				DOLLARS _____
				CENTS _____
805-12-I	2,026.0	LINEAR FOOT	REINFORCED CONCRETE BOX CULVERTS (5'X 5')	
				DOLLARS _____
				CENTS _____

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
806-01	525,431	POUND	DEFORMED REINFORCING STEEL	
				DOLLARS _____
				CENTS _____
807-08	LUMP	LUMP SUM	STRUCTURAL METALWORK	
				DOLLARS _____
				CENTS _____
810-01	2,528.48	LINEAR FOOT	CONCRETE RAILING (BARRIER)	
				DOLLARS _____
				CENTS _____
813-01	764.42	SQUARE YARD	CONCRETE APPROACH SLABS	
				DOLLARS _____
				CENTS _____
S-001	683.8	TON	TRAFFIC MAINTENANCE SUPERPAVE ASPHALTIC CONCRETE	
				DOLLARS _____
				CENTS _____
S-002	215	LINEAR FOOT	SAWCUT P.C.C. PAVEMENT	
				DOLLARS _____
				CENTS _____

FOR INFORMATION ONLY

GENERAL ITEMS				PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE		
S-003	737	LINEAR FOOT	SAWCUT EXISTING PAVEMENT (ASPHALTIC CONCRETE OVERLAY AND P.C.C. PAVEMENT)	
				DOLLARS
				CENTS
S-004	LUMP	LUMP SUM	REMOVAL OF EXISTING BERMS IN ROADWAY	
				DOLLARS
				CENTS
S-005	21.659	MILE	RUMBLE STRIPS (GROUND-IN)	
				DOLLARS
				CENTS
S-101	2	EACH	DYNAMIC ANALYSIS	
				DOLLARS
				CENTS

FOR INFORMATION ONLY