



BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

August 19, 2009

STATE PROJECT NO. 024-01-0050
FEDERAL AID PROJECT NO. 1006(502)
US 90 – CONOCO ST.
ROUTE US 171
CALCASIEU PARISH

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 08/19/09 on the captioned project for which bids will be received on Wednesday, August 26, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the special provision entitled "Subletting of Contract". (1 page)
2. Plan Revision No. 4. (7 pages)
3. Revised the Schedule of Items as follows: (2 pages)
 - a. Deleted Item 732-04-01020.
 - b. Added Item 732-04-01080.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. R. H. Hennigan
Mr. Donald Duberville
Ms. Anna Hanks
Mr. Eric Burge
Mr. Masood Rasoulain

SUBLETTING OF CONTRACT (01/83): In accordance with Subsection 108.01 of the Standard Specifications, the following items are designated as "Specialty Items":

- Item 704-03-00100, Blocked Out Guard Rail
- Item 704-07-00200, Guard Rail Bridge Attachments (Single Thrie Beam)
- Item 704-08-00200, Guard Rail Transitions (Double Thrie Beam)
- Item 704-11-00100, Guard Rail End Treatment (Flared)
- Item 729-16-00200, Object Marker Assembly (Type 2)
- Item 729-16-00300, Object Marker Assembly (Type 3)
- Item 731-02-00100, Reflectorized Raised Pavement Markers
- Item 732-01-01040, Plastic Pavement Striping (8" Width) (Thermoplastic 90 Mil)
- Item 732-01-01080, Plastic Pavement Striping (24" Width) (Thermoplastic 90 Mil)
- Item 732-02-02000, Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 Mil)
- Item 732-03-02000, Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 Mil)
- Item 732-04-01040, Plastic Pavement Legends and Symbols (Arrow-Double)
- Item 732-04-01080, Plastic Pavement Legends and Symbols (Arrow-Left Turn)
- Item 732-05-00100 Removal of Existing Markings


STANDARD PLANS TO BE
USED ON THIS PROJECT

STD. PLAN
CP-01
HS-03
MB-01
PM-01


REV. DATE
06-26-01
01-03-05
02-18-08
01-21-08

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION & DEVELOPMENT
PLANS OF PROPOSED
STATE HIGHWAY

FEDERAL AID PROJECT NO. 1006(502) 2
STATE PROJECT NO 024-01-0050
US 90 - CONOCO ST
CALCASIEU PARISH
US 171



C.S.L.M. = 0.03
STA. 21+50
BEG S.P. 024-01-0050



C.S.L.M. = 2.13
STA. 132+56
END S.P. 024-01-0050

TRAFFIC DATA
2007 ADT = 35,700
2017 ADT = 44,100
D = 55%
K = 10%
T = 7%

TYPE OF CONSTRUCTION: COLD PLANE AND OVERLAY, AND
RESEAL AND PATCHING OF JOINTED CONCRETE PAVEMENT.

DATE	REVISION	DATE	RECOMMENDED	DATE	APPROVED
08/18/09	1, 2, & 22-23C	09/18/09	MSR	08-18-09	RLA
05/19/09	1-14 & 16-31	07-13-09	MSR	07-14-09	MSR
01/15/08	1, 22 & 23	01-15-08	MSR	01-15-08	MSR
11/29/07	1, 2, 4-10, 12-14, 19-21a, 22 & 23	12-19-07	MSR	12-19-07	MSR

SCHEDULE OF REVISIONS

NOTE:
THE 2006 LOUISIANA DOTD
STANDARD SPECIFICATIONS FOR ROADS AND
BRIDGES, AS AMENDED BY THE PROJECT
SPECIFICATIONS, SHALL GOVERN ON THIS PROJECT

APPROVED

W. H. H. H.
CHIEF ENGINEER

DATE 1-7-09

DISTRICT ADMINISTRATOR

Robert H. H. H.
DATE 4-18-07

RECOMMENDED FOR APPROVAL

DISTRICT DESIGN WATER RESOURCES
AND DEVELOPMENT ENGINEER

DATE 4/20/07

TITLE SHEET

US 171

DESIGNED
CHECKED
DATE
SHEET

PROJECT
STATE
PROJECT
FEDERAL
PARISH
CALCASIEU

024-01-0050

NO.	DATE	REVISION DESCRIPTION
1	11/29/07	Added row to schedule of revision
2	01/15/08	Added Fed Aid #
3	05/19/09	Added Fed Aid #
4	08/18/09	Added Fed Aid #

SHEET	NUMBER
1	1

INDEX TO SHEETS

DESCRIPTION

INDEX TO SHEETS

529644-1245

Revised sheet numbers	Revised number of sheets	DC
Revised sheet numbers & removed st. #		

05-10-00	E
20/62/11	1
50/81/3	4

REVISION DESCRIPTION
1. Initial Design
2. Revised Design
3. Revised Design
4. Revised Design
5. Revised Design
6. Revised Design
7. Revised Design
8. Revised Design
9. Revised Design
10. Revised Design
11. Revised Design
12. Revised Design
13. Revised Design
14. Revised Design
15. Revised Design
16. Revised Design
17. Revised Design
18. Revised Design
19. Revised Design
20. Revised Design
21. Revised Design
22. Revised Design
23. Revised Design
24. Revised Design
25. Revised Design
26. Revised Design
27. Revised Design
28. Revised Design
29. Revised Design
30. Revised Design
31. Revised Design
32. Revised Design
33. Revised Design
34. Revised Design
35. Revised Design
36. Revised Design
37. Revised Design
38. Revised Design
39. Revised Design
40. Revised Design
41. Revised Design
42. Revised Design
43. Revised Design
44. Revised Design
45. Revised Design
46. Revised Design
47. Revised Design
48. Revised Design
49. Revised Design
50. Revised Design
51. Revised Design
52. Revised Design
53. Revised Design
54. Revised Design
55. Revised Design
56. Revised Design
57. Revised Design
58. Revised Design
59. Revised Design
60. Revised Design
61. Revised Design
62. Revised Design
63. Revised Design
64. Revised Design
65. Revised Design
66. Revised Design
67. Revised Design
68. Revised Design
69. Revised Design
70. Revised Design
71. Revised Design
72. Revised Design
73. Revised Design
74. Revised Design
75. Revised Design
76. Revised Design
77. Revised Design
78. Revised Design
79. Revised Design
80. Revised Design
81. Revised Design
82. Revised Design
83. Revised Design
84. Revised Design
85. Revised Design
86. Revised Design
87. Revised Design
88. Revised Design
89. Revised Design
90. Revised Design
91. Revised Design
92. Revised Design
93. Revised Design
94. Revised Design
95. Revised Design
96. Revised Design
97. Revised Design
98. Revised Design
99. Revised Design
100. Revised Design

171 US

BY

30

SHEET

DATE _____

CHECKED

03115348

DESIGNED
BY

03/03/2006

PROJECT

STATE

PROJECT

10/29/2011

PARISH

024-01-0050

0958 PG TWO

1000

CALCASIEN

SHEET NO.

TITLE SHEET

INDEX TO SHEETS

CONSTRUCTION NOTES

TYPICAL SECTIONS AND DETAILS

SUMMARY SHEETS

SUMMARY OF GUARANTEES

SUMMARY OF ESTIMATED QUANTITIES

TRAFFIC CONTROL DETAILS

SOIL BORING DATA

☐ ☐ ☒

(Rev. 08/19/09) Page 3 of 10



8/18/2009

Page: 22

Summary Of Estimated Quantities

Proposal ID: 024-01-0050 State Project Number: 024-01-0050
Federal Project Number: 1006(502)
Proposal Description: US 90 - CONOCO ST.

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
202-02-06100	Removal of Concrete Walks and Drives	General Items			
202-02-06140	Removal of Curbs (Concrete)			100.000	SQYD
202-02-14500	Removal of Guard Rail			1,437.700	LNFT
202-02-32500	Removal of Portland Cement Concrete Pavement			243.000	LNFT
202-02-38500	Removal of Surfacing and Stabilized Base			130.000	SQYD
202-03-38000	Relocation of Sign			350.100	SQYD
203-05-00100	Excavation and Embankment	(Removal Work Station 71+75, 33.8' Left)		1.000	EACH
302-02-02000	Class II Base Course (6" Thick)			1	LUMP
502-01-00100	Superpave Asphaltic Concrete			1,591.200	SQYD
502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous			4,834.600	TON
509-01-00100	Cold Planing Asphaltic Pavement			569.100	TON
509-02-00100	Contractor Retained Reclaimed Asphaltic Pavement			49,123.000	SQYD
510-03-00100	Pavement Joint Repair			-1,365.000	CUYD

Notes:

Rev. 1- 11/29/2007 - Revised Summary
Rev. 2- 1/15/2008 -Added Federal No.
Rev. 3 - 5/19/2009
General Revision
Rev. 4 - 8/18/2009 - add and delete item and revised quantity



8/18/2009

S. P. #

Summary Of Estimated Quantities

Page: 23

Proposal ID: 024-01-0050

State Project Number: 024-01-0050

Federal Project Number: 1006(502)

Proposal Description: US 90 - CONOCO ST.

Item No.	Description	Supplemental Description	Alternate Set	Member	Quantity	Units
601-01-00300	Portland Cement Concrete Pavement (9" Thick)				1,544,200	SQYD
602-02-00200	Cleaning and Resealing Existing Longitudinal Pavement Joints				10,513,000	LNFT
602-02-00300	Cleaning and Resealing Existing Transverse Pavements Joints				8,962,000	LNFT
602-05-01160	Full Depth Patching of Jointed Concrete Pavement (16.0 square yards and under) (9" Thick)				225,900	SQYD
602-05-02160	Full Depth Patching of Jointed Concrete Pavement (16.1 square yards to 48.0 square yards) (9" Thick)				309,400	SQYD
602-05-03160	Full Depth Patching of Jointed Concrete Pavement (48.1 square yards and over) (9" Thick)				367,600	SQYD
704-03-00100	Blocked Out Guard Rail				93,800	LNFT
704-07-00200	Guard Rail Bridge Attachments (Single Thrie Beam)				25,000	LNFT
704-08-00200	Guard Rail Transitions (Double Thrie Beam)				50,000	LNFT
704-11-00100	Guard Rail End Treatment (Flared)				2,000	EACH
706-01-00100	Concrete Walk (4" Thick)				100,000	SQYD
706-03-00100	Incidental Concrete Paving (4" Thick)				58,400	SQYD

Notes:

Rev. 1- 11/29/2007 - Revised Summary

Rev. 2- 1/15/2008 -Added Federal No.

Rev. 3 - 5/19/2009

General Revision

Rev. 4 - 8/18/2009 - add and delete item and revised quantity

Addendum No. 1
Amendment No. 1

1-32

(Rev. 08/19/09)

Page 5 of 10



8/18/2009

Page: 23 a

Summary Of Estimated Quantities

Proposal ID: 024-01-0050 State Project Number: 024-01-0050
Federal Project Number: 1006(502)
Proposal Description: US 90 - CONOCO ST.

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
707-01-00100	Concrete Curb			644,300	LNFT
713-01-00100	Temporary Signs and Barricades				
713-02-00300	Temporary Pavement Markings (8" Width)			1,000	LUMP
713-02-00500	Temporary Pavement Markings (24" Width)			2,292,000	LNFT
713-03-01000	Temporary Pavement Markings (Broken Line) (4" Width) (4' Length)			2,363,000	LNFT
713-03-02000	Temporary Pavement Markings (Broken Line) (4" Width) (10' Length)			16,824	MILE
713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)			8,545	MILE
713-05-00100	Temporary Pavement Legends & Symbols (Arrow)			22,947	MILE
713-05-00200	Temporary Pavement Legends & Symbols (Double Arrow)			57,000	EACH
717-01-00100	Seeding			1,000	EACH
718-01-00100	Fertilizer			3,000	LB
727-01-00100	Mobilization			42,000	LB
729-16-00200	Object Marker Assembly (Type 2)			1,000	LUMP
				2,000	EACH

Notes:

Rev. 1- 11/29/2007 - Revised Summary
Rev. 2- 1/15/2008 - Added Federal No.
Rev. 3 - 5/19/2009
General Revision
Rev. 4 - 8/18/2009 - add and delete item and revised quantity

S. P. # 024-01-0050

Amendment No. 1

I 33

(Rev. 08/19/09)

Page 6



8/18/2009

Page: 23b

Summary Of Estimated Quantities

Proposal ID: 024-01-0050 State Project Number: 024-01-0050
Federal Project Number: 1006(502)
Proposal Description: US 90 - CONOCO ST.

Item No.	Description	Supplemental Description	Alternate Set	Member	Quantity	Units
729-16-00300	Object Marker Assembly (Type 3)				8.000	EACH
731-02-00100	Recolorized Raised Pavement Markers					
732-01-01040	Plastic Pavement Striping (8" Width) (Thermoplastic 90 mil)				1,672.000	EACH
732-01-01080	Plastic Pavement Striping (24" Width) (Thermoplastic 90 mil)				2,292.000	LNFT
732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)				2,363.000	LNFT
732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)				11.439	MILE
732-04-01040	Plastic Pavement Legends and Symbols (Arrow - Double)				6.699	MILE
732-05-00100	Removal of Existing Markings				1.000	EACH
735-01-00100	Mailboxes				1.908	MILE
735-02-00100	Mailbox Supports (Single)				3.000	EACH
740-01-00100	Construction Layout				3.000	EACH
NS-500-00260	Sawcuts in Asphaltic Concrete Lifts				1.000	LUMP
					52,975.000	LNFT

Notes:

Rev. 1- 11/29/2007 - Revised Summary
Rev. 2- 1/15/2008 -Added Federal No.
Rev. 3 - 5/19/2009
General Revision
Rev. 4 - 8/18/2009 - add and delete item and revised quantity

S. P. # 024-01-0050

Addendum No. 1
Amendment No. 1

I-34

(4)

(Rev. 08/19/09)

Page 7 of 10



8/18/2009

Page: 23 c

Summary Of Estimated Quantities

Proposal ID: 024-01-0050 State Project Number: 024-01-0050
Federal Project Number: 1006(502)

Proposal Description: US 90 - CONOCO ST.

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
NS-600-00220	Saw Cutting Portland Cement Concrete Pavement			12,744.000	INLF
NS-713-00001	Dynamic Message Sign Unit			2.000	EACH
732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)	General Items		57.000	EACH

Addendum No. 1
Amendment No. 1

I-34a

(Rev. 08/19/09)

Page 8 of 10

Notes:

Rev. 1- 11/29/2007 - Revised Summary
Rev. 2- 1/15/2008 - Added Federal No.
Rev. 3 - 5/19/2009
General Revision
Rev. 4 - 8/18/2009 - add and delete item and revised quantity



8/19/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 6

Contract ID: 024-01-0050

Project(s): 024-01-0050

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0041	732-01-01040	Plastic Pavement Striping (8" Width) (Thermoplastic 90 mil)	2,292.000	LNFT
				Dollars
				Cents
0042	732-01-01080	Plastic Pavement Striping (24" Width) (Thermoplastic 90 mil)	2,363.000	LNFT
				Dollars
				Cents
0043	732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)	11.439	MILE
				Dollars
				Cents
0044	732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)	6.699	MILE
				Dollars
				Cents
0046	732-04-01040	Plastic Pavement Legends and Symbols (Arrow - Double)	1.000	EACH
				Dollars
				Cents
0047	732-05-00100	Removal of Existing Markings	1.908	MILE
				Dollars
				Cents
0048	735-01-00100	Mailboxes	3.000	EACH
				Dollars
				Cents
0049	735-02-00100	Mailbox Supports (Single)	3.000	EACH
				Dollars
				Cents



8/19/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 7

Contract ID: 024-01-0050

Project(s): 024-01-0050

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0050	740-01-00100	Construction Layout		LUMP SUM
				Dollars
				Cents
0051	NS-500-00260	Sawcuts In Asphaltic Concrete Lifts	52,975.000	LNFT
				Dollars
				Cents
0052	NS-600-00220	Saw Cutting Portland Cement Concrete Pavement	12,744.000	INLF
				Dollars
				Cents
0053	NS-713-00001	Dynamic Message Sign Unit	2.000	EACH
				Dollars
				Cents
0054	732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)	57.000	EACH
				Dollars
				Cents

Section: 1

Total: _____

Total Bid: _____