




BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

August 13, 2009

STATE PROJECT NOS. 065-91-0016 and 855-14-0015
FEDERAL AID PROJECT NOS. 5501(500) and 5501(502)
BAYOU TERREBONNE BRIDGE AND APPROACHES
ROUTE LA 24 and LA 3087
TERREBONNE PARISH

SUBJECT: ADDENDUM NO. 3 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revision dated 08/13/09 on the captioned project for which bids will be received on Wednesday, August 26, 2009 has been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the Schedule of Items as follows (1 page)
 - a. Revised the quantity for item 202-02-40100.

Please note this revision in the proposal and bid accordingly. This revision was previously uploaded under ELECTRONIC BIDDING AMENDMENT NO. 1. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. Michael Stack
Mr. Christopher Rogers
Mr. Timothy Nickels
Mr. Eric Burges
Mr. Masood Rasouljan



8/13/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 1

Contract ID: 065-91-0016

Project(s): 065-91-0016, 855-14-0015

SECTION: 1

GENERAL ITEMS

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0001	201-01-00100	Clearing and Grubbing		LUMP SUM
				Dollars
				Cents
0002	202-01-00100	Removal of Structures and Obstructions		LUMP SUM
				Dollars
				Cents
0003	202-02-04000	Removal of Bridge STA. 105+81.03 - STA. 107+56.97	1.000	EACH
				Dollars
				Cents
0004	202-02-06100	Removal of Concrete Walks and Drives	1,134.000	SQYD
				Dollars
				Cents
0005	202-02-06140	Removal of Curbs (Concrete)	3,230.100	LNFT
				Dollars
				Cents
0006	202-02-12300	Removal of Fender System	1.000	EACH
				Dollars
				Cents
0007	202-02-30000	Removal of Operators House	1.000	EACH
				Dollars
				Cents
0008	202-02-40100	Removal of Traffic Signal Equipment		LUMP SUM
				Dollars
				Cents