



BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

September 9, 2009

STATE PROJECT NO. 073-03-0023
FEDERAL AID PROJECT NO. 4008(512)
JCT. US 165 – JCT. I-49
ROUTE LA 112
RAPIDES PARISH

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 09/09/2009 on the captioned project for which bids will be received on Wednesday, September 30, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Plan Revision No. 2. (9 pages)
2. The Schedule of Items has been revised as follows:
 - a) Revised quantities for Items 502-01-00100, 509-01-00100, 509-02-00100, 713-03-01000 and 732-04-18000.
 - b) Added Items 402-01-00100 and 732-01-02080. (6 pages)

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. Wayne Marchand
Mr. Jeff Connella
Mr. Mark Chenevert
Mr. Eric Burges
Mr. Masood Rasoulian

STANDARD PLANS TO BE
USED ON THIS PROJECT

STD. PLN.	DATED
DW-04	09-16-82
EC-01	10-01-08
GR-200	01-26-09
HS-03	01-03-05
MB-01	02-18-09
PM-01	01-21-98
CB-01	11-02-00
CP-01	06-26-01
MC-01	08-11-06


STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT

PLAN OF PROPOSED

STATE HIGHWAY

F.A.P. No. 4008(512)
STATE PROJECT No. 073-03-0023
JCT. US 165 - JCT. I-49
RAPIDES PARISH
LA 112

C.S.L.M. 6.676
STA. 362+29
END F.A.P. No. 4008(512)
END S.P. No. 073-03-0023



C.S.L.M. 0.010
STA. 10+35
BEG. F.A.P. No. 4008(512)
BEG. S.P. No. 073-03-0023

TRAFFIC DATA:
2009 A.D.T. = 6800
2019 A.D.T. = 9000
D = 55 %
K = 10 %
T = 13 %

TYPE OF WORK:

PAVEMENT PATCHING, COLD PLANING ASPHALTIC CONCRETE, SUBGRADE LAYER,
IN-PLACE CEMENT TREATED BASE COURSE, ASPHALTIC CONCRETE BINDER AND WEARING,
AGGREGATE SURFACE COURSE, MAILBOXES, GUARD RAIL END TREATMENT REPLACEMENTS
The 2006 Louisiana DOTD Standard Specifications for Roads and Bridges,
as amended by the project specifications, shall govern on this project.

2/8/31/09	1, 2, 5, 12-12a, & 19-19c	2-8-09	9-9-09	Ref
7/10/09	1-4, 6-10, 12-14, 19-19b, & 22a-22c	8/5/09	8-5-09	Ref
Date	Revision	Date	Recommended	Approved

F.A.P. No.
4008(512)

S. P. No.


073-03-0023

PARISH

RAPIDES

SHEET
NUMBER

1



4-15-09

RECOMMENDED FOR APPROVAL
DISTRICT ADMINISTRATOR

DATE

Richard Z. Saraw
5-29-09

DATE

APPROVED BY
for CHIEF ENGINEER

INDEX

S.P. No.	Parish	Sheet No.
073-03-0023	Rapides	2

STRUCTURE LIST	SHEET	DESCRIPTION
	1	Title Sheet
	2	Index and Structure List
	3	Design Concept
	4-7	Project Notes
	8-10	Typical Section(s)
	11	Typical Superelevated Section
Bridge Str. No. 0730300741	12-12a	Tabulation: Travelway Quantities
100' Long x 44' Clear Roadway	13-14	Tabulation: Drives and Turnouts
Sta. 48+89 - Sta. 49+89	15-18	Tabulation: Mailboxes, with stops
COSLAB	19-19c	Tabulation: Summary Of Estimated Quantities
	20	Detail: Paved Drives & Turnouts (Base Reconstruction)
Bridge Str. No. 0730301001	21	Detail: Paved Drives & Turnouts, Patching, and Joint Repair (Resurfacing)
100' Long x 44' Clear Roadway	22	Detail: Butt Joint & Paper Joint
Sta. 62+67 - Sta. 63+67	22a-22c	Details: Added Work At US 165 Intersection
COSLAB	23	Tabulation: Suggested Curve Data
	24	Tabulation: Suggested Superelevation For Rural Overlays
Bridge Str. No. 0730305411	25	Detail: TC-00, Temporary Traffic Control (General Notes)
60' Long x 44' Clear Roadway	26	Detail: TC-01, Temporary Traffic Control (Work Less Than 15' From Travel Lane)
Sta. 293+26 - Sta. 293+86	27	Detail: TC-02, Temporary Traffic Control (Lane Closure Less Than 1/4 mile In Length)
COSLAB	28	Detail: TC-03, Temporary Traffic Control (Lane Closure Greater Than 1/4 mile In Length)
	29	Detail: TC-05, Temporary Traffic Control (Work Greater Than 15' From The Traveled Way)
	30	Detail: TC-15, Temporary Traffic Control (Lane Closures for Two Lane Undivided Roads)
	31-33	District Lab Report

2	8-31-09	ADDED SHEET	ASH
1	7-10-09	ADDED SHEETS DETAILING WORK	R CHDATE
	DATE	DESCRIPTION	BY

PROJECT NOTES

S.P. No.	Parish	Sheet No.
073-03-0023	Rapides	5

CONT.

6)	ITEM 203-07-00200, BORROW (Vehicular Measurement)(Selected Soils): This item is included for replacing removed patches. Soils shall meet the specifications for their intended usage. All placed borrow shall be compacted as per the Specifications. The Contractor shall not fill in or otherwise obstruct existing ditches or drainage as a result of performing this work.	Sheet 2 of 4
7)	ITEM 305-01-04020, SUBGRADE LAYER (12" Thick)(Treated): Rate of cement application shall be 10% by volume, with the requirements of Sub-section 305.04(a)(1) DELETED. Based on initial laboratory results of the subgrade soil survey, it is anticipated that NO lime treatment will be needed for the Subbase prior to treatment. See typical section(s) for estimated usage of this item. Actual usage will be as needed based on determinations by the District Laboratory and the Engineer. The Engineer may direct any treatment he deems necessary. The existing BASE material (top 12") shall be bladed aside, removed from the roadway, or dealt with as otherwise specified in the plans. The top 12" of the SUBBASE will then be treated as per the Specifications and the BASE shall then be reconstructed, as per the plans. All costs of manipulating materials shall be included in the Item bid price. The Contractor shall maintain thru traffic, with costs included in existing appropriate bid items. Some cross drain structures may have limited headroom. The Contractor shall work around such, or repair any damage done.	
8)	ITEM 308-01-00100, IN-PLACE CEMENT TREATED BASE COURSE (12" Thick): ITEM 308-02-00100, REMOVAL OF EXISTING PATCHES: The rate of cement application shall be 5% by volume. The Contractor shall maintain sufficient grade control to produce a base course free of ridges, waves, undulations and other deficiencies and enable the Contractor to maintain the design thickness of asphaltic concrete and meet the surface tolerance requirements of Section 502. This item shall include any grade adjustments to side roads, or turnouts, necessary for a smooth tie-in, including blading or spreading of existing materials. Any excess material (fluff) resulting from tight blading of the in-place stabilization may be used under shoulder aggregate surface course or to fill that area between the maximum shoulder width and the crown or be otherwise utilized as directed by the Engineer or disposed of by the Contractor. No fluff shall be placed or be allowed to remain on foreslopes or in ditches.	
9)	ITEM 401-02-00100, AGGREGATE SURFACE COURSE (Adjusted Vehicular Measurement): ITEM 402-01-00100, TRAFFIC MAINTENANCE AGGREGATE (Vehicular Measurement): This item is included for use in finishing shoulders of the project, OR as directed by the Engineer as needed. This item shall include any grade adjustments to unpaved side roads or driveways necessary for a smooth tie in.	

2	8/31/2009	ADDED PROVISION IN NOTE, ADDED ITEM	RODNEY CHOATE
	DATE	DESCRIPTION	BY

Travelway Quantities

S.P. No.	Parish	Sheet
073-03-0023	Rapides	11 12

Sheet 1 of 2

ITEMS				Overlay Areas				New Base Areas									
				509-01-00100 Cold Planing Asph. Pavement			502-01-00100 Superpave Asph. Conc.		308-01-00100 In-place Cem. Tr. Base Crse.		509-01-00100 Cold Planing Asph. Pavement			502-01-00100 Superpave Asph. Concrete			
STA.	STA.	DESCRIPTION	Length (ft.)	Width (ft.)	Thick. (in.)	a) (sq yd)	"W" (ft.)	2.0 in. (Ton)	Width (ft.)	(12" Th) (sq yd)	Width (ft.)	Thick. (in.)	a) (sq yd)	"W" (ft.)	2.5 in. (Ton)	"W" (ft.)	2.0 in. (Ton)
10+35	11+22	Butt Joints	87.0	55.0 a)		532	55.0 a)	58.5		-			-		-		-
11+22	11+32	Tracks	10.0			-		-		-			-		-		-
11+32	11+82	Butt Joint	50.0	38.0		211	38.0	23.2		-			-		-		-
11+82	13+77		195.0			-	38.0	90.6		-			-		-		-
13+77	15+52	width transition	175.0			-	32.0 a)	68.4		-			-		-		-
15+52	15+92		40.0			-	26.0	12.7		-			-		-		-
15+92	47+89		3197.0			-	26.0	1015.9		-			-		-		-
47+89	48+89	butt joint	100.0	26.0	var.	289	26.0	31.8		-			-		-		-
48+89	49+89	Bridge 1	100.0			-		-		-			-		-		-
49+89	50+89	butt joint	100.0	26.0	var.	289	26.0	31.8		-			-		-		-
50+89	61+67		1078.0			-	26.0	342.6		-			-		-		-
61+67	62+67	butt joint	100.0	26.0	var.	289	26.0	31.8		-			-		-		-
62+67	63+67	Bridge 2	100.0			-		-		-			-		-		-
63+67	64+67	butt joint	100.0	26.0	var.	289	26.0	31.8		-			-		-		-
64+67	117+77		5310.0			-	26.0	1687.4		-			-		-		-
117+77	118+27	depth trans.	50.0	26.0	1.0 a)	144	26.0	15.9		-		a)	-		-		-
118+27	170+81		5254.0			-		-	27.0	15762	26.0	3.8	15178	26.0	2087.0	26.0	1669.6
170+81	171+31	depth trans.	50.0	26.0	1.0 a)	144	26.0	15.9		-			-		-		-
171+31	272+21		10090.0			-	26.0	3206.4		-			-		-		-
272+21	272+71	depth trans.	50.0	26.0	1.0 a)	144	26.0	15.9		-		a)	-		-		-
272+71	293+06		2035.0			-		-	27.0	6105	26.0	3.8	5879	26.0	808.3	26.0	646.7
293+06	293+26	app slab	20.0			-		-		-	26.0	var.	58		-	26.0	6.4
293+26	293+86	Bridge 3	60.0			-		-		-			-		-		-
293+86	294+06	app slab	20.0			-		-		-			-		-		-
294+06	351+33		5727.0			-	2	-	27.0	17181	26.0	3.8 a)	16545	26.0	2274.9	26.0	1819.9
				Sub Total		2331	6680.6		39048				37718	5170.2		4149.0	
				Column Total		---	---		---				---	---		---	
				Project Total		---	---		---				---	---		---	
2 8/31/2009 7-10-24 CORRECTED TABULATION ERRORS ADDED WORK (STAS. 10+35 - 15+52) DESCRIPTION R CHOATE R CHOATE BY																	
a) Denotes Nominal, Average or Estimated Dimension																	

a) Denotes Nominal, Average or Estimated Dimension

S.P. No.	Parish	Sheet
073-03-0023	Rapides	12a

J-14



S. P.

Summary Of Estimated Quantities

Proposal ID: 073-03-0023 State Project Number: 073-03-0023

Federal Project Number: 4008(512)

Proposal Description: JCT. US 165 - JCT. I-49

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
General Items					
202-02-06080	Removal of Concrete Combination Curb and Gutter			66,000	LNFT
220-02-06100	Removal of Concrete Walks and Drives			30,000	SQYD
220-02-14500	Removal of Guard Rail			412,000	LNFT
240-07-00200	Borrow (Vehicular Measurement) (Selected Soils)			180,000	CUYD
305-01-04020	Subgrade Layer (12" Thick) (Treated)			27,227,000	SQYD
308-01-00100	In-Place Cement Treated Base Course (12" Thick)			39,309,000	SQYD
308-02-00100	Removal of Existing Patches			400,000	SQYD
401-02-00100	Aggregate Surface Course (Adjusted Vehicular Measurement)			1,500,000	CUYD
500-01-00100	Superpave Asphaltic Concrete			16,862,600	TON
502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous			1,541,800	TON
500-01-00100	Cold Planing Asphaltic Pavement			44,508,000	SQYD
509-02-00100	Contractor Retained Reclaimed Asphaltic Pavement			-3,998,000	CUYD
500-01-00200	Pavement Patching (12" Minimum Thickness)			904,000	SQYD

Notes:

Rev. #1, 7/10/2009, Revised Quantities and Added Items

Rev. #2 08/31/2009, Revised Quantities and Added Items



Summary Of Estimated Quantities

Proposal ID: 073-03-0023 State Project Number: 073-03-0023

Federal Project Number: 4008(512)

Proposal Description: JCT. US 165 - JCT. I-49

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
701-10-01040	Reinforced Concrete Pipe (Extension) (18")			8.000	LNFT
701-15-00100	Concrete Collar			1.000	EACH
703-03-00100	Catch Basins (CB-01)			1.000	EACH
703-11-00100	Guard Rail End Treatment (Flared)			11.000	EACH
707-03-00100	Combination Concrete Curb and Gutter			66.000	LNFT
713-01-00100	Temporary Signs and Barricades			1.000	LUMP
713-03-01000	Temporary Pavement Markings (Broken Line) (4" Width) (4' Length)			9.456	MILE
713-03-02000	Temporary Pavement Markings (Broken Line) (4" Width) (10' Length)			6.943	MILE
713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)			24.869	MILE
713-05-00400	Temporary Pavement Legends & Symbols (RR Crossing)			1.000	EACH
713-01-00100	Mulch (Vegetative)			12.800	TON
717-01-00100	Seeding			192.000	LB
718-01-00100	Fertilizer			6,400.000	LB
722-01-00100	Project Site Laboratory			1.000	EACH

Notes:

Rev. #1, 7/10/2009, Revised Quantities and Added Items

Rev. #2 08/31/2009, Revised Quantities and Added Items



S. P. Summary Of Estimated Quantities

Proposal ID: 073-03-0023 State Project Number: 073-03-0023

Federal Project Number: 4008(512)

Proposal Description: JCT. US 165 - JCT. I-49

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
726-01-00100	Bedding Material			2.000	CUYD
727-01-00100	Mobilization			1.000	LUMP
728-01-00100	Sign (Type A)			7.500	SQFT
729-01-00300	Object Marker Assembly (Type 3)			11.000	EACH
730-01-00100	ReflectORIZED Raised Pavement Markers			1,081.000	EACH
732-01-01040	Plastic Pavement Striping (8" Width) (Thermoplastic 90 mil)			440.000	LNFT
732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)			18.296	MILE
732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)			4.932	MILE
734-04-18000	Plastic Pavement Legends and Symbols (RR Crossing)			4.000	EACH
735-01-00100	Mailboxes			93.000	EACH
735-02-00100	Mailbox Supports (Single)			51.000	EACH
735-03-00100	Mailbox Supports (Double)			36.000	EACH
735-04-00100	Mailbox Supports (Multiple)			2.000	EACH

Notes:

Rev. #1, 7/10/2009, Revised Quantities and Added Items
Rev. #2 08/31/2009, Revised
Quantities and Added Items



S. P.

Summary Of Estimated Quantities

Page: 190

Proposal ID: 073-03-0023 State Project Number: 073-03-0023

Federal Project Number: 4008(512)

Proposal Description: JCT. US 165 - JCT. I-49

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
740-01-00100	Construction Layout			1.000	LUMP
740-01-00280	Surface Preparation			1.000	LUMP
740-01-00340	Saw Cutting Asphaltic Concrete Pavement			15,000.000	INLF
740-01-00220	Saw Cutting Portland Cement Concrete Pavement			1,620.000	INLF
740-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)			500.000	CUYD
740-01-00280	Plastic Pavement Striping (24" Width) (Thermoplastic 125 mil)			54.000	LNFT

②

②

I-23a

(Rev. 09/09/09) Page 9 of 15

Notes:

Rev. #1, 7/10/2009, Revised Quantities and Added Items

Rev. #2 08/31/2009, Revised

Quantities and Added Items



9/9/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 1

Contract ID: 073-03-0023

Project(s): 073-03-0023

SECTION: 1

GENERAL ITEMS

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0001	202-02-06080	Removal of Concrete Combination Curb and Gutter	66.000	LNFT
				Dollars
				Cents
0002	202-02-06100	Removal of Concrete Walks and Drives	30.000	SQYD
				Dollars
				Cents
0003	202-02-14500	Removal of Guard Rail	412.000	LNFT
				Dollars
				Cents
0004	203-07-00200	Borrow (Vehicular Measurement) (Selected Soils)	180.000	CUYD
				Dollars
				Cents
0005	305-01-04020	Subgrade Layer (12" Thick) (Treated)	27,227.000	SQYD
				Dollars
				Cents
0006	308-01-00100	In-Place Cement Treated Base Course (12" Thick)	39,309.000	SQYD
				Dollars
				Cents
0007	308-02-00100	Removal of Existing Patches	400.000	SQYD
				Dollars
				Cents
0008	401-02-00100	Aggregate Surface Course (Adjusted Vehicular Measurement)	1,500.000	CUYD
				Dollars
				Cents



9/9/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 2

Contract ID: 073-03-0023

Project(s): 073-03-0023

SECTION: 1

GENERAL ITEMS

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0009	502-01-00100	Superpave Asphaltic Concrete	16,862.600	TON
				Dollars
				Cents
0010	502-01-00200	Superpave Asphaltic Concrete Drives, Turnouts and Miscellaneous	1,541.800	TON
				Dollars
				Cents
0011	509-01-00100	Cold Planing Asphaltic Pavement	44,508.000	SQYD
				Dollars
				Cents
0012	509-02-00100	Contractor Retained Reclaimed Asphaltic Pavement	3,998.000	CUYD
				Dollars
				Cents
0013	510-01-00200	Pavement Patching (12" Minimum Thickness)	904.000	SQYD
				Dollars
				Cents
0014	701-10-01040	Reinforced Concrete Pipe (Extension) (18")	8.000	LNFT
				Dollars
				Cents
0015	701-15-00100	Concrete Collar	1.000	EACH
				Dollars
				Cents
0016	702-03-00100	Catch Basins (CB-01)	1.000	EACH
				Dollars
				Cents



9/9/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 3

Contract ID: 073-03-0023

Project(s): 073-03-0023

SECTION: 1

GENERAL ITEMS

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0017	704-11-00100	Guard Rail End Treatment (Flared)	11.000	EACH
				Dollars
				Cents
0018	707-03-00100	Combination Concrete Curb and Gutter	66.000	LNFT
				Dollars
				Cents
0019	713-01-00100	Temporary Signs and Barricades		LUMP SUM
				Dollars
				Cents
0020	713-03-01000	Temporary Pavement Markings (Broken Line) (4" Width) (4' Length)	9.456	MILE
				Dollars
				Cents
0021	713-03-02000	Temporary Pavement Markings (Broken Line) (4" Width) (10' Length)	6.943	MILE
				Dollars
				Cents
0022	713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)	24.869	MILE
				Dollars
				Cents
0023	713-05-00400	Temporary Pavement Legends & Symbols (RR Crossing)	1.000	EACH
				Dollars
				Cents
0024	716-01-00100	Mulch (Vegetative)	12.800	TON
				Dollars
				Cents



9/9/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 4

Contract ID: 073-03-0023

Project(s): 073-03-0023

SECTION: 1

GENERAL ITEMS

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0025	717-01-00100	Seeding	192.000	LB
				Dollars
				Cents
0026	718-01-00100	Fertilizer	6,400.000	LB
				Dollars
				Cents
0027	722-01-00100	Project Site Laboratory	1.000	EACH
				Dollars
				Cents
0028	726-01-00100	Bedding Material	2.000	CUYD
				Dollars
				Cents
0029	727-01-00100	Mobilization		LUMP SUM
				Dollars
				Cents
0030	729-01-00100	Sign (Type A)	7.500	SQFT
				Dollars
				Cents
0031	729-16-00300	Object Marker Assembly (Type 3)	11.000	EACH
				Dollars
				Cents
0032	731-02-00100	Reflectonzed Raised Pavement Markers	1,081.000	EACH
				Dollars
				Cents



9/9/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 5

Contract ID: 073-03-0023

Project(s): 073-03-0023

SECTION: 1

GENERAL ITEMS

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0033	732-01-01040	Plastic Pavement Striping (8" Width) (Thermoplastic 90 mil)	440.000	LNFT
				Dollars
				Cents
0034	732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)	18.296	MILE
				Dollars
				Cents
0035	732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)	4.932	MILE
				Dollars
				Cents
0036	732-04-18000	Plastic Pavement Legends and Symbols (RR Crossing)	4.000	EACH
				Dollars
				Cents
0037	735-01-00100	Mailboxes	93.000	EACH
				Dollars
				Cents
0038	735-02-00100	Mailbox Supports (Single)	51.000	EACH
				Dollars
				Cents
0039	735-03-00100	Mailbox Supports (Double)	36.000	EACH
				Dollars
				Cents
0040	735-04-00100	Mailbox Supports (Multiple)	2.000	EACH
				Dollars
				Cents



9/9/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 6

Contract ID: 073-03-0023

Project(s): 073-03-0023

SECTION: 1

GENERAL ITEMS

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0041	740-01-00100	Construction Layout		LUMP SUM
				Dollars
				Cents
0042	NS-500-00280	Surface Preparation		LUMP SUM
				Dollars
				Cents
0043	NS-500-00340	Saw Cutting Asphaltic Concrete Pavement	15,000.000	INLF
				Dollars
				Cents
0044	NS-600-00220	Saw Cutting Portland Cement Concrete Pavement	1,620.000	INLF
				Dollars
				Cents
0045	402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)	500.000	CUYD
				Dollars
				Cents
0046	732-01-02080	Plastic Pavement Striping (24" Width) (Thermoplastic 125 mil)	54.000	LNFT
				Dollars
				Cents

Section: 1

Total: _____

Total Bid: _____