




BOBBY JINDAL  
GOVERNOR

STATE OF LOUISIANA  
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
P.O. Box 94245  
Baton Rouge, Louisiana 70804-9245  
www.dotd.la.gov  
225-379-1485



WILLIAM D. ANKNER, Ph.D.  
SECRETARY

June 10, 2009

**STATE PROJECT NOS. 085-08-0027, 085-09-0013, 089-07-0007 & 317-04-0008**  
**FEDERAL AID PROJECT NOS. 1401(507), 3101(507), 3101(504) & 3101(506)**  
**LA 146 BRIDGES NEAR VIENNA AND LA 151 CREEK BRIDGES**  
**ROUTES LA 146 & LA 151**  
**LINCOLN AND CLAIBORNE PARISHES**

SUBJECT: ADDENDUM NO. 2 (CONSTRUCTION PROPOSAL REVISION)  
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revision dated 06/10/09 on the captioned project for which bids will be received on Wednesday, June 24, 2009 has been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the Schedule of Items as follows: (2 pages)
  - a. Revised the quantities of Items 401-01-00100 and 701-05-01040.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via [www.bidx.com](http://www.bidx.com) for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.  
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel  
Mr. John Kelly  
Mr. John Sanders  
Mr. Jeff Shapiro  
Mr. Ananda Herath  
Mr. Eric Burges  
Mr. Masood Rasoulia



Louisiana Department of Transportation and Development  
Proposal Schedule of Items

Contract ID: 085-08-0027

Project(s): 085-08-0027, 085-09-0013,  
089-07-0007, 317-04-0008

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0016	204-06-00100	Temporary Silt Fencing	17,936.000	LNFT
				Dollars
				Cents
0017	302-02-01560	Class II Base Course (5" Thick) (Stone or Recycled Portland Cement Concrete)	5,090.500	SQYD
				Dollars
				Cents
0018	302-02-03120	Class II Base Course (8" Thick) (Stone or Recycled Portland Cement Concrete)	24,580.500	SQYD
				Dollars
				Cents
0019	304-05-00100	Lime Treatment (Type E)	348.410	TON
				Dollars
				Cents
0020	401-01-00100	Aggregate Surface Course (Net Section)	63.000	CUYD
				Dollars
				Cents
0021	402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)	444.000	CUYD
				Dollars
				Cents
0022	502-01-00100	Superpave Asphaltic Concrete	4,884.000	TON
				Dollars
				Cents



Louisiana Department of Transportation and Development  
Proposal Schedule of Items

Contract ID: 085-08-0027

Project(s): 085-08-0027, 085-09-0013,  
089-07-0007, 317-04-0008

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0023	502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous	538.300	TON
				Dollars
				Cents
0024	701-01-01040	Cross Drain Pipe (36" RCP/PP)	168.000	LNFT
				Dollars
				Cents
0025	701-05-01040	Side Drain Pipe (18" RCP/PP/CMP)	100.000	LNFT
				Dollars
				Cents
0026	701-05-01060	Side Drain Pipe (24" RCP/PP/CMP)	177.000	LNFT
				Dollars
				Cents
0027	701-05-02040	Side Drain Pipe (Erosion) (18" PP/CMP)	50.000	LNFT
				Dollars
				Cents
0028	701-05-02060	Side Drain Pipe (Erosion) (24" PP/CMP)	106.000	LNFT
				Dollars
				Cents
0029	702-05-03040	Cross Drain End Treatment (3 Barrels, 36" RCP or 42" CMP)	2.000	EACH
				Dollars
				Cents
0030	704-03-00100	Blocked Out Guard Rail	2,037.500	LNFT
				Dollars
				Cents