




BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

June 22, 2009

STATE PROJECT NO. 214-01-0015
FEDERAL AID PROJECT NO. 5709(501)
WEST JCT. LA 343 - JCT. US 167
ROUTE LA 699
VERMILION PARISH

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 06/22/09 on the captioned project for which bids will be received on Tuesday, June 30, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the special provision entitled **SUBLETTING OF CONTRACT**. (1 page)
2. Added the special provision entitled NS-700-00240, **SPECIAL GUARD RAIL ANCHOR SECTION**. (1 page)
3. Plan Revision No. 1. (14 pages)
4. The Schedule of Items has been revised as follows: (3 pages)
 - a. Revised the quantities of Items 305-01-04020, 502-01-00200, 805-01-00300, 805-12-23000 and 806-01-00100.
 - b. Added Items 704-01-01000, 704-03-00100, 704-11-00200 and NS-700-00240.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. Bill Fontenot
Mr. Jerry Begnaud
Mr. Teddy Babin
Mr. Eric Burges
Mr. Masood Rasoulain

SUBLETTING OF CONTRACT (01/83): In accordance with Subsection 108.01 of the Standard Specifications, the following items are designated as "Specialty Items":

- Item 704-01-01000, Guard Rail (Single Thrie Beam) (3' - 1 1/2" post spacing)
- Item 704-03-00100, Blocked Out Guard Rail
- Item 704-11-00200, Guard Rail End Treatment (Tangent)
- Item 729-16-00200, Object Marker Assembly (Type 2)
- Item 729-16-00300, Object Marker Assembly (Type 3)
- Item 731-02-00100, Reflectorized Raised Pavement Markers
- Item 732-01-01040, Plastic Pavement Striping (8" Width) (Thermoplastic 90 mil)
- Item 732-01-01080, Plastic Pavement Striping (24" Width) (Thermoplastic 90 mil)
- Item 732-02-02000, Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)
- Item 732-03-02000, Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)
- Item 732-04-01080, Plastic Pavement Legends & Symbols (Arrow – Left Turn)
- Item 732-04-15020, Plastic Pavement Legends & Symbols (ONLY)
- Item NS-700-00240, Special Guard Rail Anchor Section

NS SPECIAL GUARD RAIL ANCHOR SECTION (04/01): This item consists of constructing the special guard rail anchor section as shown on the plans, in accordance with Section 704 of the Standard Specifications, and as directed.

Construction of special guard rail anchor section will be paid for at the contract unit price per each which includes furnishing all materials, labor, tools and equipment necessary to complete the item.

Payment will be made under:

<u>Item No.</u>	<u>Pay Item</u>	<u>Pay Unit</u>
NS-700-00240	Special Guard Rail Anchor Section	Each

STANDARD PLANS TO BE
USED ON THIS PROJECT

STD. PLAN	REV. DATE
BM-01	08-22-07
DW-04	09-16-82
EC-01	10-01-08
HS-03	01-03-05
MB-01	2-18-09
PM-01	01-21-98
CB-02	11-02-00
CM-49	10-01-08
	01-05-78
QR-200	01-26-09
QR-202	01-26-09



COSM 7.10 5-90-1


STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

PLANS OF PROPOSED

STATE HIGHWAY

F.A.P. 5109 (501)

STATE PROJECT NO. 214-01-0015
WEST JCT. LA 343- JCT. US 167
VERMILION PARISH
LA 699



BEG S.P. 214-01-0015
C.S.L.M. 8.380
STATION 10+00

TRAFFIC DATA

2008 A.D.T. = 2,200
2018 A.D.T. = 2,650
D = 55%
K = 10%
T = 6%

TYPE OF CONSTRUCTION:

COLD PLANE, BASE REHABILITATION,
OVERLAY, PIPE INSTALLATION
AND GRADING OF DITCHES

DATE	REVISION	DATE	RECOMMENDED	DATE	APPROVED
6/15/09	134, 113, 112, 111, 110, 109, 108, 107, 106, 105, 104, 103, 102, 101, 100, 99, 98, 97, 96, 95, 94, 93, 92, 91, 90, 89, 88, 87, 86, 85, 84, 83, 82, 81, 80, 79, 78, 77, 76, 75, 74, 73, 72, 71, 70, 69, 68, 67, 66, 65, 64, 63, 62, 61, 60, 59, 58, 57, 56, 55, 54, 53, 52, 51, 50, 49, 48, 47, 46, 45, 44, 43, 42, 41, 40, 39, 38, 37, 36, 35, 34, 33, 32, 31, 30, 29, 28, 27, 26, 25, 24, 23, 22, 21, 20, 19, 18, 17, 16, 15, 14, 13, 12, 11, 10, 9, 8, 7, 6, 5, 4, 3, 2, 1	6/19/09	113	6/19/09	113

THE 2006 LOUISIANA D.O.T.D. STANDARD SPECIFICATIONS FOR ROADS
AND BRIDGES, AS AMENDED BY THE PROJECT SPECIFICATIONS, SHALL
GOVERN ON THIS PROJECT.


RECOMMENDED FOR APPROVAL

[Signature]
DISTRICT ADMINISTRATOR


DATE 1-6-09

APPROVED
CHIEF ENGINEER

DATE 4-2-09



VICINITY MAP



END, S.P. 214-01-0015
C.S.L.M. 11.940
STATION 197+95

STRUCTURE NO. 214-01-0893
STATION 37+80 TO 38+00
(23' CLR. RDWY) X 20'
UNTREATED TIMBER TRESTLE

[illegible]

1. The contractor shall notify "Louisiana One Call" at least Seventy-Two (72) hours prior to any work performed on this project.
2. **Item 203-05-00100, Excavation and Embankment**, shall be used to:
 - * Cut, fill and/or move the existing ditches parallel to the roadway from Sta. 39+00 to Sta. 69+00 on both sides of centerline. This work will allow an increase in roadway width as well as an increase in side drain pipe sizes. Flowline elevations will also be lowered as necessary. The estimated dirt work for this area is: Cut - 5,150 cubic yards; Fill - 875 cubic yards.
 - * Achieve sufficient crown width between Sta. 44+23 and Sta. 70+21.
 - * Eliminate a "dry ramp" at Blaise Rd., Sta. 117+40, and create a "dry ramp" at Sta. 115+50 left of centerline. This will require the contractor to lower the existing ditch flowline for drainage to flow east of the new "dry ramp" to the outfall at Sta. 149+02. Estimated cut for Sta. 115+50 to Sta. 148+50 is 3,400 cubic yards.
 - * Cut/grade the existing ditch right of centerline from Sta. 136+00 to Sta. 149+05 for the installation of larger side drain pipes as specified on the Summary of Drainage Quantities Sheet. Estimated cut for this area is 1705 cubic yards.
3. **Item 203-07-00200, Borrow (Vehicular Measurement) (Selected Soils)**, shall be used at various locations to fill voids created from removal of existing patches.
4. **Item 305-01-04020, Subgrade Layer (12" Thick)(Treated)**. Treatment of subgrade layer shall be as directed by the Project Engineer. A sheepsfoot roller with pads of 8" to 10" long, or longer, shall be required to achieve the required compaction. Roller shall be approved by the Project Engineer prior to commencing construction. The treatment shall be applied to one half of the roadway at a time by windrowing the top 8.5" of material to the other half of the roadway prior to cement treatment. Reverse procedure for the other half.
5. **Item 303-01-00200, In-Place Cement Stabilized Base Course (8-12" Thick)**: The contractor shall be required to check cover clearances at all existing box culverts and cross drain locations. If cover clearance does not meet the Project Engineer's requirements, existing base material shall be removed from the top of the structure and mixed with cement and brought to optimum moisture adjacent to the structure. The contractor will then place the blended base material on the structure and compact the material to the required specifications.
6. **Item 401-02-00100, Aggregate Surface Course (Adjusted Vehicular Measurement)**, shall be used to construct aggregate drives and shoulders. Shoulder slopes may be increased to 0.08'/ft when directed by the project engineer.
7. **Item 509-01-00100, Cold Planing Asphaltic Pavement**. The contractor is required to haul and stockpile 100% of the RAP generated from cold planing at the D.O.T.D. maintenance unit in Abbeville, at 1814 W. Port St. as directed by the Project Engineer.
8. **Item 701-05 Series, Side Drain Pipe**. All Side Drain Pipe Items are to be RCP/PP only.

GENERAL NOTES CONTINUED

9. **Item 712-03-00100, Stone Revetment**, shall be used on the approaching foreslopes of the ditch at the headwall locations of the proposed 7' X 7' box culverts and as directed by the Project Engineer.
10. **Item 735-02-00100, Mailbox Supports (Single)**, may include quantity for existing newspaper tubes that do not accompany a mailbox, but require an approved support. All mailbox supports that do not comply with the 2006 DOTD specifications, and damaged supports, shall be replaced with crash tested and USPS approved supports.
11. **Item 805-12-23000, Reinforced Concrete Box Culverts (7' x 7')(Precast)**, shall be two runs of Precast Box Culverts 40' in length. The Box Culvert invert elevation is to be determined using a 60d nail on the south side of a power pole at the East intersection of LA Hwy. 699 and LA Hwy. 343. The pole is located 42.9 ft. North of LA Hwy. 699 and 125' West of LA Hwy. 343. The nail is 0.5' above the ground at the pole. The assumed elevation of the nail is 17.16 ft.
12. All Striping layout shall be as directed by the District 03 Traffic & Planning Section.
13. Existing guard rail to remain in place until such time as it becomes necessary to remove for construction to continue. Date of removal is to be determined by the Project Engineer.
14. Any material removed, which is deemed to have salvage value, shall be hauled and neatly stacked at the Vermillion Parish maintenance yard at 1814 W. Port St., Abbeville, Lafayette, LA 70510. All other removed material is to become the property of the contractor.
15. Road closure restrictions for the installment of box culvert cross drains shall be in accordance with the Special Provisions. The District Traffic Operations Section shall install detour signs for this closure.


SHEET NUMBER		4
PROJECT		214-01-0015
STATE		VERMILION
FEDERAL PROJECT		
PARISH		
BY		
CDB		
REVISION NOTE		
DATE		6-15-09
NO.		1
DISTRICT 03		DESIGN



11

DISTRICT 03 DESIGN				NO. 1 DATE 6/15/09 REVISION DESCRIPTION Revised quantity BY cjd				PARISH VERMILION FEDERAL PROJECT STATE PROJECT 214-01-0015		11
-----------------------	--	---	--	--	--	---	--	--	--	----

DISTRICT 03
DESIGN




DRAINAGE AREAS

Not to scale

Note: Pipe lengths and flow line elevations are shown on Summary of Drainage Quantities Sheet. Shown utility locations are approximate. Not all utilities are shown.


SHEET NUMBER	13a	PARISH VERMILION	STATE PROJECT 214-015-0015		REVISION DESCRIPTION	DATE		DISTRICT 03 DESIGN
					ADDED GUARD RAIL	6-11-2009		



SUMMARY OF GUARD RAIL ITEMS AND LENGTH LAYOUTS

CORNER	STRUCTURE	ROUTE	704-03-00100	704-01-01000	704-11-00200	X
			BLOCKED OUT GUARD RAIL	GUARD RAIL (SINGLE THREE BEAM) (3'-1 1/2" POST SPA.)	GUARD RAIL END TREATMENT (TANGENT)	
			LINEAR FOOT	LINEAR FOOT	EACH	LINEAR FOOT
SE	-	LA 699	12.5	25.0	1	62.5
NW	-	LA 699	37.5	15.6	1	-
SW	-	LA 699	12.5	* 43.8	1	62.5
NE	-	LA 699	12.5	* 43.8	1	62.5
	TOTALS:		75.0	128.2	4	

NOTE: DRAWING IS NOT TO SCALE
* INCLUDES QUANTITY ACROSS BOX CULVERTS





6/19/2009

Summary Of Estimated Quantities

Page: 15

Proposal ID: 214-01-0015 State Project Number: 214-01-0015
 Federal Project Number: 5709(501)

Proposal Description: WEST JCT. LA 343 - JCT. US 167

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
General Items					
202-02-04000	Removal of Bridge	(Sta. 37+80; 23' CLR. Rdwy X 20')		1.000	EACH
202-02-06100	Removal of Concrete Walks and Drives				
202-02-14500	Removal of Guard Rail			115.000	SQYD
202-02-32120	Removal of Pipe (Side Drain)	(24" - 36")		199.000	LNFT
203-05-00100	Excavation and Embankment			768.000	LNFT
203-07-00200	Borrow (Vehicular Measurement) (Selected Soils)			1	LUMP
204-05-00100	Temporary Sediment Check Dams (Hay)			50.000	CUYD
303-01-00200	In-Place Cement Stabilized Base Course (8 1/2" Thick)			20.000	EACH
303-02-00100	Removal of Existing Patches			57,803.000	SQYD
305-01-04020	Subgrade Layer (12" Thick) (Treated)			50.000	SQYD
401-02-00100	Aggregate Surface Course (Adjusted Vehicular Measurement)			55,717.000	SQYD
402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)			3,557.000	CUYD
502-01-00100	Superpave Asphaltic Concrete			133.000	CUYD
502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous			14,932.900	TON
				1,105.400	TON

Notes:

6/15/09, Rev. #1, Revised Quantities and Added Items

J-15



Summary Of Estimated Quantities

Page: 10

Proposal ID: 214-01-0015 State Project Number: 214-01-0015
Federal Project Number: 5709(501)
Proposal Description: WEST JCT. LA 343 - JCT. US 167

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
507-01-00100	Asphaltic Material (CRS-2P Emulsion)			37,888,000	GAL
507-02-00200	Aggregate (S2)			55,717,000	SQYD
507-02-00300	Aggregate (S3)			55,717,000	SQYD
509-01-00100	Cold Planing Asphaltic Pavement			43,136,000	SQYD
701-05-01060	Side Drain Pipe (24" RCP/PP/CMP)			216,000	LNFT
701-05-01080	Side Drain Pipe (30" RCP/PP/CMP)			24,000	LNFT
701-05-01100	Side Drain Pipe (36" RCP/PP/CMP)			128,000	LNFT
701-05-01120	Side Drain Pipe (42" RCP/PP/CMP)			128,000	LNFT
701-05-01140	Side Drain Pipe (48" RCP/PP/CMP)			144,000	LNFT
701-05-01160	Side Drain Pipe (54" RCP/CMP)			128,000	LNFT
701-05-01180	Side Drain Pipe (60" RCP/CMP)			120,000	LNFT
701-10-01060	Reinforced Concrete Pipe (Extension) (24")			16,000	LNFT
701-15-00100	Concrete Collar			4,000	EACH
702-03-00200	Catch Basins (CB-02)			2,000	EACH
706-02-00100	Concrete Drive (4" Thick)			115,000	SQYD
712-03-00100	Stone Revetment			35,000	SQYD

Notes:

6/15/09, Rev. #1, Revised Quantities and Added Items



6/19/2009

Summary Of Estimated Quantities

Page: 17

Proposal ID: 214-01-0015 State Project Number: 214-01-0015
Federal Project Number: 5709(501)
Proposal Description: WEST JCT. LA 343 - JCT. US 167

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
713-01-00100	Temporary Signs and Barricades			1.000	LUMP
713-02-00300	Temporary Pavement Markings (8" Width)			150.000	LNFT
713-02-00500	Temporary Pavement Markings (24" Width)			396.000	LNFT
713-03-01000	Temporary Pavement Markings (Broken Line) (4" Width) (4' Length)			7.119	MILE
713-03-02000	Temporary Pavement Markings (Broken Line) (4" Width) (10' Length)			7.487	MILE
713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)			8.638	MILE
713-05-00100	Temporary Pavement Legends & Symbols (Arrow)			34.000	EACH
713-05-00300	Temporary Pavement Legends & Symbols (ONLY)			2.000	EACH
713-06-00200	Temporary ReflectORIZED Raised Pavement Markers (Tabs)			1,853.000	EACH
722-02-00100	Project Site Laboratory (Equipped)			1.000	EACH
726-01-00100	Bedding Material			60.000	CUYD
727-01-00100	Mobilization			1.000	LUMP
729-16-00200	Object Marker Assembly (Type 2)			8.000	EACH
729-16-00300	Object Marker Assembly (Type 3)			8.000	EACH
731-02-00100	ReflectORIZED Raised Pavement Markers			926.000	EACH

Notes:

6/15/09, Rev. #1, Revised Quantities and Added Items



6/19/2009

Summary Of Estimated Quantities

Page: 18

Proposal ID: 214-01-0015 State Project Number: 214-01-0015
Federal Project Number: 5709(501)
Proposal Description: WEST JCT. LA 343 - JCT. US 167

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
732-01-01040	Plastic Pavement Striping (8" Width) (Thermoplastic 90 mil)			75.000	LNFT
732-01-01080	Plastic Pavement Striping (24" Width) (Thermoplastic 90 mil)			198.000	LNFT
732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)			8.638	MILE
732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)			3.740	MILE
732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)			17.000	EACH
732-04-15020	Plastic Pavement Legends and Symbols (ONLY)			1.000	EACH
735-01-00100	Mailboxes			47.000	EACH
735-02-00100	Mailbox Supports (Single)			47.000	EACH
739-01-00100	Hydro-Seeding			9.850	ACRE
740-01-00100	Construction Layout			1.000	LUMP
805-01-00300	Class A Concrete (Box Culvert Headwalls)			33.400	CUYD
805-12-23000	Reinforced Concrete Box Culverts (7' x 7') (Precast)			76.000	LNFT
806-01-00100	Deformed Reinforcing Steel			2,142.000	LB
NS-600-00220	Saw Cutting Portland Cement Concrete Pavement			508.000	INLF

Notes:

6/15/09, Rev. #1, Revised Quantities and Added Items



Summary Of Estimated Quantities

Page: 18a

Proposal ID: 214-01-0015

State Project Number: 214-01-0015

Federal Project Number: 5709(501)

Proposal Description: WEST JCT. LA 343 - JCT. US 167

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
704-01-01000	Guard Rail (Single Thrie Beam) (3'-1 1/2" post spacing)			258.400	LNFT
704-03-00100	Blocked Out Guard Rail			150.000	LNFT
704-11-00200	Guard Rail End Treatment (Tangent)			7.000	EACH
NS-700-00240	Special Guard Rail Anchor Section			1.000	EACH

J-18a


Addendum No. 1 / Amendment No. 1

(Rev. 06/22/09)

Page 14 of 19

Notes:

6/15/09, Rev. #1, Revised Quantities and Added Items



VIEW FROM ROADWAY

SECTION THRU RAIL

• 3/4" H.S. THREADED BOLTS ASTM A449.

NOTES

FOR ADDITIONAL INFORMATION ON GUARD RAIL, SEE STD. PLAN GR-200 & GR-202.

ALL WORK AND MATERIALS REQ'D. TO INSTALL GUARD RAIL ON BOX CULVERTS SHALL BE PAID FOR UNDER ITEM 704-01-01000 GUARD RAIL (SINGLE THREE BEAM) (3'-1 1/2" POST SPACING).


GUARD RAIL SPLICES SHALL BE MADE AT POST LOCATIONS ONLY.

DRILL 1" ϕ HOLES, 6" DEEP AT THE TOP AND BOTTOM (MIN.) FOR 3/4" ϕ GALVANIZED BOLT USE 3/4" GALVANIZED NUT WITH GALVANIZED CUT WASHER.

ALL HOLES DRILLED INTO AN EXISTING CONCRETE STRUCTURE SHALL BE CLEANED WITH COMPRESSED AIR AND MADE FREE OF ANY OIL OR RESIDUE.

• HOLES SHALL BE FILLED WITH EPOXY INJECTION SYSTEM AS LISTED ON CPL 40. PLACE BOLT IN HOLES IMMEDIATELY AND WAIT FOR MANUFACTURERS CURE TIME.

ALL STRUCTURAL STEEL SHALL BE ASTM A-36 AND GALVANIZED. ALL 3/8" ϕ BOLTS SHALL BE ASTM A307.



Paul D. Fossier, Jr.
4/9/09

		BRIDGE AND STRUCTURAL DESIGN		STANDARD DETAIL		SIDE MOUNT GUARD RAIL (FOR BOX CULVERT)				DESIGNED CHECKED DETAILED CHECKED DATE SHEET		PARISH FEDERAL PROJECT STATE PROJECT		Vermon 214-01-0015	
										J. BENTON P. FOSSIER		12-2008		214-01-0015	
										Add sheet 6/15/09		-cbd BY		REVISION DESCRIPTION	

SHEET NUMBER	22	PARISH	VERMILION	FEDERAL PROJECT	STATE PROJECT	214-01-0015		BY	REVISION DESCRIPTION	DATE	NO.		DISTRICT 03 DESIGN
								CDD	REMOVED I-SHAPED HEADWALL DETAIL	6-15-2009	1		

THIS SHEET INTENTIONALLY LEFT BLANK



6/22/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 2

Contract ID: 214-01-0015

Project(s): 214-01-0015

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0009	303-02-00100	Removal of Existing Patches	50.000	SQYD
				Dollars
				Cents
0010	305-01-04020	Subgrade Layer (12" Thick) (Treated)	55,717.000	SQYD
				Dollars
				Cents
0011	401-02-00100	Aggregate Surface Course (Adjusted Vehicular Measurement)	3,557.000	CUYD
				Dollars
				Cents
0012	402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)	133.000	CUYD
				Dollars
				Cents
0013	502-01-00100	Superpave Asphaltic Concrete	14,932.900	TON
				Dollars
				Cents
0014	502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous	1,105.400	TON
				Dollars
				Cents
0015	507-01-00100	Asphaltic Material (CRS-2P Emulsion)	37,888.000	GAL
				Dollars
				Cents
0016	507-02-00200	Aggregate (S2)	55,717.000	SQYD
				Dollars
				Cents



6/22/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 7

Contract ID: 214-01-0015

Project(s): 214-01-0015

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0049	732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)	3.740	MILE
				Dollars
				Cents
0050	732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)	17.000	EACH
				Dollars
				Cents
0051	732-04-15020	Plastic Pavement Legends and Symbols (ONLY)	1.000	EACH
				Dollars
				Cents
0052	735-01-00100	Mailboxes	47.000	EACH
				Dollars
				Cents
0053	735-02-00100	Mailbox Supports (Single)	47.000	EACH
				Dollars
				Cents
0054	739-01-00100	Hydro-Seeding	9.850	ACRE
				Dollars
				Cents
0055	740-01-00100	Construction Layout		LUMP SUM
				Dollars
				Cents
0056	805-01-00300	Class A Concrete (Box Culvert Headwalls)	33.400	CUYD
				Dollars
				Cents



6/22/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 8

Contract ID: 214-01-0015

Project(s): 214-01-0015

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words: Ink or Typed)	Approximate Quantity	Unit of Measure
0057	805-12-23000	Reinforced Concrete Box Culverts (7' x 7') (Precast)	76.000	LNFT
				Dollars
				Cents
0058	806-01-00100	Deformed Reinforcing Steel	2,142.000	LB
				Dollars
				Cents
0059	NS-600-00220	Saw Cutting Portland Cement Concrete Pavement	508.000	LNLF
				Dollars
				Cents
0060	704-01-01000	Guard Rail (Single Three Beam) (3'-1 1/2" post spacing)	256.400	LNFT
				Dollars
				Cents
0061	704-03-00100	Blocked Out Guard Rail	150.000	LNFT
				Dollars
				Cents
0062	704-11-00200	Guard Rail End Treatment (Tangent)	7.000	EACH
				Dollars
				Cents
0063	NS-700-00240	Special Guard Rail Anchor Section	1.000	EACH
				Dollars
				Cents

Section: 1

Total:

Total Bid: