



BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

August 13, 2009

STATE PROJECT NOS. 417-01-0024 and 417-02-0024
FEDERAL AID PROJECT NO. 0602(006)
VERNON PARISH LINE - JUNCTION LA 121
ROUTE LA 28
VERNON and RAPIDES PARISHES

SUBJECT: ADDENDUM NO. 2 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 08/13/09 on the captioned project for which bids will be received on Wednesday, August 26, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the special provision entitled NS RUMBLE STRIPS (GROUND-IN). (1 page)
2. Revised the Schedule of Items as follows: (17 pages)
 - a). Deleted Items 203-04-00100 and NS-500-00200.
 - b). Added Items 203-03-00100 and NS-724-00002.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. Nicholas Verret
Mr. Troy Roussel
Mr. Darrell Moore
Mr. Randy Michiels
Mr. Eric Burges
Mr. Masood Rasoulain

NS RUMBLE STRIPS (GROUND-IN) (07/09):

DESCRIPTION. Construct Rumble Strips in accordance with the details shown in the plans and as directed.

MATERIALS. Vacant

CONSTRUCTION REQUIREMENTS. Before the construction of any ground-in rumble strips, demonstrate to the Engineer that the equipment to be used can achieve a depression having well defined edges without snagging or tearing the finished pavement.

Provide a relatively smooth cut and a smooth interior finish with no more than 1/16 inch (1.5 mm) between peaks and valleys. Provide a uniform and consistent alignment of each cut in relation to the roadway throughout the project. Before opening the adjacent lane to traffic, ensure that all debris generated by the grinding process is removed and disposed of daily by vacuum or a method approved by the Engineer. Do not use the debris generated by the grinding process in recycled asphalt.

Restore any pavement to the satisfaction of the Engineer at no additional cost to the Department, when ground-in rumble strips do not meet the requirements of the Contract Documents.

MEASUREMENT.

The quantity of Rumble Strips (Centerline Ground-In) to be paid for will be the plan quantity in miles, constructed and accepted. The plan quantity will be determined based on the roadway length exclusive of gaps.

The quantity of Rumble Strips (Shoulder Ground-In) to be paid for will be the plan quantity in miles, constructed and accepted. The plan quantity will be determined based on the roadway length exclusive of gaps per each shoulder.

The quantity of Rumble Strips (Intersection Ground-In) to be paid for will be the plan quantity per each set, constructed and accepted.

Acceptance measurements will be performed by the Department on a random basis to ensure conformance.

PAYMENT. Prices and payments will be full compensation for all work specified under this item, including, all cleaning and preparing of surfaces, disposal of all debris, furnishing of all materials, application, curing and protection of all items, protection of traffic, furnishing of all tools, machines and equipment, and all incidentals necessary to complete the work. Final payment will be withheld until all deficiencies are corrected.

Payment will be made under:

<u>Item No.</u>	<u>Pay Item</u>	<u>Pay Unit</u>
NS-724-00002	Rumble Strips (Shoulder Ground-In)	Mile (km)



8/12/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 1

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0001	201-01-00100	Clearing and Grubbing		LUMP SUM
				Dollars
				Cents
0002	202-01-00100	Removal of Structures and Obstructions		LUMP SUM
				Dollars
				Cents
0003	202-02-06020	Removal of Concrete Box Culverts (2 - 1800 mm x 1800 mm x 77.510 m @ 45 degrees); Sta. 23+038.911	1.000	each
				Dollars
				Cents
0004	202-02-06020	Removal of Concrete Box Culverts (2 - 2100 mm x 2100 mm x 52.123 m); Sta. 22+185.016	1.000	each
				Dollars
				Cents
0005	202-02-06040	Removal of Concrete Box Headwall (2 - 1800 mm x 1800 mm @ 45 degrees); Sta. 23+038.911	2.000	each
				Dollars
				Cents
0006	202-02-06040	Removal of Concrete Box Headwall (2 - 2100 mm x 2100 mm); Sta. 22+185.016	2.000	each
				Dollars
				Cents
0007	202-02-06040	Removal of Concrete Box Headwall (2 - 2700 mm x 2400 mm); Sta. 20+219.000	2.000	each
				Dollars
				Cents

L-1



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 2

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0008	202-02-06100	Removal of Concrete Walks and Drives	172.000	sq m
				Dollars
				Cents
0009	202-02-12000	Removal of Fence	452.000	ln m
				Dollars
				Cents
0010	202-02-14500	Removal of Guard Rail	293.000	ln m
				Dollars
				Cents
0011	202-02-32000	Removal of Paved Ditches	2,281.000	sq m
				Dollars
				Cents
0012	202-02-32100	Removal of Pipe (Cross Drain) See Plan Sheets for Locations	651.900	ln m
				Dollars
				Cents
0013	202-02-32120	Removal of Pipe (Side Drain) See Plan Sheets for Locations	439.200	ln m
				Dollars
				Cents
0014	202-02-32180	Removal of Pipe Headwalls	42.000	each
				Dollars
				Cents
0015	202-02-38500	Removal of Surfacing and Stablized Base	106,301.800	sq m
				Dollars
				Cents

L-2



8/12/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 3

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0016	202-03-00010	Relocation of Spur Dike (Approx. Info. Only: From Sta. 10+200.00 to Sta. 10+187.27)	1.000	each
				Dollars
				Cents
0017	203-01-00100	General Excavation	674,994.000	cu m
				Dollars
				Cents
0018	203-02-00100	Drainage Excavation	3,257.000	cu m
				Dollars
				Cents
0020	204-02-00100	Temporary Hay or Straw Bales	234.000	each
				Dollars
				Cents
0021	204-04-00100	Temporary Sediment Basins	5.000	each
				Dollars
				Cents
0022	204-05-00100	Temporary Sediment Check Dams (Hay)	359.000	each
				Dollars
				Cents
0023	204-05-00200	Temporary Sediment Check Dams (Stone)	25.000	each
				Dollars
				Cents
0024	204-06-00100	Temporary Silt Fencing	27,150.000	ln m
				Dollars
				Cents

L-3



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 4

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0025	204-07-00100	Temporary Stone Construction Entrance	4.000	each
				Dollars
				Cents
0026	302-01-00200	Class II Base Course (Soil Cement)	76,807.900	cu m
				Dollars
				Cents
0027	302-01-00800	Class II Base Course (Stone or Recycled Portland Cement Concrete)	40,558.000	cu m
				Dollars
				Cents
0028	304-01-00100	Lime	2,978.540	Mg
				Dollars
				Cents
0029	304-04-00400	Lime Treatment (Type D) (300 mm Thick)	196,995.000	sq m
				Dollars
				Cents
0030	401-02-00100	Aggregate Surface Course (Adjusted Vehicular Measurement)	782.000	cu m
				Dollars
				Cents
0031	402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)	1,000.000	cu m
				Dollars
				Cents
0032	502-01-00100	Superpave Asphaltic Concrete	90,722.400	Mg
				Dollars
				Cents

L-4



8/12/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 5

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0033	502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous	9,267.000	Mg
				Dollars
				Cents
0034	701-01-01000	Cross Drain Pipe (600 mm RCP/PP)	1,668.800	In m
				Dollars
				Cents
0035	701-01-01020	Cross Drain Pipe (750 mm RCP/PP)	863.600	In m
				Dollars
				Cents
0036	701-01-01060	Cross Drain Pipe (1050 mm RCP/PP)	40.800	In m
				Dollars
				Cents
0037	701-01-01080	Cross Drain Pipe (1200 mm RCP/PP)	179.300	In m
				Dollars
				Cents
0038	701-01-01100	Cross Drain Pipe (1350 mm RCP)	189.600	In m
				Dollars
				Cents
0039	701-01-01120	Cross Drain Pipe (1500 mm RCP)	135.300	In m
				Dollars
				Cents
0040	701-05-01040	Side Drain Pipe (450 mm RCP/PP/CMP)	678.600	In m
				Dollars
				Cents

L-5



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 6

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0041	701-05-01060	Side Drain Pipe (600 mm RCP/PP/CMP)	274.900	In m
				Dollars
				Cents
0042	701-05-01080	Side Drain Pipe (750 mm RCP/PP/CMP)	171.900	In m
				Dollars
				Cents
0043	701-10-01060	Reinforced Concrete Pipe (Extension) (600 mm)	162.900	In m
				Dollars
				Cents
0044	701-10-01080	Reinforced Concrete Pipe (Extension) (750 mm)	149.400	In m
				Dollars
				Cents
0045	701-15-00100	Concrete Collar	13.000	each
				Dollars
				Cents
0046	702-02-00200	Manholes (R-CB-11)	1.000	each
				Dollars
				Cents
0047	702-03-00100	Catch Basins (CB-01(M))	33.000	each
				Dollars
				Cents
0048	702-03-00200	Catch Basins (CB-02(M))	6.000	each
				Dollars
				Cents

L-6



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 7

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0049	702-05-01000	Cross Drain End Treatment (1 Barrel, 600 mm RCP or 750 mm CMP)	27.000	each
				Dollars
				Cents
0050	702-05-01020	Cross Drain End Treatment (1 Barrel, 750 mm RCP or 900 mm CMP)	2.000	each
				Dollars
				Cents
0051	702-05-01060	Cross Drain End Treatment (1 Barrel, 1050 mm RCP or 1200 mm CMP)	1.000	each
				Dollars
				Cents
0052	702-05-01080	Cross Drain End Treatment (1 Barrel, 1200 mm RCP or 1350 mm CMP)	1.000	each
				Dollars
				Cents
0053	702-05-01100	Cross Drain End Treatment (1 Barrel, 1350 mm RCP or 1500 mm CMP)	1.000	each
				Dollars
				Cents
0054	702-05-01120	Cross Drain End Treatment (1 Barrel, 1500 mm RCP or 1800 mm CMP)	1.000	each
				Dollars
				Cents
0055	702-05-02000	Cross Drain End Treatment (2 Barrels, 600 mm RCP or 750 mm CMP)	10.000	each
				Dollars
				Cents

L-7



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 8

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0056	702-05-02020	Cross Drain End Treatment (2 Barrels, 750 mm RCP or 900 mm CMP)	4.000	each
				Dollars
				Cents
0057	702-05-02080	Cross Drain End Treatment (2 Barrels, 1200 mm RCP or 1350 mm CMP)	2.000	each
				Dollars
				Cents
0058	702-05-02100	Cross Drain End Treatment (2 Barrels, 1350 mm RCP or 1500 mm CMP)	2.000	each
				Dollars
				Cents
0059	702-05-02110	Cross Drain End Treatment (2 Barrels, 1500 mm RCP or 1800 mm CMP)	2.000	each
				Dollars
				Cents
0060	702-05-03000	Cross Drain End Treatment (3 Barrels, 600 mm RCP or 750 mm CMP)	3.000	each
				Dollars
				Cents
0061	702-08-00100	Side Drain Safety End (Type I)	3.000	each
				Dollars
				Cents
0062	704-03-00100	Blocked Out Guard Rail	342.900	In m
				Dollars
				Cents

L-8



8/12/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 9

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0063	704-08-00200	Guard Rail Transitions (Double Thrie Beam)	45.720	In m
				Dollars
				Cents
0064	704-11-00100	Guard Rail End Treatment (Flared)	6.000	each
				Dollars
				Cents
0065	705-02-00100	Combination Mesh & Barbed Wire Fence	406.000	In m
				Dollars
				Cents
0066	706-02-00200	Concrete Drive (150 mm Thick)	284.000	sq m
				Dollars
				Cents
0067	708-01-00100	Right-of-Way Monument	34.000	each
				Dollars
				Cents
0068	708-02-00100	Right-of-Way Monument Witness Post	34.000	each
				Dollars
				Cents
0069	709-01-00100	Steel Cattle Guard	3.000	each
				Dollars
				Cents
0070	710-01-00100	Flowable Fill	5,283.000	cu m
				Dollars
				Cents

L-9



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 10

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0071	711-01-04020	Riprap (25 kg, 600 mm Thick)	232.000	sq m
				Dollars
				Cents
0072	711-04-00100	Geotextile Fabric	232.000	sq m
				Dollars
				Cents
0073	712-01-00100	Concrete Cast-in-Place Revetment (100 mm Thick)	156.000	sq m
				Dollars
				Cents
0074	712-01-00300	Concrete Cast-in-Place Revetment (150 mm Thick)	237.000	sq m
				Dollars
				Cents
0075	712-04-00100	Flexible Revetment	120.000	sq m
				Dollars
				Cents
0076	713-01-00100	Temporary Signs and Barricades		LUMP SUM
				Dollars
				Cents
0077	713-02-00500	Temporary Pavement Markings (600 mm Width)	507.000	ln m
				Dollars
				Cents
0078	713-03-02020	Temporary Pavement Markings (Broken Line) (100 mm W) (3.0 m L) (Type 1 Removable)	9.264	km
				Dollars
				Cents

L-10



8/12/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 11

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0079	713-04-01020	Temporary Pavement Markings (Solid Line) (100 mm Width) (Type 1 Removable)	38.600	km
				Dollars
				Cents
0080	713-06-00100	Temporary ReflectORIZED Raised Pavement Markers	1,671.000	each
				Dollars
				Cents
0081	713-08-00100	Temporary Precast Concrete Barrier (Department Furnished)	20.000	each
				Dollars
				Cents
0082	716-01-00100	Mulch (Vegetative)	425.250	Mg
				Dollars
				Cents
0083	717-01-00100	Seeding	4,253.000	kg
				Dollars
				Cents
0084	718-01-00100	Fertilizer	105,840.000	kg
				Dollars
				Cents
0085	720-01-01000	Erosion Control System (Slope Protection) (Type A)	151,470.000	sq m
				Dollars
				Cents
0086	720-01-02000	Erosion Control System, Flexible (Channel Liner) (Type C)	15,296.000	sq m
				Dollars
				Cents

L-11



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 12

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0087	720-01-02020	Erosion Control System, Flexible (Channel Liner) (Type D)	36,414.000	sq m
				Dollars
				Cents
0088	720-01-02040	Erosion Control System, Flexible (Channel Liner) (Type E)	3,361.000	sq m
				Dollars
				Cents
0089	720-01-02060	Erosion Control System, Flexible (Channel Liner) (Type F)	1,668.000	sq m
				Dollars
				Cents
0090	722-02-00100	Project Site Laboratory (Equipped)	1.000	each
				Dollars
				Cents
0091	726-01-00100	Bedding Material	2,325.700	cu m
				Dollars
				Cents
0092	727-01-00100	Mobilization		LUMP SUM
				Dollars
				Cents
0093	729-16-00200	Object Marker Assembly (Type 2)	58.000	each
				Dollars
				Cents
0094	729-16-00300	Object Marker Assembly (Type 3)	12.000	each
				Dollars
				Cents

L-12



8/12/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 13

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0095	731-01-00100	Nonreflectorized Raised Pavement Markers	748.000	each
				Dollars
				Cents
0096	731-02-00100	Reflectorized Raised Pavement Markers	2,992.000	each
				Dollars
				Cents
0097	732-01-01060	Plastic Pavement Striping (300 mm Width) (Thermoplastic 90 mil)	126.000	In m
				Dollars
				Cents
0098	732-02-02000	Plastic Pavement Striping (Solid Line) (100 mm Width) (Thermoplastic 90 mil)	58.720	km
				Dollars
				Cents
0099	732-02-02040	Plastic Pavement Striping (Solid Line) (200 mm Width) (Thermoplastic 90 mil)	0.470	km
				Dollars
				Cents
0100	732-03-02000	Plastic Pavement Striping (Broken Line) (100 mm Width) (Thermoplastic 90 mil)	28.064	km
				Dollars
				Cents
0101	732-04-01080	Plastic Pavement Legends and Symbols (Arrow - Left Turn)	26.000	each
				Dollars
				Cents

L-13



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 14

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0102	732-04-15020	Plastic Pavement Legends and Symbols (ONLY)	13.000	each
				Dollars
				Cents
0103	732-05-00100	Removal of Existing Markings	0.730	km
				Dollars
				Cents
0104	735-01-00100	Mailboxes	71.000	each
				Dollars
				Cents
0105	735-02-00100	Mailbox Supports (Single)	30.000	each
				Dollars
				Cents
0106	735-03-00100	Mailbox Supports (Double)	10.000	each
				Dollars
				Cents
0107	735-04-00100	Mailbox Supports (Multiple)	5.000	each
				Dollars
				Cents
0108	740-01-00100	Construction Layout		LUMP SUM
				Dollars
				Cents
0109	804-01-00200	Precast Concrete Piles (350 mm)	48.800	In m
				Dollars
				Cents

L-14



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 15

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0110	804-01-00400	Precast Concrete Piles (450 mm)	1,030.400	In m
				Dollars
				Cents
0111	804-01-00700	Precast Concrete Piles (750 mm)	1,045.600	In m
				Dollars
				Cents
0112	804-05-00700	Precast Concrete Test Piles (750 mm)	2.000	each
				Dollars
				Cents
0113	804-09-00100	Loading Test Piles	2.000	each
				Dollars
				Cents
0114	804-12-00100	Loading Permanent Piles	2.000	each
				Dollars
				Cents
0115	805-01-00300	Class A Concrete (Box Culvert Headwalls)	99.980	cu m
				Dollars
				Cents
0116	805-01-00700	Class A Concrete (Bents)	216.410	cu m
				Dollars
				Cents
0117	805-04-00100	Class AA(M) Concrete	803.200	cu m
				Dollars
				Cents

L-15



8/12/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 16

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0118	805-08-00400	Precast-Prestressed Concrete Girder (Type IV)	1,364.100	In m
				Dollars
				Cents
0119	805-11-00100	Strip Seal Joints	76.800	In m
				Dollars
				Cents
0120	805-12-04020	Reinforced Concrete Box Culverts (2400 mm x 2100 mm)	159.720	In m
				Dollars
				Cents
0121	805-12-05000	Reinforced Concrete Box Culverts (2400 mm x 2400 mm)	238.960	In m
				Dollars
				Cents
0122	805-12-05020	Reinforced Concrete Box Culverts (2700 mm x 2400 mm)	121.650	In m
				Dollars
				Cents
0123	806-01-00100	Deformed Reinforcing Steel	136,145.000	kg
				Dollars
				Cents
0124	807-08-00100	Structural Metalwork Note: 195 kg of Structural Metalwork - for informational purposes only.		LUMP SUM
				Dollars
				Cents
0125	810-01-00100	Concrete Railing (Standard Barrier)	598.240	In m
				Dollars
				Cents

L-16



8/12/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 17

Contract ID: 417-01-0024

Project(s): 417-01-0024, 417-02-0024

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0126	813-01-00100	Concrete Approach Slabs	585.600	sq m
				Dollars
				Cents
0128	NS-700-00180	Impact Attenuator (Construction Zone)	2.000	each
				Dollars
				Cents
0129	203-03-00100	Embankment	408,845.000	cu m
				Dollars
				Cents
0130	NS-724-00002	Rumble Strips (Shoulder Ground-In)	52.100	km
				Dollars
				Cents

Section: 1

Total:

Items Total:

Cost Plus Time	Road User Cost Per Unit	Unit Type	Number of Units Bid
01	TBD	3,000.00 Days	

Total Bid:

L-17