STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov

WILLIAM D. ANKNER, Ph.D.

BOBBY JINDAL
225-379-1485 SECRETARY

pc:

GOVERNOR

March 24, 2008

STATE PROJECT NO 450-09-0031

I-10 MISSISSIPPI RIVER BRIDGE PIER NO. 5§ FENDER REPLACEMENT
ROUTE I-10

EAST BATON ROUGE PARISH

SUBJECT: ADDENDUM NO. 5 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:
Attached are the construction proposal revisions dated 03/24/08 on the captioned project for which bids will

be received on Wednesday, April 2, 2008.
The following changes have been made:
1. Revised special provision entitled, Item S-104, Storage of Extra Concrete Modules and Forms. (1
page) ,
2. Added Item 705-06-D to the Schedule of Items. (3 pages)

Please note these revisions and substitute the construction proposal returnables (pages H-1 thru H-3) in the

proposal previously furnished you and bid accordingly. If bidding electronically, all amendments must be
downloaded to this project prior to placing the on-line bid with Bid Express.

Very truly yours,
W%/C@u_,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

Mr. Brian Buckel

Mr. Roy Schmidt

Mr. Philip Graves

Mr. Paul Fossier

Ms. Margaret Thompson
Mr. John Oglesby

Mr. Masood Rasoulian

FOR INFORMATION ONLY

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE
02 53 2010



ITEM 5-104, STORAGE OF EXTRA CONCRETE MODULES AND
FORMS: This item consists of providing all material, equipment and labor needed for
transportation and storage of four extra precast concrete side modules, two precast
concrete corner modules, two precast concrete nose modules and the forms used to
fabricate the modules. )

The storage site is located underneath the Old Mississippi River Bridge on the
East Side, and can be accessed from the US190 Service Road. Contractor shall contact
Mr. Rodney Jones, Bridge Maintenance and Inspection Supervisor, Louisiana
Department of Transportation and Development, at (225) 231-4100 for access to the site,
and to pinpoint the exact storage location. Contractor shall also contact the Project
Engineer for the location of the fabrication yard.

The Contractor shall transport the modules and forms from the fabrication yard to
the storage site. Contractor shall obtain appropriate permits for transporting oversize
loads and/or heavy loads from the regulatory agencies.

The Contractor shall conduct field visit and perform site preparation as needed at
the direction of Mr. Rodney Jones and the Project Engineer.

The Contractor shall furnish and install weather and moisture protective covers
for the forms and shall submit the details of protective covers including materials, and
size and anchorages to the Project Engineer for approval.

The location for the placement of the modules and the forms within the storage
site shall be approved by Mr. Rodney Jones and the Project Engineer.

The Contractor shall notify Mr. Rodney Jones a minimum of two weeks before
delivery.

The Contractor shall furnish and install a chain link fence surrounding one side of
the storage area at the location approved by Mr. Rodney Jones and the Project Engineer.
The fence shall be 7 feet in height with barbed wire and shall be paid for under pay item
705-06-D as indicated in the plans. The contractor is to refer to Standard Plan FN-01 in
the plans for details.

Storage of Extra Concrete Modules and Forms will be paid for at the contract unit
price per lump sum, which shall include all material, tools, equipment, labor, and
incidentals, and the performance of all work necessary to complete the item.

Payment will be made under:

Item S-104, Storage of Extra Concrete Modules and Forms, per lump sum.

' FOR INFORMATION ONLY
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