




BOBBY JINDAL  
GOVERNOR

STATE OF LOUISIANA  
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
P.O. Box 94245  
Baton Rouge, Louisiana 70804-9245  
[www.dotd.la.gov](http://www.dotd.la.gov)  
225-379-1485



WILLIAM D. ANKNER, Ph.D.  
SECRETARY

July 31, 2009

STATE PROJECT NO. 450-30-0085  
FEDERAL AID PROJECT NO. 1008(534)  
CALCASIEU RIVER BRIDGE - I-10 INTERCHANGE  
ROUTE I-210  
CALCASIEU PARISH

---

SUBJECT: ADDENDUM NO. 9 (CONSTRUCTION PROPOSAL REVISION)  
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revision dated 07/31/09 on the captioned project for which bids will be received on Wednesday, August 26, 2009 posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the Schedule of Items as follows: (2 pages)
  - a. Revised the quantities for items 713-08-00100, 713-10-00100 and 733-01-00100.

Please note this revision in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via [www.bidx.com](http://www.bidx.com) for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.  
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel  
Mr. R. H. Hennigan  
Mr. Donald Duberville  
Mr. David Smith  
Mr. Eric Burges  
Mr. Masood Rasoulain



7/31/2009

## Louisiana Department of Transportation and Development

## Proposal Schedule of Items

Page: 6

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit or Measure
0040	705-06-00200	Chain Link Fence (5-Foot Height)	5,000.000	LNFT
				Dollars
				Cents
0041	705-09-00100	Rebuilt Fence	854.000	LNFT
				Dollars
				Cents
0042	706-03-00300	Incidental Concrete Paving (6" Thick)	15,135.800	SQYD
				Dollars
				Cents
0043	707-01-00100	Concrete Curb	646.000	LNFT
				Dollars
				Cents
0044	713-01-00100	Temporary Signs and Barricades		LUMP SUM
				Dollars
				Cents
0045	713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)	10.000	MILE
				Dollars
				Cents
0046	713-08-00100	Temporary Precast Concrete Barrier (Department Furnished) 30' Length	450.000	EACH
				Dollars
				Cents
0047	713-10-00100	Temporary Precast Concrete Barrier Movement 30' Length	450.000	EACH
				Dollars
				Cents



7/31/2009

Louisiana Department of Transportation and Development  
Proposal Schedule of Items

Page: 11

Contract ID: 450-30-0085

Project(s): 450-30-0085

SECTION: 1

General Items

Proposal Line Number	Item ID	Description  Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0079	732-04-01100	Plastic Pavement Legends and Symbols (Arrow - Right Turn)	17.000	EACH
				Dollars
				Cents
0080	732-04-01120	Plastic Pavement Legends and Symbols (Arrow - Merge)	12.000	EACH
				Dollars
				Cents
0081	732-04-05040	Plastic Pavement Legends and Symbols (EXIT ONLY)	12.000	EACH
				Dollars
				Cents
0082	732-04-16000	Plastic Pavement Legends and Symbols (Pedestrian Crossing)	5.000	EACH
				Dollars
				Cents
0083	732-04-19040	Plastic Pavement Legends and Symbols (Shield - Interstate) (Preformed Heat Applied Retroreflective Thermoplastic)	11.000	EACH
				Dollars
				Cents
0084	732-05-00100	Removal of Existing Markings	20.260	MILE
				Dollars
				Cents
0085	733-01-00100	Concrete Roadway Barrier (Single Faced)	2,037.800	LNFT
				Dollars
				Cents
0086	733-01-00200	Concrete Roadway Barrier (Double Faced)	3,329.400	LNFT
				Dollars
				Cents