



BOBBY JINDAL  
GOVERNOR

STATE OF LOUISIANA  
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT  
P.O. Box 94245  
Baton Rouge, Louisiana 70804-9245  
[www.dotd.la.gov](http://www.dotd.la.gov)  
225-379-1485



WILLIAM D. ANKNER, Ph.D.  
SECRETARY

August 31, 2009

STATE PROJECT NOS. 454-04-0038 and 852-11-0004  
FEDERAL AID PROJECT NOS. 0121(104) and 5204(504)  
LA 1088 INTERCHANGE/ROUTE I-12  
ROUTE LA 1088  
ST. TAMMANY PARISH

---

SUBJECT: ADDENDUM NO. 5 (CONSTRUCTION PROPOSAL REVISION)

Gentlemen:

The following proposal revisions dated 08/31/09 on the captioned project for which bids will be received on Wednesday, September 9, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Revised the Schedule of Items as follows:
  - a. Revised the descriptions for Items 202-02-05000 (eleven removal items) and Item 807-08-00100.
  - b. Added Items 202-02-05000 (four removal items) and Item 713-07-00100.
  - c. Revised the quantities for Items 302-02-01000, 302-02-02020, 302-02-04000 and 304-05-00100.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via [www.bidx.com](http://www.bidx.com) for this letting date.

These changes were included in the most recent upload to Bid Express, no amendment is necessary.

Sincerely,

RANDAL D. SANDERS, P. E.  
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel  
Mr. Tom Landry  
Mr. Larry Sharp  
Mr. Jeff Burst  
Mr. Eric Burges  
Mr. Masood Rasoulain



8/31/2009

## Louisiana Department of Transportation and Development

## Proposal Schedule of Items

Page: 1

Contract ID: 454-04-0038

Project(s): 454-04-0038, 852-11-0004

SECTION: 1

General Items

Proposal Line Number	Item ID	Description  Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0001	201-01-00100	Clearing and Grubbing		LUMP SUM
				Dollars
				Cents
0002	202-01-00100	Removal of Structures and Obstructions		LUMP SUM
				Dollars
				Cents
0003	202-02-05000	Removal of Building Sta. 160+30 - 100' Lt., Wood Res.	1.000	EACH
				Dollars
				Cents
0004	202-02-05000	Removal of Building Sta. 166+75 - 115' Lt., Wood & Brick Res.	1.000	EACH
				Dollars
				Cents
0005	202-02-05000	Removal of Building Sta. 169+85 - 190' Lt., Conc. & Block Res.	1.000	EACH
				Dollars
				Cents
0006	202-02-05000	Removal of Building Sta. 170+50 - 195' Lt., Conc. Block Bldg.	1.000	EACH
				Dollars
				Cents
0007	202-02-05000	Removal of Building Sta. 171+45 - 210' Lt., Wood Res.	1.000	EACH
				Dollars
				Cents



8/31/2009

## Louisiana Department of Transportation and Development

## Proposal Schedule of Items

Page: 2

Contract ID: 454-04-0038

Project(s): 454-04-0038, 852-11-0004

SECTION: 1

General Items

Proposal Line Number	Item ID	Description  Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0008	202-02-05000	Removal of Building Sta. 178+50 - 355' Rt, Trailer/Mobile Home	1.000	EACH
				Dollars
				Cents
0009	202-02-05000	Removal of Building Sta. 178+75 - 330' Rt, Wood Shed	1.000	EACH
				Dollars
				Cents
0010	202-02-05000	Removal of Building Sta. 178+85 - 240' Rt, Mobile Home	1.000	EACH
				Dollars
				Cents
0011	202-02-05000	Removal of Building Sta. 179+25 - 250' Rt, Mobile Home w/Wood Res. on Conc. Piers	1.000	EACH
				Dollars
				Cents
0012	202-02-05000	Removal of Building Sta. 180+75 - 410' Rt, Burned Wood Res.	1.000	EACH
				Dollars
				Cents
0013	202-02-05000	Removal of Building Sta. 192+80 - 300' Rt, Wood Shed	1.000	EACH
				Dollars
				Cents
0014	202-02-12000	Removal of Fence	11,462.000	LNFT
				Dollars
				Cents
0015	202-02-14500	Removal of Guard Rail	1,276.000	LNFT
				Dollars
				Cents



8/31/2009

Louisiana Department of Transportation and Development  
Proposal Schedule of Items

Page: 3

Contract ID: 454-04-0038

Project(s): 454-04-0038, 852-11-0004

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0016	202-02-38240	Removal of Signs and Supports	2.000	EACH
				Dollars
				Cents
0017	202-02-38500	Removal of Surfacing and Stabilized Base	11,537.000	SQYD
				Dollars
				Cents
0018	202-03-38000	Relocation of Sign (As Shown on the Plans)	8.000	EACH
				Dollars
				Cents
0019	203-01-00100	General Excavation	64,196.000	CUYD
				Dollars
				Cents
0020	203-03-00100	Embankment	125,493.000	CUYD
				Dollars
				Cents
0021	204-02-00100	Temporary Hay or Straw Bales	100.000	EACH
				Dollars
				Cents
0022	204-06-00100	Temporary Silt Fencing	13,160.000	LNFT
				Dollars
				Cents
0023	302-02-01000	Class II Base Course (4" Thick)	74,297.100	SQYD
				Dollars
				Cents



8/31/2009

## Louisiana Department of Transportation and Development

## Proposal Schedule of Items

Page: 4

Contract ID: 454-04-0038

Project(s): 454-04-0038, 852-11-0004

SECTION: 1

General Items

Proposal Line Number	Item ID	Description  Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0024	302-02-02020	Class II Base Course (6" Thick) (Soil Cement)	72,317.000	SQYD
				Dollars
				Cents
0025	302-02-04000	Class II Base Course (8 1/2" Thick)	12,906.300	SQYD
				Dollars
				Cents
0026	304-05-00100	Lime Treatment (Type E)	1,025.630	TON
				Dollars
				Cents
0027	401-01-00100	Aggregate Surface Course (Net Section)	69.900	CUYD
				Dollars
				Cents
0028	402-01-00100	Traffic Maintenance Aggregate (Vehicular Measurement)	1,000.000	CUYD
				Dollars
				Cents
0029	502-01-00100	Superpave Asphaltic Concrete	36,041.000	TON
				Dollars
				Cents
0030	502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous	37.000	TON
				Dollars
				Cents
0031	509-01-00100	Cold Planing Asphaltic Pavement	16,727.000	SQYD
				Dollars
				Cents



8/31/2009

Louisiana Department of Transportation and Development  
Proposal Schedule of Items

Page: 15

Contract ID: 454-04-0038

Project(s): 454-04-0038, 852-11-0004

SECTION: 1

General Items

Proposal Line Number	Item ID	Description  Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0112	805-11-00100	Strip Seal Joints	184.200	LNFT
				Dollars
				Cents
0113	806-01-00100	Deformed Reinforcing Steel	196,192.000	LB
				Dollars
				Cents
0114	807-08-00100	Structural Metalwork		LUMP SUM
				Dollars
				Cents
0115	810-01-00100	Concrete Railing (Standard Barrier)	2,240.540	LNFT
				Dollars
				Cents
0116	813-01-00100	Concrete Approach Slabs (12" Thick)	324.440	SQYD
				Dollars
				Cents
0117	NS-200-00020	Cleaning Existing Ditches (Cleaning and Reshaping)	1,100.000	LNFT
				Dollars
				Cents
0118	NS-500-00340	Saw Cutting Asphaltic Concrete Pavement	5,162.000	INLF
				Dollars
				Cents
0119	NS-700-00180	Impact Attenuator (Construction Zone) (6-Bay Impact Attenuator With Base, Complete In Place)	1.000	EACH
				Dollars
				Cents



8/31/2009

## Louisiana Department of Transportation and Development

## Proposal Schedule of Items

Page: 16

Contract ID: 454-04-0038

Project(s): 454-04-0038, 852-11-0004

SECTION: 1

General Items

Proposal Line Number	Item ID	Description  Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0120	NS-713-00001	Dynamic Message Sign Unit	4.000	EACH
				Dollars
				Cents
0121	NS-800-00080	Dynamic Analysis	1.000	EACH
				Dollars
				Cents
0122	713-07-00100	Temporary Precast Concrete Barrier (Contractor Furnished)	160.000	EACH
				Dollars
				Cents
0123	202-02-05000	Removal of Building Sta. 193+25 - 385' Rt, Wood Shed	1.000	EACH
				Dollars
				Cents
0124	202-02-05000	Removal of Building Sta. 193+90 - 230' Rt, Metal Carport	1.000	EACH
				Dollars
				Cents
0125	202-02-05000	Removal of Building Sta. 194+35 - 260' Rt, Wood Res.	1.000	EACH
				Dollars
				Cents
0126	202-02-05000	Removal of Building Sta. 195+75 - 355' Rt, Water Well	1.000	EACH
				Dollars
				Cents

Section: 1

Total:

Items Total:



8/31/2009

Louisiana Department of Transportation and Development  
Proposal Schedule of Items

Page: 17

Contract ID: 454-04-0038

Project(s): 454-04-0038, 852-11-0004

	Cost Plus Time	Road User Cost Per Unit	Unit Type	Number of Units Bid
01	Calendar Days A+B	3,000.00	Days	

Total Bid: \_\_\_\_\_