




BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

February 16, 2009

STATE PROJECT NOS. 704-26-0011, 704-26-0013 & 704-26-0015
FEDERAL AID PROJECT NOS. ER-ERP1(099), ER-ERP1(080) & ER-ERP1(079)
PERMANENT REPAIR TO FEDERAL AID ELIGIBLE ROADS
LIVE OAK BLVD., LAKE AVE. & METAIRIE HAMMOND HWY.
JEFFERSON PARISH

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 2/16/09 on the captioned project for which bids will be received on Wednesday, February 25, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

The following changes have been made:

1. Added the special provision entitled **PROSECUTION OF WORK**. (1 page)
2. Updated Labor Wages. (4 pages)
3. Plan Revision No. 1 is included. (3 pages)
4. Revised the Schedule of Items as follows: (7 pages)
 - a. Revised the description of Item S-001.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. Michael Stack
Mr. Fred Wetekamm
Mr. Jeff Burst
Ms. Margaret Thompson
Mr. Ed Wedge
Mr. Masood Rasoulia
Mr. David Branch, HNTB Corporation
Mr. William Koutnik, HNTB Corporation

PROSECUTION OF WORK: Subsection 108.04 of the 2006 Standard Specifications is amended to include the following:

Work shall automatically be suspended on Saturdays, Sundays, all legal holidays, and after five-thirty (5:30) P.M. until seven (7:00) A.M. of the following day, unless permitted in writing by the Director, New Orleans Department of Public Works. Said permission will not be unreasonably withheld.

General Decision Number: LA080014 02/13/2009 LA14

Superseded General Decision Number: LA20070040

State: Louisiana

Construction Type: Highway

Counties: Jefferson, Orleans, Plaquemines, St Bernard, St Charles, St James, St John the Baptist and St Tammany Counties in Louisiana.

HIGHWAY CONSTRUCTION PROJECTS (Does not include building structures in rest area projects)

Modification Number	Publication Date
0	02/08/2008
1	05/09/2008
2	06/20/2008
3	07/18/2008
4	09/05/2008
5	01/16/2009
6	02/13/2009

CARP1098-005 02/01/2006

ST. JAMES PARISH (North of the Mississippi River)

	Rates	Fringes
FILEDRIVERMAN.....	\$ 19.92	5.65

CARP1846-002 02/01/2006

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JAMES (South of the Mississippi River), ST. JOHN THE BAPTIST, AND ST. TAMMANY PARISHES

	Rates	Fringes
FILEDRIVERMAN.....	\$ 19.92	5.00

* ELEC0130-010 12/01/2008

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JAMES, AND ST. JOHN THE BAPTIST PARISHES

	Rates	Fringes
ELECTRICIAN (including traffic signal wiring and installation).....	\$ 25.34	8.00

ELEC1077-007 09/01/2008

ST. TAMMANY PARISH

	Rates	Fringes
ELECTRICIAN (including traffic signal wiring and installation).....	\$ 21.25	6.00

ENGI0406-015 07/01/2008

	Rates	Fringes
POWER EQUIPMENT OPERATOR Asphalt/Aggregate Spreader..	\$ 20.76	5.70

IRON0058-004 06/01/2008

	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 19.40	6.82

SULA2004-014 07/30/2004

	Rates	Fringes
CARPENTER (including formbuilding/formsetting).....	\$ 13.42	3.04
Cement Mason/Concrete Finisher...	\$ 13.24	1.68
IRONWORKER, REINFORCING.....	\$ 15.84	3.47

Laborers

Asphalt Raker.....	\$ 10.13	0.18
General.....	\$ 9.26	1.14
Guardrail.....	\$ 8.81	1.80
Mason Tender.....	\$ 8.51	1.20
Pipelayer.....	\$ 9.99	1.20
Striping/Pavement Marker includes paint striping and attachment of reflector buttons.....	\$ 8.24	1.20
Traffic Control including flagger, sign placement, barricades, and cones.....	\$ 8.39	1.80

Painter, Brush, Spray and Roller.....	\$ 14.16	2.03
--	----------	------

Power Equipment Operators

Asphalt Paving Machine.....	\$ 14.38	0.18
Asphalt Screed.....	\$ 13.76	2.20
Backhoe/Excavator.....	\$ 13.93	3.00
Broom/Sweeper.....	\$ 12.78	2.92
Bulldozer.....	\$ 13.58	0.00

Crane.....	\$ 17.20	3.30
Front End Loader.....	\$ 13.31	0.00
Mechanic.....	\$ 13.53	2.92
Milling/Cold Planing Machine includes Rotomill and CMI Cutter.....	\$ 15.50	0.00
Motor Grader/Blade.....	\$ 14.42	3.02
Oiler.....	\$ 13.91	2.37
Post Driver.....	\$ 13.73	0.00
Roller.....	\$ 13.11	3.30
Trackhoe.....	\$ 11.00	0.00
Trenching/Boring Machine....	\$ 12.51	0.00
Truck drivers		
Dump (all types).....	\$ 10.64	0.18
Flatbed.....	\$ 10.87	0.00
Lowboy.....	\$ 13.24	0.00
Pickup.....	\$ 10.60	0.00
Water.....	\$ 12.00	0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.
=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in the matter? This can be:
- * an existing published wage determination
 - * a survey underlying a wage determination
 - * a Wage and Hour Division letter setting forth a position on a wage determination matter
 - * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

INDEX TO SHEETS

SHEET NO.	DESCRIPTION
1 - 1a	TITLE SHEET
1b - 1c	GENERAL CONSTRUCTION NOTES
2 - 2c	TYPICAL SECTIONS
3 - 3c	SUMMARY SHEETS
4 - 6	PLAN SHEETS (LIVE OAK BLVD.)
7	SUGGESTED SEQUENCE OF CONSTRUCTION
8 - 9	(LIVE OAK BLVD.)
10	PLAN SHEETS (LAKE AVE.)
11	SUGGESTED SEQUENCE OF CONSTRUCTION
12	(LAKE AVE.)
13	PLAN SHEETS (METAIRIE HAMMOND HWY)
14	SUGGESTED SEQUENCE OF CONSTRUCTION
15	& STRIPING (METAIRIE HAMMOND HWY)
16	SPECIAL DETAILS
17	TC-00 10-16-2006
18	TC-01 10-16-2006
19	TC-02 10-16-2006
20	TC-03 10-16-2006
21	TC-04 10-16-2006
22	TC-05 10-16-2006
23	TC-06 10-16-2006
24	TC-07 10-16-2006
25	TC-08 10-16-2006
26	TC-09 10-16-2006
27	TC-10 10-16-2006

STANDARD PLAN	REV. DATE
EC-01 (DOTD)	10-01-2008
(2 SHEETS)	
PD-01 (DOTD)	06-05-2008
(4 SHEETS)	
PM-01 (DOTD)	01-21-1998
(4 SHEETS)	

TOTAL SHEETS = 27

STATE OF LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

SUBMERGED ROADS PROGRAM

STATE PROJECT NUMBERS
704-26-0011, 704-26-0013 & 704-26-0015

FEDERAL PROJECT NUMBERS
ER-ERP1 (099), ER-ERP1 (080) & ER-ERP1 (079)


PERMANENT REPAIR TO FEDERAL AID ELIGIBLE ROADS

LIVE OAK BOULEVARD
(US 90 TO WILLSWOOD LN.)

LAKE AVENUE
(WEST ESPLANADE AVE. TO METAIRIE HAMMOND HIGHWAY)

METAIRIE HAMMOND HIGHWAY
(CARROLLTON ST. TO 17th ST. CANAL)

JEFFERSON PARISH



VICINITY MAP

RECOMMENDED FOR APPROVAL BY:

Alan Holman
RAJMAN AND ASSOCIATES, INC.
DATE 8/27/08

APPROVED:

Paul R. Dumas
DIRECTOR
DEPARTMENT OF PUBLIC WORKS
DATE 9/23/08

APPROVED:

Walter T. ...
SUPERVISOR
LOUISIANA DEPARTMENT OF
TRANSPORTATION AND DEVELOPMENT
DATE 9-23-08

APPROVED:

Paul M. ...
FEDERAL HIGHWAY ADMINISTRATION
DATE 9-26-08

TYPE OF CONSTRUCTION:
COLD PLANE ASPHALTIC CONCRETE, ASPHALTIC CONCRETE PATCHING,
ASPHALTIC CONCRETE OVERLAY, STRIPING, CONCRETE ADA RAMPS &
SIDEWALKS

NOTE:
THE 2008 EDITION OF THE LOUISIANA DOTD
STANDARD SPECIFICATIONS FOR ROADS AND
BRIDGES AS APPLICABLE TO THE PROJECT
SPECIFICATIONS, SHALL GOVERN ON THIS PROJECT.

DATE	REVISION	DATE	RECOMMENDED	DATE	APPROVED
02-9-09	SHS 1, 3 and 3d	02-9-09	02-9-09	02-9-09	02-9-09

SCHEDULE OF REVISIONS

LIVE OAK BOULEVARD LAKE AVENUE & METAIRIE HAMMOND HIGHWAY		TITLE SHEET	
PROJECT NO. 704-26-0011, 704-26-0013 & 704-26-0015	PROJECT NAME PERMANENT REPAIR TO FEDERAL AID ELIGIBLE ROADS	PARISH JEFFERSON	FEDERAL PROJECT NO. ER-ERP1 (099), ER-ERP1 (080), ER-ERP1 (079)
DATE 02-9-09	REVISED DATE 02-9-09	SHEET 1 OF 2	STATE PROJECT 704-26-0011, 704-26-0013, 704-26-0015

DATED 02/06/09 10:48:57

SUMMARY OF ESTIMATED QUANTITIES							
ITEM NO.	ITEM	UNIT	S.P. NO. 704-26-0011	QUANTITY S.P. NO. 704-26-0013	S.P. NO. 704-26-0015	PARISH	SHEET NO.
202-02-D	REMOVAL OF CONCRETE WALKS & DRIVES	SQYD		127	10	JEFFERSON	
202-02-E	REMOVAL OF CONCRETE CURBS	LNFT		45.0	12.0	JEFFERSON	
204-06	TEMPORARY SILT FENCING	LNFT	400	50			
401-01	AGGREGATE SURFACE COURSE (NET SECTION)	CUYD	168.1				
402-01	TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT)	CUYD	20.0	30.0	15.0		
502-01	SUPERPAVE ASPHALTIC CONCRETE	TON	1,287.1	997.8	797.3		
502-01-A	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS	TON	101.9	101.0	194.4		
509-01-A	COLD PLANING ASPHALTIC PAVEMENT (1.5" THICKNESS)	SQYD		42	36		
509-01-B	COLD PLANING ASPHALTIC PAVEMENT (2" THICKNESS)	SQYD		7,683	6,935		
510-01-B	PAVEMENT PATCHING (12" MINIMUM THICKNESS)	SQYD	253	278	692		
702-04-A	ADJUSTING MANHOLES	EACH		3			
702-04-B	ADJUSTING CATCH BASINS	EACH		4			
706-01-A	CONCRETE WALK (4" THICK)	SQYD		5.4			
706-01-C	CONCRETE WALK (6" THICK)	SQYD		20.7			
707-01	CONCRETE CURB	LNFT		10.0			
707-02	CONCRETE GUTTER	LNFT		10.0			
713-01	TEMPORARY SIGNS & BARRICADES	LUMP	38%	31%	31%		
713-02-A	TEMPORARY PAVEMENT MARKINGS (4" WIDTH)	LNFT	3,404	4,287	2,296		
713-02-C	TEMPORARY PAVEMENT MARKINGS (8" WIDTH)	LNFT	200	200	100		
715-01	TOPSOIL	CUYD		30	10		
717-01	SEEDING	LB	24	3	2		
718-01	FERTILIZER	LB	800	100	60		
723-02-A	GRANULAR MATERIAL (VEHICULAR MEASUREMENT) (TEMPORARY ACCESS & PATCHING)	CUYD	36	39	58		

DATED 02/06/09 10:48:57

ITEM NO.	ITEM	UNIT	F. A. P. NO.		STATE PROJECT		PARISH		SHEET NO.
			S.P. NO.	704-26-0011	S.P. NO.	704-26-0013	S.P. NO.	704-26-0015	
727-01	MOBILIZATION	LUMP	40%		30%				
731-02	REFLECTORIZED RAISED PAVEMENT MARKERS	EACH	85		62		84		231
732-01-B	PLASTIC PAVEMENT STRIPING (6" WIDTH)	LNFT			920		430		1,350
732-01-C	PLASTIC PAVEMENT STRIPING (8" WIDTH)	LNFT			60		225		285
732-01-D	PLASTIC PAVEMENT STRIPING (12" WIDTH)	LNFT	70		170		126		366
732-02-A	PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH)	MILE	2.649		0.988		0.623		4.260
732-03-A	PLASTIC PAVEMENT STRIPING (BROKEN LINE)(4" WIDTH)	MILE			0.406		0.263		0.669
732-04-A	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ARROW)	EACH			2		6		8
732-04-B	PLASTIC PAVEMENT LEGENDS & SYMBOLS (DOUBLE ARROW)	EACH					1		1
732-04-C	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ONLY)	EACH			1		4		5
732-04-E	PLASTIC PAVEMENT LEGENDS & SYMBOLS (SCHOOL CROSSING)	EACH			4				4
736-09	LOOP DETECTOR	LNFT	120		260				380
740-01	CONSTRUCTION LAYOUT	LUMP	40%		40%		20%		LUMP
S-001	CATCH BASIN RECONSTRUCTION TYPE C	EACH			2				2
S-002	CATCH BASIN FRAME AND COVER	EACH			1				1
S-003	CONCRETE WALKS (6" THICK)(HANDICAPPED RAMPS-TYPE A)	EACH			13		1		14
S-004	CONCRETE WALKS (6" THICK)(HANDICAPPED RAMPS-TYPE B)	EACH			11		3		14
S-005	DRAIN MANHOLE FRAME AND COVER	EACH			2				2

1 02/09/09 02/09/09REV.ITEM DESCRIP

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-26-0011
OTHER PROJECTS: 704-26-0013, 704-26-0015

DATE: 02/06/09 10:49 PAGE: 1

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
202-02-D	137	SQUARE YARD	REMOVAL OF CONCRETE WALKS & DRIVES _____ DOLLARS _____ CENTS
202-02-E	57.0	LINEAR FOOT	REMOVAL OF CONCRETE CURBS _____ DOLLARS _____ CENTS
204-06	450	LINEAR FOOT	TEMPORARY SILT FENCING _____ DOLLARS _____ CENTS
401-01	168.1	CUBIC YARD	AGGREGATE SURFACE COURSE (NET SECTION) _____ DOLLARS _____ CENTS
402-01	65.0	CUBIC YARD	TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT) _____ DOLLARS _____ CENTS
502-01	3,082.2	TON	SUPERPAVE ASPHALTIC CONCRETE _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-26-0011
OTHER PROJECTS: 704-26-0013, 704-26-0015

DATE: 02/06/09 10:49 PAGE: 2

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
502-01-A	397.3	TON	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS DOLLARS CENTS
509-01-A	78	SQUARE YARD	COLD PLANING ASPHALTIC PAVEMENT (1.5" THICKNESS) DOLLARS CENTS
509-01-B	14,618	SQUARE YARD	COLD PLANING ASPHALTIC PAVEMENT (2" THICKNESS) DOLLARS CENTS
510-01-B	1,223	SQUARE YARD	PAVEMENT PATCHING (12" MINIMUM THICKNESS) DOLLARS CENTS
702-04-A	3	EACH	ADJUSTING MANHOLES DOLLARS CENTS
702-04-B	4	EACH	ADJUSTING CATCH BASINS DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-26-0011
OTHER PROJECTS: 704-26-0013, 704-26-0015

DATE: 02/06/09 10:49 PAGE: 3

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
706-01-A	5.4	SQUARE YARD	CONCRETE WALK (4" THICK) DOLLARS CENTS
706-01-C	20.7	SQUARE YARD	CONCRETE WALK (6" THICK) DOLLARS CENTS
707-01	10.0	LINEAR FOOT	CONCRETE CURB DOLLARS CENTS
707-02	10.0	LINEAR FOOT	CONCRETE GUTTER DOLLARS CENTS
713-01	LUMP	LUMP SUM	TEMPORARY SIGNS & BARRICADES DOLLARS CENTS
713-02-A	9,987	LINEAR FOOT	TEMPORARY PAVEMENT MARKINGS (4" WIDTH) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-26-0011
OTHER PROJECTS: 704-26-0013, 704-26-0015

DATE: 02/06/09 10:49 PAGE: 4

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
713-02-C	500	LINEAR FOOT	TEMPORARY PAVEMENT MARKINGS (8" WIDTH) DOLLARS CENTS
715-01	40	CUBIC YARD	TOPSOIL DOLLARS CENTS
717-01	29	POUND	SEEDING DOLLARS CENTS
718-01	960	POUND	FERTILIZER DOLLARS CENTS
723-02-A	133	CUBIC YARD	GRANULAR MATERIAL (VEHICULAR MEASUREMENT) (TEMPORARY ACCESS & PATCHING SUB BASE) DOLLARS CENTS
727-01	LUMP	LUMP SUM	MOBILIZATION DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-26-0011
OTHER PROJECTS: 704-26-0013, 704-26-0015

DATE: 02/06/09 10:49 PAGE: 5

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
731-02	231	EACH	REFLECTORIZED RAISED PAVEMENT MARKERS DOLLARS CENTS
732-01-B	1,350	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (6" WIDTH) DOLLARS CENTS
732-01-C	285	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (8" WIDTH) DOLLARS CENTS
732-01-D	366	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (12" WIDTH) DOLLARS CENTS
732-02-A	4.260	MILE	PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH) DOLLARS CENTS
732-03-A	0.669	MILE	PLASTIC PAVEMENT STRIPING (BROKEN LINE) (4" WIDTH) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-26-0011
OTHER PROJECTS: 704-26-0013, 704-26-0015

DATE: 02/06/09 10:49 PAGE: 6

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
732-04-A	8	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ARROW) _____ DOLLARS _____ CENTS
732-04-B	1	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (DOUBLE ARROW) _____ DOLLARS _____ CENTS
732-04-C	5	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (ONLY) _____ DOLLARS _____ CENTS
732-04-E	4	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (SCHOOL CROSSING) _____ DOLLARS _____ CENTS
736-09	380	LINEAR FOOT	LOOP DETECTOR _____ DOLLARS _____ CENTS
740-01	LUMP	LUMP SUM	CONSTRUCTION LAYOUT _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-26-0011
OTHER PROJECTS: 704-26-0013, 704-26-0015

DATE: 02/06/09 10:49 PAGE: 7

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-001	2	EACH	CATCH BASIN RECONSTRUCTION TYPE C DOLLARS CENTS
S-002	1	EACH	CATCH BASIN FRAME AND COVER DOLLARS CENTS
S-003	14	EACH	CONCRETE WALKS (6" THICK) (HANDICAPPED RAMPS-TYPE A) DOLLARS CENTS
S-004	14	EACH	CONCRETE WALKS (6" THICK) (HANDICAPPED RAMPS-TYPE B) DOLLARS CENTS
S-005	2	EACH	DRAIN MANHOLE FRAME AND COVER DOLLARS CENTS