



BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

P.O. Box 94245
Baton Rouge, Louisiana 70804-9245

www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

February 16, 2009

STATE PROJECT NOS. 704-36-0046
FEDERAL AID PROJECT NOS. ER-ERP1(062)
PERMANENT REPAIR TO FEDERAL AID ELIGIBLE ROADS
LOUISIANA AVE.
ORLEANS PARISH

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 2/16/09 on the captioned project for which bids will be received on Wednesday, February 25, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

The following changes have been made:

1. Added the special provision entitled **PROSECUTION OF WORK**. (1 page)
2. Updated Labor Wages (4 pages)
3. Plan Revision No. 1 is included. (3 pages)
4. Revised the Schedule of Items as follows: (7 pages)
 - a. Revised the description of Items S-001, S-002, S-004, S-025 and S-026.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. Michael Stack
Mr. Fred Wetekamm
Mr. Jeff Burst
Ms. Margaret Thompson
Mr. Ed Wedge
Mr. Masood Rasoulia
Mr. David Branch, HNTB Corporation
Mr. William Koutnik, HNTB Corporation

PROSECUTION OF WORK: Subsection 108.04 of the 2006 Standard Specifications is amended to include the following:

Work shall automatically be suspended on Saturdays, Sundays, all legal holidays, and after five-thirty (5:30) P.M. until seven (7:00) A.M. of the following day, unless permitted in writing by the Director, New Orleans Department of Public Works. Said permission will not be unreasonably withheld.

General Decision Number: LA080014 02/13/2009 LA14

Superseded General Decision Number: LA20070040

State: Louisiana

Construction Type: Highway

Counties: Jefferson, Orleans, Plaquemines, St Bernard, St Charles, St James, St John the Baptist and St Tammany Counties in Louisiana.

HIGHWAY CONSTRUCTION PROJECTS (Does not include building structures in rest area projects)

Modification Number	Publication Date
0	02/08/2008
1	05/09/2008
2	06/20/2008
3	07/18/2008
4	09/05/2008
5	01/16/2009
6	02/13/2009

CARP1098-005 02/01/2006

ST. JAMES PARISH (North of the Mississippi River)

	Rates	Fringes
PILEDRIVERMAN.....	\$ 19.92	5.65

CARP1846-002 02/01/2006

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JAMES (South of the Mississippi River), ST. JOHN THE BAPTIST, AND ST. TAMMANY PARISHES

	Rates	Fringes
PILEDRIVERMAN.....	\$ 19.92	5.00

* ELEC0130-010 12/01/2008

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JAMES, AND ST. JOHN THE BAPTIST PARISHES

	Rates	Fringes
ELECTRICIAN (including traffic signal wiring and installation).....	\$ 25.34	8.00

ELEC1077-007 09/01/2008

ST. TAMMANY PARISH

	Rates	Fringes
ELECTRICIAN (including traffic signal wiring and installation).....	\$ 21.25	6.00

ENGI0406-015 07/01/2008

	Rates	Fringes
POWER EQUIPMENT OPERATOR Asphalt/Aggregate Spreader..	\$ 20.76	5.70

IRON0058-004 06/01/2008

	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 19.40	6.82

SULA2004-014 07/30/2004

	Rates	Fringes
CARPENTER (including formbuilding/formsetting).....	\$ 13.42	3.04
Cement Mason/Concrete Finisher...	\$ 13.24	1.68
IRONWORKER, REINFORCING.....	\$ 15.84	3.47

Laborers

Asphalt Raker.....	\$ 10.13	0.18
General.....	\$ 9.26	1.14
Guardrail.....	\$ 8.81	1.80
Mason Tender.....	\$ 8.51	1.20
Pipelayer.....	\$ 9.99	1.20
Striping/Pavement Marker includes paint striping and attachment of reflector buttons.....	\$ 8.24	1.20
Traffic Control including flagger, sign placement, barricades, and cones.....	\$ 8.39	1.80

Painter, Brush, Spray and Roller.....	\$ 14.16	2.03
--	----------	------

Power Equipment Operators

Asphalt Paving Machine.....	\$ 14.38	0.18
Asphalt Screed.....	\$ 13.76	2.20
Backhoe/Excavator.....	\$ 13.93	3.00
Broom/Sweeper.....	\$ 12.78	2.92
Bulldozer.....	\$ 13.58	0.00

Crane.....	\$ 17.20	3.30
Front End Loader.....	\$ 13.31	0.00
Mechanic.....	\$ 13.53	2.92
Milling/Cold Planing Machine includes Rotomill and CMI Cutter.....	\$ 15.50	0.00
Motor Grader/Blade.....	\$ 14.42	3.02
Oiler.....	\$ 13.91	2.37
Post Driver.....	\$ 13.73	0.00
Roller.....	\$ 13.11	3.30
Trackhoe.....	\$ 11.00	0.00
Trenching/Boring Machine....	\$ 12.51	0.00
Truck drivers		
Dump (all types).....	\$ 10.64	0.18
Flatbed.....	\$ 10.87	0.00
Lowboy.....	\$ 13.24	0.00
Pickup.....	\$ 10.60	0.00
Water.....	\$ 12.00	0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

=====

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on
a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

1	TITLE SHEET
1a	
1b-1c	TITLE SHEET (LOCATION AND SCOPE)
2	GENERAL CONSTRUCTION NOTES
2	TYPICAL SECTION
3-3b	QUANTITY SUMMARY TABLES
3c-3d	SUMMARY OF ESTIMATED QUANTITIES
4-5	PLAN SHEETS
6	HORIZONTAL CONTROL SKETCH
7	SUGGESTED REFERENCE

PLAN SHEETS
HORIZONTAL CONTROL SKETCH
SUGGESTED SEQUENCE
OF CONSTRUCTION

END

77-00 THRU 77-15 10-15-1964

STANDARD PLAN REV. 0A

D-87 (H.O. 5878) 03-09-71

0-1359(N.O. 58481 03-09-50

Q-3264(N.O. SAWB) 03-09-1

7260-QINQ, 5BWB) 05-05-

7260-WIN.O. 50V(B) 05-05-

STD 1 (N.O. DPW) 04-04-03

STD 4 (N.O. DPW) 01.01.

STD 10 (N.O. DPW) 04-04-

REC'D: (LA B.O.T.D) 10-01-

1000

LOUISIANA

153711

(Rev. 02/16/09) Page 6 of 15

DATED 02/06/09 11:00:14

		F. A. P. NO.	STATE PROJECT	PARISH	SHEET NO.
		ER-ERPL(062)	1704-36-0046	ORLEANS	
SUMMARY OF ESTIMATED QUANTITIES					
ITEM NO.	ITEM	UNIT	QUANTITY	S.P. NO.	TOTAL QUANTITY
202-02-D	REMOVAL OF CONCRETE WALKS & DRIVES	SQYD	100	704-36-0046	
204-06	TEMPORARY SILT FENCING	LNFT	1,000		
402-01	TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT)	CUYD	100.0		
502-01	SUPERPAVE ASPHALTIC CONCRETE	TON	2,351.4		
502-01-A	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS	TON	107.6		
509-01	COLD PLANING ASPHALTIC PAVEMENT (2" AVG. DEPTH)	SQYD	15,274		
706-01-A	CONCRETE WALK (4" THICK)	SQYD	36.0		
713-01	TEMPORARY SIGNS & BARRICADES	LUMP			
713-03-B	TEMPORARY PAVEMENT MARKINGS (BROKEN LINE)(4" WIDTH)(10' LENGTH)	MILE	0.604		
713-04-A	TEMPORARY PAVEMENT MARKINGS (SOLID LINE)(4" WIDTH)	MILE	0.604		
714-01	SLAB SODDING	SQYD	15		
715-01	TOPSOIL	CUYD	80		
717-01	SEEDING	LB	100		
718-01	FERTILIZER	LB	100		
723-01	GRANULAR MATERIAL (NET SECTION)	CUYD	200		
727-01	MOBILIZATION	LUMP			
731-02	REFLECTORIZED RAISED PAVEMENT MARKERS	EACH	100		
732-01-B	PLASTIC PAVEMENT STRIPING (6" WIDTH)	LNFT	2,386		
732-01-D	PLASTIC PAVEMENT STRIPING (12" WIDTH)	LNFT	435		
732-02-A	PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH)	MILE	0.604		
732-03-A	PLASTIC PAVEMENT STRIPING (BROKEN LINE)(4" WIDTH)	MILE	0.604		
736-09	LOOP DETECTOR	LNFT	100		
740-01	CONSTRUCTION LAYOUT	LUMP			
S-001	CONCRETE WALKS HANDICAPPED RAMP - TYPE A)	EACH	13		
S-002	CONCRETE WALKS HANDICAPPED RAMP - TYPE B)	EACH	21		
S-004	RECONSTRUCTION OF CONCRETE CURB AND GUTTER BOTTOM (BARRIER CURB)	LNFT	86		

1 02/09/09 02/09/09 REV. ITEM DESCRIP

DATED 02/06/09 11:00:14

SUMMARY OF ESTIMATED QUANTITIES			
ITEM NO.	ITEM	UNIT	QUANTITY
S-008	CONCRETE PAVEMENT REPAIR (18.0 SQ.YD. AND UNDER)	SQYD	134.0
S-009	CONCRETE PAVEMENT REPAIR (18.1 SQ.YD. TO 48.0 SQ.YD.)	SQYD	322.3
S-010	CONCRETE PAVEMENT REPAIR (48.1 SQ.YD. AND OVER)	SQYD	535.6
S-011	TREE PROTECTION	LUMP	LUMP
S-012	TREE TRIMMING	LUMP	LUMP
S-013	ROOT PRUNING	LUMP	LUMP
S-014	HAND FORMED POURED IN-PLACE CONCRETE CURB WITHIN THE LIMITS OF TREE DRIPLINE	LNFT	31
S-015	GRAVEL BED AND FILTER CLOTH OVER TREE ROOTS	SQYD	13.7
S-016	CATCH BASIN ADJUSTMENT TYPE A	EACH	2
S-017	MANHOLE ADJUSTMENT	EACH	2
S-017A	DRAIN AND WATER MANHOLE ADJUSTMENT WITH RINGS	EACH	2
S-017B	SEWER MANHOLE ADJUSTMENT WITH RINGS	EACH	2
S-023	CATCH BASIN FRAME AND COVER	EACH	2
S-024	GRATE INLET FRAME AND COVER	EACH	2
S-025	RESETTING EXISTING STONE CURBS	LNFT	85
S-026	RESETTING TILE STREET NAMES	EACH	1

1 02/09/09 02/09/09 REV.ITEM DESCRIP

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0046
OTHER PROJECTS:

DATE: 02/06/09 11:01 PAGE: 1

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
202-02-D	100	SQUARE YARD	REMOVAL OF CONCRETE WALKS & DRIVES DOLLARS CENTS
204-06	1,000	LINEAR FOOT	TEMPORARY SILT FENCING DOLLARS CENTS
402-01	100.0	CUBIC YARD	TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT) DOLLARS CENTS
502-01	2,351.4	TON	SUPERPAVE ASPHALTIC CONCRETE DOLLARS CENTS
502-01-A	107.6	TON	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS DOLLARS CENTS
509-01	15,274	SQUARE YARD	COLD PLANING ASPHALTIC PAVEMENT (2" AVG. DEPTH) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0046
OTHER PROJECTS:

DATE: 02/06/09 11:01 PAGE: 2

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
706-01-A	36.0	SQUARE YARD	CONCRETE WALK (4" THICK) _____ DOLLARS _____ CENTS
713-01	LUMP	LUMP SUM	TEMPORARY SIGNS & BARRICADES _____ DOLLARS _____ CENTS
713-03-B	0.604	MILE	TEMPORARY PAVEMENT MARKINGS (BROKEN LINE)(4" WIDTH)(10' LENGTH) _____ DOLLARS _____ CENTS
713-04-A	0.604	MILE	TEMPORARY PAVEMENT MARKINGS (SOLID LINE)(4" WIDTH) _____ DOLLARS _____ CENTS
714-01	15	SQUARE YARD	SLAB SODDING _____ DOLLARS _____ CENTS
715-01	80	CUBIC YARD	TOPSOIL _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0046
OTHER PROJECTS:

DATE: 02/06/09 11:01 PAGE: 3

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
717-01	100	POUND	SEEDING _____ DOLLARS _____ CENTS
718-01	100	POUND	FERTILIZER _____ DOLLARS _____ CENTS
723-01	200	CUBIC YARD	GRANULAR MATERIAL (NET SECTION) _____ DOLLARS _____ CENTS
727-01	LUMP	LUMP SUM	MOBILIZATION _____ DOLLARS _____ CENTS
731-02	100	EACH	REFLECTORIZED RAISED PAVEMENT MARKERS _____ DOLLARS _____ CENTS
732-01-B	2,386	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (6" WIDTH) _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0046
OTHER PROJECTS:

DATE: 02/06/09 11:01 PAGE: 4

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
732-01-D	435	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (12" WIDTH) DOLLARS CENTS
732-02-A	0.604	MILE	PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH) DOLLARS CENTS
732-03-A	0.604	MILE	PLASTIC PAVEMENT STRIPING (BROKEN LINE) (4" WIDTH) DOLLARS CENTS
736-09	100	LINEAR FOOT	LOOP DETECTOR DOLLARS CENTS
740-01	LUMP	LUMP SUM	CONSTRUCTION LAYOUT DOLLARS CENTS
S-001	13	EACH	CONCRETE WALKS (HANDICAPPED RAMP - TYPE A) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0046
OTHER PROJECTS:

DATE: 02/06/09 11:01 PAGE: 5

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-002	21	EACH	CONCRETE WALKS (HANDICAPPED RAMP - TYPE B) DOLLARS CENTS
S-004	86	LINEAR FOOT	RECONSTRUCTION OF CONCRETE CURB AND GUTTER BOTTOM (BARRIER CURB) DOLLARS CENTS
S-008	134.0	SQUARE YARD	CONCRETE PAVEMENT REPAIR (18.0 SQ.YD. AND UNDER) DOLLARS CENTS
S-009	322.3	SQUARE YARD	CONCRETE PAVEMENT REPAIR (18.1 SQ.YD. TO 48.0 SQ.YD.) DOLLARS CENTS
S-010	535.6	SQUARE YARD	CONCRETE PAVEMENT REPAIR (48.1 SQ.YD. AND OVER) DOLLARS CENTS
S-011	LUMP	LUMP SUM	TREE PROTECTION DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0046
OTHER PROJECTS:

DATE: 02/06/09 11:01 PAGE: 6

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-012	LUMP	LUMP SUM	TREE TRIMMING _____ DOLLARS _____ CENTS
S-013	LUMP	LUMP SUM	ROOT PRUNING _____ DOLLARS _____ CENTS
S-014	31	LINEAR FOOT	HAND FORMED POURED IN-PLACE CONCRETE CURB WITHIN THE LIMITS OF TREE DRIPL _____ DOLLARS _____ CENTS
S-015	13.7	SQUARE YARD	GRAVEL BED AND FILTER CLOTH OVER TREE ROOTS _____ DOLLARS _____ CENTS
S-016	2	EACH	CATCH BASIN ADJUSTMENT TYPE A _____ DOLLARS _____ CENTS
S-017	2	EACH	MANHOLE ADJUSTMENT _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0046
OTHER PROJECTS:

DATE: 02/06/09 11:01 PAGE: 7

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-017A	2	EACH	DRAIN AND WATER MANHOLE ADJUSTMENT WITH RINGS DOLLARS CENTS
S-017B	2	EACH	SEWER MANHOLE ADJUSTMENT WITH RINGS DOLLARS CENTS
S-023	2	EACH	CATCH BASIN FRAME AND COVER DOLLARS CENTS
S-024	2	EACH	GRATE INLET FRAME AND COVER DOLLARS CENTS
S-025	85	LINEAR FOOT	RESETTING EXISTING STONE CURBS DOLLARS CENTS
S-026	1	EACH	RESETTING TILE STREET NAMES DOLLARS CENTS