




BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

March 10, 2009

STATE PROJECT NO. 704-36-0049
FEDERAL AID PROJECT NO. ER-ERP1(065)
PERMANENT REPAIR TO FEDERAL AID ELIGIBLE ROADS
ST. CHARLES AVE.
ORLEANS PARISH

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 3/10/09 on the captioned project for which bids will be received on Wednesday, March 18, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

The following changes have been made:

1. Revised the special provision entitled **Contract Time** (1 page)
2. Updated Labor Wages (4 pages)
3. Plan Revision No.1 is included (3 pages)
4. Revised the Schedule of Items as follows: (8 pages)
 - a. Revised the description of item S-026

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

cc: Mr. Brian Buckel
Mr. Michael Stack
Mr. Fred Wetekamm
Mr. Jeff Burst
Ms. Margaret Thompson
Mr. Ed Wedge
Mr. Masood Rasoulia
Mr. David Branch, HNTB Corporation
Mr. William Koutnik, HNTB Corporation

STATE PROJECT NO(S). 704-36-0049
SPECIAL PROVISIONS

CONTRACT TIME: The entire contract shall be completed in all details and ready for final acceptance in accordance with Subsection 105.17(b) within one hundred (100) working days.

Prior to assessment of contract time, the contractor will be allowed 15 calendar days from the date stipulated in the Notice to Proceed to commence with portions of the contract work including but not limited to assembly periods, preparatory work for materials fabrications such as test piles, or other activities which hinder progress in the beginning stages of construction. Prior to issuance of the Notice to Proceed, the Department will consider extending the assembly period upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the assembly period. During the assembly period, the contractor will be allowed to do patching and other maintenance work necessary to maintain the roadway with no time charges when approved by the engineer.

If the contractor begins regular construction operations prior to expiration of the assembly period, the assessment of contract time will commence at the time construction operations are begun.

General Decision Number: LA080014 02/13/2009 LA14

Superseded General Decision Number: LA20070040

State: Louisiana

Construction Type: Highway

Counties: Jefferson, Orleans, Plaquemines, St Bernard, St Charles, St James, St John the Baptist and St Tammany Counties in Louisiana.

HIGHWAY CONSTRUCTION PROJECTS (Does not include building structures in rest area projects)

Modification Number	Publication Date
0	02/08/2008
1	05/09/2008
2	06/20/2008
3	07/18/2008
4	09/05/2008
5	01/16/2009
6	02/13/2009

CARP1098-005 02/01/2006

ST. JAMES PARISH (North of the Mississippi River)

	Rates	Fringes
FILEDRIVERMAN.....	\$ 19.92	5.65

CARP1846-002 02/01/2006		

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JAMES (South of the Mississippi River), ST. JOHN THE BAPTIST, AND ST. TAMMANY PARISHES

	Rates	Fringes
FILEDRIVERMAN.....	\$ 19.92	5.00

* ELEC0130-010 12/01/2008		

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST. JAMES, AND ST. JOHN THE BAPTIST PARISHES

	Rates	Fringes
ELECTRICIAN (including traffic signal wiring and installation).....	\$ 25.34	8.00

ELEC1077-007 09/01/2008

ST. TAMMANY PARISH

	Rates	Fringes
ELECTRICIAN (including traffic signal wiring and installation).....	\$ 21.25	6.00

ENGI0406-015 07/01/2008

	Rates	Fringes
POWER EQUIPMENT OPERATOR Asphalt/Aggregate Spreader..	\$ 20.76	5.70

IRON0058-004 06/01/2008

	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 19.40	6.82

SULA2004-014 07/30/2004

	Rates	Fringes
CARPENTER (including formbuilding/formsetting).....	\$ 13.42	3.04
Cement Mason/Concrete Finisher...	\$ 13.24	1.68
IRONWORKER, REINFORCING.....	\$ 15.84	3.47

Laborers

Asphalt Raker.....	\$ 10.13	0.18
General.....	\$ 9.26	1.14
Guardrail.....	\$ 8.81	1.80
Mason Tender.....	\$ 8.51	1.20
Pipelayer.....	\$ 9.99	1.20
Striping/Pavement Marker includes paint striping and attachment of reflector buttons.....	\$ 8.24	1.20
Traffic Control including flagger, sign placement, barricades, and cones.....	\$ 8.39	1.80

Painter, Brush, Spray and Roller.....	\$ 14.16	2.03
--	----------	------

Power Equipment Operators

Asphalt Paving Machine.....	\$ 14.38	0.18
Asphalt Screed.....	\$ 13.76	2.20
Backhoe/Excavator.....	\$ 13.93	3.00
Broom/Sweeper.....	\$ 12.78	2.92
Bulldozer.....	\$ 13.58	0.00

Crane.....	\$ 17.20	3.30
Front End Loader.....	\$ 13.31	0.00
Mechanic.....	\$ 13.53	2.92
Milling/Cold Planing Machine includes Rotomill and CMI Cutter.....	\$ 15.50	0.00
Motor Grader/Blade.....	\$ 14.42	3.02
Oiler.....	\$ 13.91	2.37
Post Driver.....	\$ 13.73	0.00
Roller.....	\$ 13.11	3.30
Trackhoe.....	\$ 11.00	0.00
Trenching/Boring Machine....	\$ 12.51	0.00
Truck drivers		
Dump (all types).....	\$ 10.64	0.18
Flatbed.....	\$ 10.87	0.00
Lowboy.....	\$ 13.24	0.00
Pickup.....	\$ 10.60	0.00
Water.....	\$ 12.00	0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on
a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

[illegible]

DATED 03/09/09 09:33:14

		I.F. A. P. NO. ER-ERP1(065)	STATE PROJECT 704-36-0049	PARISH ORLEANS	SHEET NO.
SUMMARY OF ESTIMATED QUANTITIES					
ITEM NO.	ITEM	UNIT	S.P. NO. 704-36-0049	QUANTITY	TOTAL QUANTITY
202-02-D	REMOVAL OF CONCRETE WALKS & DRIVES	SQYD		140	
204-06	TEMPORARY SILT FENCING	LNFT		1,000	
402-01	TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT)	CUYD		300.0	
502-01	SUPERPAVE ASPHALTIC CONCRETE	TON		6,019.3	
502-01-A	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS	TON		325.9	
509-01	COLD PLANING ASPHALTIC PAVEMENT	SQYD		41,203	
602-02	CLEANING AND RESEALING EXISTING LONGITUDINAL AND TRANSVERSE PAVEMENT JOINTS	LNFT		200	
706-01-A	CONCRETE WALK (4" THICK)	SQYD		140.0	
713-01	TEMPORARY SIGNS & BARRICADES	LUMP		LUMP	
713-02-D	TEMPORARY PAVEMENT MARKINGS (12" WIDTH)	LNFT		629	
713-04-A	TEMPORARY PAVEMENT MARKINGS (SOLID LINE)(4" WIDTH)	MILE		2.721	
714-01	SLAB SODDING	SQYD		40	
717-01	SEEDING	LB		200	
718-01	FERTILIZER	LB		200	
723-01	GRANULAR MATERIAL (NET SECTION)	CUYD		400	
727-01	MOBILIZATION	LUMP		LUMP	
731-02	REFLECTORIZED RAISED PAVEMENT MARKERS	EACH		370	
732-01-B	PLASTIC PAVEMENT STRIPING (6" WIDTH)	LNFT		7,401	
732-01-D	PLASTIC PAVEMENT STRIPING (12" WIDTH)	LNFT		629	
732-02-A	PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH)	MILE		2.710	
732-04-E	PLASTIC PAVEMENT LEGENDS & SYMBOLS (SCHOOL CROSSING)	EACH		2	
736-09	LOOP DETECTOR	LNFT		140	
740-01	CONSTRUCTION LAYOUT	LUMP		LUMP	
S-001	CONCRETE WALKS (HANDICAPPED RAMP -TYPE A)	EACH		52	
S-002	CONCRETE WALKS (HANDICAPPED RAMP-TYPE B)	EACH		94	
S-004	RECONSTRUCTION OF CONCRETE CURB AND GUTTERBOTTOM (BARRIER CURB)	LNFT		269	

DATED 03/09/09 09:33:14

		F. A. P. NO. ER-ERP1(065)	STATE PROJECT 704-36-0049	PARISH ORLEANS	SHEET NO.
SUMMARY OF ESTIMATED QUANTITIES					
ITEM NO.	ITEM	UNIT	QUANTITY	S.P. NO. 704-36-0049	TOTAL QUANTITY
S-006	DRILLED DOWELED BARRIER CONCRETE CURB	LNFT	100		
S-007	DOWELED BARRIER CONCRETE CURB	LNFT	1,472		
S-008	CONCRETE PAVEMENT REPAIR (18.0 SQ.YD. AND UNDER)	SQYD	483.4		
S-009	CONCRETE PAVEMENT REPAIR (18.1 SQ.YD. TO 48.0 SQ.YD.)	SQYD	1,692.2		
S-010	CONCRETE PAVEMENT REPAIR (48.1 SQ. YD. AND OVER)	SQYD	2,328.4		
S-011	TREE PROTECTION	LUMP	LUMP		
S-012	TREE TRIMING	LUMP	LUMP		
S-013	ROOT PRUNING	LUMP	LUMP		
S-014	HAND FORMED AND POURED IN-PLACE CONCRETE CURB WITHIN THE LIMITS OF THE TREE DRIPLINE	LNFT	45		
S-015	GRAVEL BED AND FILTER CLOTH OVER TREE ROOTS	SQYD	12.5		
S-016	CATCH BASIN ADJUSTMENT TYPE A	EACH	4		
S-017	MANHOLE ADJUSTMENT	EACH	2		
S-018	MANHOLE ADJUSTMENT WITH RINGS	EACH	6		
S-023	CATCH BASIN FRAME AND COVER	EACH	4		
S-024	GRATE INLET FRAME AND COVER	EACH	5		
S-025	RESETTING EXISTING STONE CURB	LNFT	951		
S-026	RESETTING TILE STREET NAMES	EACH	13		

1 03/09/09 3/9/09 REVISED ITEM DESCR

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0049
OTHER PROJECTS:

DATE: 03/09/09 09:33 PAGE: 1

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
202-02-D	140	SQUARE YARD	REMOVAL OF CONCRETE WALKS & DRIVES DOLLARS CENTS
204-06	1,000	LINEAR FOOT	TEMPORARY SILT FENCING DOLLARS CENTS
402-01	300.0	CUBIC YARD	TRAFFIC MAINTENANCE AGGREGATE (VEHICULAR MEASUREMENT) DOLLARS CENTS
502-01	6,019.3	TON	SUPERPAVE ASPHALTIC CONCRETE DOLLARS CENTS
502-01-A	325.9	TON	SUPERPAVE ASPHALTIC CONCRETE, DRIVES, TURNOUTS AND MISCELLANEOUS DOLLARS CENTS
509-01	41,203	SQUARE YARD	COLD PLANING ASPHALTIC PAVEMENT DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0049
OTHER PROJECTS:

DATE: 03/09/09 09:33 PAGE: 2

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
602-02	200	LINEAR FOOT	CLEANING AND RESEALING EXISTING LONGITUDINAL AND TRANSVERSE PAVEMENT JOINT DOLLARS CENTS
706-01-A	140.0	SQUARE YARD	CONCRETE WALK (4" THICK) DOLLARS CENTS
713-01	LUMP	LUMP SUM	TEMPORARY SIGNS & BARRICADES DOLLARS CENTS
713-02-D	629	LINEAR FOOT	TEMPORARY PAVEMENT MARKINGS (12" WIDTH) DOLLARS CENTS
713-04-A	2.721	MILE	TEMPORARY PAVEMENT MARKINGS (SOLID LINE)(4" WIDTH) DOLLARS CENTS
714-01	40	SQUARE YARD	SLAB SODDING DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0049
OTHER PROJECTS:

DATE: 03/09/09 09:33 PAGE: 3

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
717-01	200	POUND	SEEDING DOLLARS CENTS
718-01	200	POUND	FERTILIZER DOLLARS CENTS
723-01	400	CUBIC YARD	GRANULAR MATERIAL (NET SECTION) DOLLARS CENTS
727-01	LUMP	LUMP SUM	MOBILIZATION DOLLARS CENTS
731-02	370	EACH	REFLECTORIZED RAISED PAVEMENT MARKERS DOLLARS CENTS
732-01-B	7,401	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (6" WIDTH) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0049
OTHER PROJECTS:

DATE: 03/09/09 09:33 PAGE: 4

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
732-01-D	629	LINEAR FOOT	PLASTIC PAVEMENT STRIPING (12" WIDTH) DOLLARS CENTS
732-02-A	2.710	MILE	PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH) DOLLARS CENTS
732-04-E	2	EACH	PLASTIC PAVEMENT LEGENDS & SYMBOLS (SCHOOL CROSSING) DOLLARS CENTS
736-09	140	LINEAR FOOT	LOOP DETECTOR DOLLARS CENTS
740-01	LUMP	LUMP SUM	CONSTRUCTION LAYOUT DOLLARS CENTS
S-001	52	EACH	CONCRETE WALKS (HANDICAPPED RAMP -TYPE A) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0049
OTHER PROJECTS:

DATE: 03/09/09 09:33 PAGE: 5

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-002	94	EACH	CONCRETE WALKS CHANDICAPPED RAMP-TYPE B) _____ _____ DOLLARS CENTS
S-004	269	LINEAR FOOT	RECONSTRUCTION OF CONCRETE CURB AND GUTTERBOTTOM (BARRIER CURB) _____ _____ DOLLARS CENTS
S-006	100	LINEAR FOOT	DRILLED DOWELED BARRIER CONCRETE CURB _____ _____ DOLLARS CENTS
S-007	1,472	LINEAR FOOT	DOWELED BARRIER CONCRETE CURB _____ _____ DOLLARS CENTS
S-008	483.4	SQUARE YARD	CONCRETE PAVEMENT REPAIR (18.0 SQ.YD. AND UNDER) _____ _____ DOLLARS CENTS
S-009	1,692.2	SQUARE YARD	CONCRET PAVEMENT REPAIR (18.1 SQ.YD. TO 48.0 SQ.YD.) _____ _____ DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0049
OTHER PROJECTS:

DATE: 03/09/09 09:33 PAGE: 6

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-010	2,328.4	SQUARE YARD	CONCRETE PAVEMENT REPAIR (48.1 SQ. YD. AND OVER) DOLLARS CENTS
S-011	LUMP	LUMP SUM	TREE PROTECTION DOLLARS CENTS
S-012	LUMP	LUMP SUM	TREE TRIMMING DOLLARS CENTS
S-013	LUMP	LUMP SUM	ROOT PRUNING DOLLARS CENTS
S-014	45	LINEAR FOOT	HAND FORMED AND POURED IN-PLACE CONCRETE CURB WITHIN THE LIMITS OF THE TREE DRIPLINE DOLLARS CENTS
S-015	12.5	SQUARE YARD	GRAVEL BED AND FILTER CLOTH OVER TREE ROOTS DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 03/09/09 09:33 PAGE: 7

LEAD PROJECT: 704-36-0049
OTHER PROJECTS:

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-016	4	EACH	CATCH BASIN ADJUSTMENT TYPE A DOLLARS CENTS
S-017	2	EACH	MANHOLE ADJUSTMENT DOLLARS CENTS
S-018	6	EACH	MANHOLE ADJUSTMENT WITH RINGS DOLLARS CENTS
S-023	4	EACH	CATCH BASIN FRAME AND COVER DOLLARS CENTS
S-024	5	EACH	GRATE INLET FRAME AND COVER DOLLARS CENTS
S-025	951	LINEAR FOOT	RESETTING EXISTING STONE CURB DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 704-36-0049
OTHER PROJECTS:

DATE: 03/09/09 09:33 PAGE: 8

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-026	13	EACH	RESETTING TILE STREET NAMES
			DOLLARS
			CENTS