




BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

November 18, 2008

**STATE PROJECT NOS. 713-57-0105, 713-57-0107 and 713-57-0117
FEDERAL AID PROJECT NOS. 002S(683), 002S(685) and 002S(675)
EMERY ROAD BRIDGE OVER COULEE DES ILES, CHENEAU ROAD BRIDGE OVER
ISLE MARRONE CANAL, and ROMEAL ROAD BRIDGE OVER ROBINS CANAL
VERMILION PARISH**

SUBJECT: ADDENDUM NO. 2 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 11/18/08 on the captioned project for which bids will be received on Wednesday, December 10, 2008 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Deleted the Special Provision entitled Item S-104, **LIGHTWEIGHT AGGREGATES BACKFILL**.
2. Revised the Schedule of Item as follows: (10 pages)
 - a. Added Item 203-04.
 - b. Deleted Item S-104.

Please note these revisions in the proposal previously furnished you and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments

pc: Mr. Brian Buckel
Mr. William Fontenot
Mr. Jerry Begnaud
Mr. Gary Pentek
Ms. Margaret Thompson
Mr. Masood Rasoulia

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 1

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
202-01	LUMP	LUMP SUM	REMOVAL OF STRUCTURES & OBSTRUCTIONS _____ DOLLARS _____ CENTS
202-02-A-01	1	EACH	REMOVAL OF BRIDGES (STA. 3+198.5, 5.8m X 11.7m TIMBER BRIDGE) _____ DOLLARS _____ CENTS
202-02-A-02	1	EACH	REMOVAL OF BRIDGES (STA. 3+160, 6.1m X 7.2m TIMBER BRIDGE) _____ DOLLARS _____ CENTS
202-02-A-03	1	EACH	REMOVAL OF BRIDGES (STA. 3+183.1, 6.2m X 16.6m TIMBER BRIDGE) _____ DOLLARS _____ CENTS
202-02-G	1,024.6	SQ. METER	REMOVAL OF SURFACING & STABILIZED BASE _____ DOLLARS _____ CENTS
203-04	121	CU. METER	NONPLASTIC EMBANKMENT _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 2

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
203-05	LUMP	LUMP SUM	EXCAVATION AND EMBANKMENT _____ DOLLARS _____ CENTS
204-02	120	EACH	TEMPORARY HAY OR STRAW BALES _____ DOLLARS _____ CENTS
204-03	60	LIN. METER	TEMPORARY SLOPE DRAINS _____ DOLLARS _____ CENTS
204-05-A	12	EACH	TEMPORARY SEDIMENT CHECK DAMS (HAY) _____ DOLLARS _____ CENTS
204-06	300	LIN. METER	TEMPORARY SILT FENCING _____ DOLLARS _____ CENTS
302-01	289.2	CU. METER	CLASS II BASE COURSE _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 3

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
401-02	52	CU. METER	AGGREGATE SURFACE COURSE (ADJUSTED VEHICULAR MEASUREMENT) DOLLARS CENTS
403-01	77.8	CU. METER	AGGREGATE ROADWAY SURFACING (VEHICULAR MEASUREMENT) DOLLARS CENTS
502-01	266.6	MEGAGRAM	SUPERPAVE ASPHALTIC CONCRETE DOLLARS CENTS
701-05-G-01	12.0	LIN. METER	SIDE DRAIN PIPE (450 mm) (EROSION) DOLLARS CENTS
701-05-M	2.0	LIN. METER	SIDE DRAIN PIPE (900 mm) DOLLARS CENTS
701-05-M-01	145.0	LIN. METER	SIDE DRAIN PIPE (900 mm) (EROSION) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 4

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
701-05-N-01	14.0	LIN. METER	SIDE DRAIN PIPE (1050 mm) (EROSION) DOLLARS CENTS
701-05-O-01	30.0	LIN. METER	SIDE DRAIN PIPE (1200 mm) (EROSION) DOLLARS CENTS
701-05-Q	26.6	LIN. METER	SIDE DRAIN PIPE (1500 mm) DOLLARS CENTS
701-05-Q-01	40.2	LIN. METER	SIDE DRAIN PIPE (1500 mm) (EROSION) DOLLARS CENTS
702-03-A	2	EACH	CATCH BASINS (CB-01) DOLLARS CENTS
702-03-B	1	EACH	CATCH BASINS (CB-02) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

DATE: 11/19/08 12:21 PAGE: 5

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
704-01-A	17.14	LIN. METER	GUARD RAIL (SINGLE THRIE BEAM) (950 mm POST SPACING) DOLLARS CENTS
704-03	32.39	LIN. METER	BLOCKED OUT GUARD RAIL DOLLARS CENTS
704-08-B	45.72	LIN. METER	GUARD RAIL TRANSITIONS (DOUBLE THRIE BEAM) DOLLARS CENTS
704-09	45.72	LIN. METER	GUARD RAIL ANCHOR SECTIONS (TURNDOWN) DOLLARS CENTS
704-11-A	1	EACH	GUARD RAIL END TREATMENT (FLARED) DOLLARS CENTS
705-01	318	LIN. METER	BARBED WIRE FENCE DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 6

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
705-09	60	LIN. METER	REBUILT FENCE _____ DOLLARS _____ CENTS
711-01-C	933	SQ. METER	RIPRAP (15 kg, 360 mm) _____ DOLLARS _____ CENTS
711-01-D	734	SQ. METER	RIPRAP (25 kg, 460 mm) _____ DOLLARS _____ CENTS
711-04	1,667	SQ. METER	GEOTEXTILE FABRIC _____ DOLLARS _____ CENTS
713-01	LUMP	LUMP SUM	TEMPORARY SIGNS & BARRICADES _____ DOLLARS _____ CENTS
716-01-A	2,533.9	KILOGRAM	MULCH (VEGETATIVE) _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 7

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
717-01	20	KILOGRAM	SEEDING _____ DOLLARS _____ CENTS
718-01	512	KILOGRAM	FERTILIZER _____ DOLLARS _____ CENTS
726-01	101.4	CU. METER	BEDDING MATERIAL _____ DOLLARS _____ CENTS
727-01	LUMP	LUMP SUM	MOBILIZATION _____ DOLLARS _____ CENTS
729-16-B	4	EACH	OBJECT MARKER ASSEMBLY (Type 2) _____ DOLLARS _____ CENTS
729-16-C	14	EACH	OBJECT MARKER ASSEMBLY (Type 3) _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 8

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
740-01	LUMP	LUMP SUM	CONSTRUCTION LAYOUT _____ DOLLARS _____ CENTS
803-03	288.0	SQ. METER	STEEL SHEET PILE WALL _____ DOLLARS _____ CENTS
804-01-B	827.4	LIN. METER	PRECAST CONCRETE PILES (350 mm) _____ DOLLARS _____ CENTS
804-12	2	EACH	LOADING PERMANENT PILES _____ DOLLARS _____ CENTS
805-01-B	47.26	CU. METER	CLASS A CONCRETE (BOX CULVERT HEADWALLS) _____ DOLLARS _____ CENTS
805-10-A	4	SPAN	BRIDGE SUPERSTRUCTURE & SUBSTRUCTURE (75deg X-ING, 7.3m RDWY.) _____ DOLLARS _____ CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 9

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
805-10-B	3	SPAN	BRIDGE SUPERSTRUCTURE & SUBSTRUCTURE (90deg X-ING, 8.5m RDWY. C.I.P) DOLLARS CENTS
805-10-C	1	SPAN	BRIDGE SUPERSTRUCTURE & SUBSTRUCTURE (90deg X-ING, 8.5m RDWY CIP, TURNOUT) DOLLARS CENTS
805-12-S	39.60	LIN. METER	REINFORCED CONCRETE BOX CULVERTS (2400 mm x 2400 mm) DOLLARS CENTS
806-01	3,124	KILOGRAM	DEFORMED REINFORCING STEEL DOLLARS CENTS
S-101	2	EACH	CONCRETE APPROACH SLABS (75deg X-ING, 7.3m RDWY) DOLLARS CENTS
S-102	2	EACH	CONCRETE APPROACH SLABS (90deg X-ING, 8.5m RDWY W/ TAPERED BARRIER RAILS) DOLLARS CENTS

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
SCHEDULE OF ITEMS

LEAD PROJECT: 713-57-0105
OTHER PROJECTS: 713-57-0107, 713-57-0117

DATE: 11/19/08 12:21 PAGE: 10

ITEM NUMBER	APPROXIMATE QUANTITY	UNIT OF MEASURE	PAY ITEM UNIT PRICE (IN WORDS, INK OR TYPED)
S-103	1	EACH	GUARD RAIL SPECIAL ANCHOR SECTION DOLLARS CENTS
S-105	1	EACH	CONCRETE APPROACH SLAB (90deg X-ING, ROADWAY WIDTH VARIES W/ TAPERED BARRIER RAILS) DOLLARS CENTS