


Sweeping Contract US 165 and I-20
451-06



match page 5 of 36



match page 3 of 36

Continuation of concrete barrier distance

Section one

Texas avenue barrier 510'

Texas Avenue barrier Total = 510'

page 4 of 36