




BOBBY JINDAL
GOVERNOR

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.O. Box 94245
Baton Rouge, Louisiana 70804-9245
www.dotd.la.gov
225-379-1485



WILLIAM D. ANKNER, Ph.D.
SECRETARY

June 15, 2009

STATE PROJECT NO. 803-12-0007
LA 44 – LA 431
ROUTE LA 934
ASCENSION PARISH

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)
ELECTRONIC BIDDING AMENDMENT NO. 1

Gentlemen:

The following proposal revisions dated 6/15/09 on the captioned project for which bids will be received on Wednesday, June 24, 2009 have been posted on <http://www.dotd.la.gov/cgi-bin/construction.asp>.

1. Plan Revision No. 2. (4 pages)
2. Revised the **Schedule of Items** as follows: (6 pages)
 - a. Deleted Items 732-02-01000, and 732-03-01000.
 - b. Added Items 732-02-02000, 732-03-02000, and 732-01-01080.

Please note these revisions in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments


cc: Mr. Brian Buckel
Mr. Roy Schmidt
Mr. Aaron Elisar
Mr. Hewitt Beauvais
Ms. Anna Hanks
Mr. Masood Rasouljian

STANDARD PLANS TO BE USED

BM-01 8/22/07
 DW-04 9/16/82
 EC-01 10/01/08
 MB-01 2/18/09
 PM-01 1/21/98
 SAM-1 10/05/05
 GR-200 1/26/09

STATE OF LOUISIANA DEPARTMENT OF TRANSPORTATION & DEVELOPMENT PLANS OF PROPOSED STATE HIGHWAY

STATE PROJECT NO. 803-12-0007
 LA 44 - LA 431
 ASCENSION PARISH
 LA 934



TRAFFIC DATA
 2008 A.D.T. = 5200
 2018 A.D.T. = 6900
 D = 55% K = 10% T = 5%

TYPE CONSTRUCTION: COLD PLANING, SUPERPAVE ASPHALTIC CONCRETE PAVEMENT, GUARD RAIL

DATE	REVISION
6/11/09	Shts. 1, 11, 13 & 11B
5/14/09	Sht. 1


THE 2006 LOUISIANA D.O.T.D. STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES AS AMENDED BY THE PROJECT SPECIFICATIONS SHALL GOVERN ON THIS PROJECT.

STATE PROJECT	PARISH	SHEET
803-12-0007	ASCENSION	1

CSLM	STR. NO.	DIMENSIONS	FEATURE
0.51	803200611	28' W X 35' L	BLACK BAYOU

C.S.L.M. 0.000
 STA. 10+00.00
 (JCT. LA 44)
 BEGIN S.P. 803-12-0007

C.S.L.M. 3.070
 STA. 172+09.60
 (JCT. LA 431)
 END S.P. 803-12-0007



RECOMMENDED FOR APPROVAL

PROGRAM DELIVERY / DESIGN ENGINEER

DISTRICT ADMINISTRATOR

APPROVED

CHIEF ENGINEER

DATE

3-30-09

Summary Of Estimated Quantities

Proposal ID: 803-12-0007

State Project Number: 803-12-0007

Page: 11

Federal Project Number:

Proposal Description: LA 44 - LA 431

Item No.	Description	Supplemental Description		Alternate Set Member	Quantity	Units
		General Items				
202-02-06100	Removal of Concrete Walks and Drives					
202-02-14500	Removal of Guard Rail				141,000	SQYD
202-02-32100	Removal of Pipe (Cross Drain)	(42" RCP)			458,000	LNFT
302-02-02100	Class II Base Course (6" Thick) (Stone or Recycled Portland Cement Concrete)				126,000	LNFT
303-02-00100	Removal of Existing Patches				599,500	SQYD
502-01-00100	Superpave Asphaltic Concrete				200,000	SQYD
502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous				8,272,700	TON
509-01-00100	Cold Planing Asphaltic Pavement	(2" AVG DEPTH)			836,600	TON
509-01-00100	Cold Planing Asphaltic Pavement	(4" AVG DEPTH)			42,889,000	SQYD
509-02-00100	Contractor Retained Reclaimed Asphaltic Pavement				184,000	SQYD
510-01-00200	Pavement Patching (12" Minimum Thickness)				-1,802,000	CUYD
701-02-01060	Cross Drain Pipe Arch (42" Equiv. RCPA)				2,631,000	SQYD
701-03-02160	Storm Drain Pipe (Outfall) (60" CMP)				144,000	LNFT
704-01-01000	Guard Rail (Single Thrie Beam) (3'-1 1/2" post spacing)				228,000	LNFT
					100,000	LNFT

Notes:

Rev. 2 - 6/11/2009 - Deleted Items/Added Items

Summary Of Estimated Quantities

Proposal ID: 803-12-0007

State Project Number: 803-12-0007

Page: 11a

Federal Project Number:

Proposal Description: LA 44 - LA 431

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
704-01-01020	Guard Rail (Single Thrie Beam) (6'-3" post spacing)			125.000	LNFT
704-03-00100	Blocked Out Guard Rail			233.000	LNFT
704-11-00200	Guard Rail End Treatment (Tangent)			2.000	EACH
713-01-00100	Temporary Signs and Barricades			1.000	LUMP
713-02-00500	Temporary Pavement Markings (24" Width)			270.000	LNFT
713-03-01000	Temporary Pavement Markings (Broken Line) (4" Width) (4' Length)			9.060	MILE
713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)			13.110	MILE
726-01-00100	Bedding Material			206.900	CUYD
727-01-00100	Mobilization			1.000	LUMP
729-16-00200	Object Marker Assembly (Type 2)			10.000	EACH
729-18-00300	Object Marker Assembly (Type 3)			4.000	EACH
731-02-00100	Reflectorized Raised Pavement Markers			399.000	EACH
735-01-00100	Mailboxes			171.000	EACH
735-02-00100	Mailbox Supports (Single)			139.000	EACH
735-03-00100	Mailbox Supports (Double)			5.000	EACH

Notes:

Rev. 2 - 6/11/2009 - Deleted Items/Added Items

G-12

Summary Of Estimated Quantities

Page: 11b

Proposal ID: 803-12-0007

State Project Number: 803-12-0007

Federal Project Number:

Proposal Description: LA 44 - LA 431

Item No.	Description	Supplemental Description	Alternate Set Member	Quantity	Units
735-04-00100	Mailbox Supports (Multiple)			6,000	EACH
736-01-00100	Trenching and Backfilling			250,000	LNFT
736-02-00200	Conduit with Conductors (1" HPDE, Sch 80)	(W/ 2-#14 CONDUCTORS)		250,000	LNFT
736-08-00100	Loop Detector			250,000	LNFT
736-10-00100	Underground Junction Box (Type D)			4,000	EACH
736-12-01000	Conductor (2c, Loop Lead In, Insa 50-2, #19 awg, Twisted Pair)			200,000	LNFT
739-01-00100	Hydro-Seeding			4,000	ACRE
740-01-00100	Construction Layout			1,000	LUMP
NS-500-00340	Saw Cutting Asphaltic Concrete Pavement			102,744,000	INLF
NS-700-00240	Special Guard Rail Anchor Section			2,000	EACH
732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)			6,555	MILE
732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)			3,020	MILE
732-01-01080	Plastic Pavement Striping (24" Width) (Thermoplastic 90 mil)			90,000	LNFT

Notes:

Rev. 2 - 6/11/2009 - Deleted Items/Added Items

G-13



6/11/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 1

Contract ID: 803-12-0007

Project(s): 803-12-0007

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0001	202-02-06100	Removal of Concrete Walks and Drives	141.000	SQYD
				Dollars
				Cents
0002	202-02-14500	Removal of Guard Rail	458.000	LNFT
				Dollars
				Cents
0003	202-02-32100	Removal of Pipe (Cross Drain) (42" RCP)	126.000	LNFT
				Dollars
				Cents
0004	302-02-02100	Class II Base Course (6" Thick) (Stone or Recycled Portland Cement Concrete)	599.500	SQYD
				Dollars
				Cents
0005	303-02-00100	Removal of Existing Patches	200.000	SQYD
				Dollars
				Cents
0006	502-01-00100	Superpave Asphaltic Concrete	8,272.700	TON
				Dollars
				Cents
0007	502-01-00200	Superpave Asphaltic Concrete, Drives, Turnouts and Miscellaneous	836.600	TON
				Dollars
				Cents
0008	509-01-00100	Cold Planing Asphaltic Pavement (2" AVG DEPTH)	42,889.000	SQYD
				Dollars
				Cents



6/11/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 2

Contract ID: 803-12-0007

Project(s): 803-12-0007

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0009	509-01-00100	Cold Planing Asphaltic Pavement (4" AVG DEPTH)	184.000	SQYD
				Dollars
				Cents
0010	509-02-00100	Contractor Retained Reclaimed Asphaltic Pavement	-1,802.000	CUYD
				Dollars
				Cents
0011	510-01-00200	Pavement Patching (12" Minimum Thickness)	2,631.000	SQYD
				Dollars
				Cents
0012	701-02-01060	Cross Drain Pipe Arch (42" Equiv. RCPA)	144.000	LNFT
				Dollars
				Cents
0013	701-03-02160	Storm Drain Pipe (Outfall) (60" CMP)	228.000	LNFT
				Dollars
				Cents
0014	704-01-01000	Guard Rail (Single Thrie Beam) (3'-1 1/2" post spacing)	100.000	LNFT
				Dollars
				Cents
0015	704-01-01020	Guard Rail (Single Thrie Beam) (6'-3" post spacing)	125.000	LNFT
				Dollars
				Cents
0016	704-03-00100	Blocked Out Guard Rail	233.000	LNFT
				Dollars
				Cents



6/11/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 3

Contract ID: 803-12-0007

Project(s): 803-12-0007

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit or Measure
0017	704-11-00200	Guard Rail End Treatment (Tangent)	2.000	EACH
				Dollars
				Cents
0018	713-01-00100	Temporary Signs and Barricades		LUMP SUM
				Dollars
				Cents
0019	713-02-00500	Temporary Pavement Markings (24" Width)	270.000	LNFT
				Dollars
				Cents
0020	713-03-01000	Temporary Pavement Markings (Broken Line) (4" Width) (4' Length)	9.060	MILE
				Dollars
				Cents
0021	713-04-01000	Temporary Pavement Markings (Solid Line) (4" Width)	13.110	MILE
				Dollars
				Cents
0022	726-01-00100	Bedding Material	206.900	CUYD
				Dollars
				Cents
0023	727-01-00100	Mobilization		LUMP SUM
				Dollars
				Cents
0024	729-16-00200	Object Marker Assembly (Type 2)	10.000	EACH
				Dollars
				Cents



6/11/2009

Louisiana Department of Transportation and Development

Proposal Schedule of Items

Page: 4

Contract ID: 803-12-0007

Project(s): 803-12-0007

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0025	729-16-00300	Object Marker Assembly (Type 3)	4.000	EACH
				Dollars
				Cents
0026	731-02-00100	Reflectorized Raised Pavement Markers	399.000	EACH
				Dollars
				Cents
0029	735-01-00100	Mailboxes	171.000	EACH
				Dollars
				Cents
0030	735-02-00100	Mailbox Supports (Single)	139.000	EACH
				Dollars
				Cents
0031	735-03-00100	Mailbox Supports (Double)	5.000	EACH
				Dollars
				Cents
0032	735-04-00100	Mailbox Supports (Multiple)	6.000	EACH
				Dollars
				Cents
0033	736-01-00100	Trenching and Backfilling	250.000	LNFT
				Dollars
				Cents
0034	736-02-00200	Conduit with Conductors (1" HPDE, Sch 80) (W/ 2-#14 CONDUCTORS)	250.000	LNFT
				Dollars
				Cents



6/11/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 5

Contract ID: 803-12-0007

Project(s): 803-12-0007

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (In Words: Ink or Typed)	Approximate Quantity	Unit of Measure
0035	736-09-00100	Loop Detector	250.000	LNFT
				Dollars
				Cents
0036	736-10-00100	Underground Junction Box (Type D)	4.000	EACH
				Dollars
				Cents
0037	736-12-01000	Conductor (2c, Loop Lead in, imsa 50-2, #19 awg, Twisted Pair)	200.000	LNFT
				Dollars
				Cents
0038	739-01-00100	Hydro-Seeding	4.000	ACRE
				Dollars
				Cents
0039	740-01-00100	Construction Layout		LUMP SUM
				Dollars
				Cents
0040	NS-500-00340	Saw Cutting Asphaltic Concrete Pavement	102,744.000	INLF
				Dollars
				Cents
0041	NS-700-00240	Special Guard Rail Anchor Section	2.000	EACH
				Dollars
				Cents
0042	732-02-02000	Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil)	6.555	MILE
				Dollars
				Cents



6/11/2009

Louisiana Department of Transportation and Development
Proposal Schedule of Items

Page: 6

Contract ID: 803-12-0007

Project(s): 803-12-0007

SECTION: 1

General Items

Proposal Line Number	Item ID	Description Unit Price (in Words, Ink or Typed)	Approximate Quantity	Unit of Measure
0043	732-03-02000	Plastic Pavement Striping (Broken Line) (4" Width) (Thermoplastic 90 mil)	3.020	MILE
				Dollars
				Cents
0044	732-01-01080	Plastic Pavement Striping (24" Width) (Thermoplastic 90 mil)	90.000	LNFT
				Dollars
				Cents
Section: 1			Total:	
			Total Bid:	